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U.S. DEPARTMENT OF TRANSPORTATION 
 

GENERAL TERMS AND CONDITIONS UNDER THE 
FISCAL YEAR 2020 BUILD TRANSPORTATION GRANTS PROGRAM: 

FTA PROJECTS 
 

APRIL 7, 2021 
 

The Further Consolidated Appropriations Act, 2020, Pub. L. No. 116-94 (Dec. 20, 2019) 
appropriated funds to the United States Department of Transportation (the “USDOT”) under the 
heading “National Infrastructure Investments.” The funds are available to provide Federal 
financial assistance for surface transportation infrastructure projects that will have a significant 
local or regional impact. The USDOT program administering those funds is the BUILD 
Transportation Grants program. 

The USDOT published a “Notice of Funding Opportunity for the Department of 
Transportation’s National Infrastructure Investments Under the Consolidated Appropriations 
Act, 2020,” 85 Fed. Reg. 10,811 (February 25, 2020) (the “NOFO”) to solicit applications for 
Federal financial assistance. In these general terms and conditions, “BUILD Grant” means an 
award of funds that were made available under the NOFO. 

These general terms and conditions are incorporated by reference in a project-specific 
agreement under the fiscal year 2020 BUILD Transportation Grants program. Articles 1–7 are in 
the project-specific portion of the agreement. The terms “Project” and “Recipient” are defined in 
those articles. Attachments A through E are project-specific attachments.  

Article 8 
PURPOSE 

8.1 Purpose. The purpose of this award is to advance capital investments in surface 
transportation infrastructure that will have a significant local or regional impact. The 
parties will accomplish that purpose by achieving the following objectives: 

(1) timely completing the Project; and 

(2) ensuring that this award does not substitute for non-Federal investment in the 
Project, except as proposed in the Technical Application, as modified by section 
3.3 and Attachment B. 

8.2 Technical Application. In this agreement, “Technical Application” means the 
application identified in section 2.1. 
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Article 9 
USDOT ROLE 

9.1 Division of USDOT Responsibilities. 

(a) The Office of the Secretary of Transportation is responsible for the USDOT’s overall 
administration of the BUILD Transportation Grants program, the approval of this 
agreement, and any modifications to this agreement under section 21.1. 

(b) The Federal Transit Administration (“FTA”) will administer this agreement on behalf of 
the USDOT. In this agreement, the “Administering Operating Administration” means 
FTA. 

9.2 USDOT Program Contacts. 

Victor Waldron 
BUILD Transportation Program Manager 
Federal Transit Administration 
1200 New Jersey Avenue SE 
Room E44-431 
Washington, DC 20590 
(202) 366-5183 
Victor.Waldron@dot.gov  
 
and 
 
OST BUILD Transportation Discretionary Grants Coordinator 
United States Department of Transportation 
Office of the Secretary 
1200 New Jersey Avenue SE 
Room W84-227 
Washington, DC 20590 
(202) 366-8914 
BUILDGrants@dot.gov 

Article 10 
RECIPIENT ROLE 

10.1 Statements on the Project. 

(a) The Recipient states that: 

(1) all material statements of fact in the Technical Application were accurate when 
that application was submitted; and 

mailto:BUILDGrants@dot.gov
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(2) Attachment D documents all material changes in the information contained in that 
application. 

(b) The Recipient acknowledges that 

(1) the USDOT relied on statements of fact in the Technical Application to select the 
Project to receive this award; 

(2) the USDOT relied on statements of fact in both the Technical Application and this 
agreement to determine that the Recipient and the Project are eligible under the 
terms of the NOFO; and 

(3) the USDOT’s selection of the Project to receive this award prevented awards 
under the NOFO to other eligible applicants. 

10.2 Statements on Capacity. The Recipient states that: 

(1) it has the legal authority to complete the Project; 

(2) not less than the difference between the “Total Eligible Project Cost” and the 
“BUILD Grant Amount” listed in section 3.3 are committed to fund the Project; 
and 

(3) it has sufficient funds available to ensure that infrastructure completed or 
improved under this agreement will be operated and maintained in compliance 
with this agreement and applicable Federal law. 

10.3 Project Delivery. 

(a) The Recipient shall complete the Project under the terms of this agreement. 

(b) The Recipient shall ensure that the Project is financed, constructed, operated, and 
maintained in accordance with all Federal laws, regulations, and policies that are 
applicable to projects of the Administering Operating Administration. 

10.4 Rights and Powers Affecting the Project. 

(a) The Recipient shall not take or permit any action that deprive it of any rights or powers 
necessary to the Recipient’s performance under this agreement without written approval 
of the USDOT. 

(b) The Recipient shall act, in a manner acceptable to the USDOT, to promptly to acquire, 
extinguish, or modify any outstanding rights or claims of right of others that would 
interfere with the Recipient’s performance under this agreement. 

10.5 Notification of Changes to Key Personnel. The Recipient shall notify all USDOT 
representatives who are identified in section 5.4 in writing within 30 calendar days of any 
change in key personnel who are identified in section 5.3. 
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Article 11 
AWARD INFORMATION 

11.1 Limitation of Federal Award Amount. Under this award, the USDOT shall not provide 
funding greater than the amount obligated under section 2.3. The Recipient acknowledges 
that USDOT is not liable for payments exceeding that amount, and the Recipient shall not 
request reimbursement of costs exceeding that amount. 

11.2 Budget Period. The budget period for this award begins on the date of this agreement 
and ends on the budget period end date that is listed in section 2.4. 

11.3 Period of Performance. The period of performance for this award begins on the date of 
this agreement and ends on the period of performance end date that is listed in section 
2.4. 

11.4 Assistance Listings Information. This award is under the program with Assistance 
Listings Title “National Infrastructure Investments” and Assistance Listings Number 
20.933. 

11.5 Research and Development Designation. This award is not for research and 
development. 

Article 12 
STATEMENT OF WORK, SCHEDULE, AND BUDGET CHANGES 

12.1 Notification Requirement. The Recipient shall notify all USDOT representatives who 
are identified in section 5.4 in writing within 30 calendar days of any change in 
circumstances or commitments that adversely affect the Recipient’s plan to complete the 
Project. In that notification, the Recipient shall describe the change and what actions the 
Recipient has taken or plans to take to ensure completion of the Project. This notification 
requirement under this section 12.1 is separate from any requirements under this article 
12 that the Recipient request modification of this agreement. 

12.2 Statement of Work Changes. If the Project’s activities differ from the statement of work 
that is described in section 3.1 and Attachment A, then the Recipient shall request a 
modification of this agreement to update section 3.1 and Attachment A. 

12.3 Schedule Changes. If one or more of the following conditions are satisfied, then the 
Recipient shall request a modification of this agreement to update the relevant dates: 

(1) a substantial completion date for the Project or a component of the Project is 
listed in section 3.2 and the Recipient’s estimate for that milestone changes to a 
date that is more than six months after the date listed in section 3.2; 
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(2) a schedule change would require the budget period to continue after the budget 
period end date listed in section 2.4; or 

(3) a schedule change would require the period of performance to continue after the 
period of performance end date listed in section 2.4. 

For other schedule changes, the Recipient shall request a modification of this agreement 
unless the USDOT has consented, in writing consistent with the Administering Operating 
Administration’s requirements, to the change. 

12.4 Budget Changes. 

(a) The Recipient acknowledges that if the cost of completing the Project increases: 

(1) that increase does not affect the Recipient’s obligation under this agreement to 
complete the Project; and 

(2) the USDOT will not increase the amount of this award to address any funding 
shortfall. 

(b) If, in comparing the Project’s budget to the amounts listed in section 3.3, the “Other 
Federal Funds” amount increases or one or more of the “State Funds,” “Local Funds,” 
“Other Funds,” or “Total Eligible Project Cost” amounts decrease, then the Recipient 
shall request a modification of this agreement to update section 3.3 and Attachment B. 
For other budget changes, the Recipient shall request a modification of this agreement to 
update Attachment B unless the USDOT has consented, in writing consistent with the 
Administering Operating Administration’s requirements, to the change. 

(c) If the actual eligible project costs are less than the “Total Eligible Project Cost” that is 
listed in section 3.3, then the Recipient may propose to the USDOT, in writing consistent 
with the Administering Operating Administration’s requirements, specific additional 
activities that are within the scope of this award, as defined in sections 8.1 and 3.1, and 
that the Recipient could complete with the difference between the “Total Eligible Project 
Cost” that is listed in section 3.3 and the actual eligible project costs. 

(d) If the actual eligible project costs are less than the “Total Eligible Project Cost” that is 
listed in section 3.3 and either the Recipient does not make a proposal under section 
12.4(c) or the USDOT does not accept the Recipient’s proposal under section 12.4(c), 
then: 

(1) in a request under section 12.4(b), the Recipient shall reduce the Federal Share by 
the difference between the “Total Eligible Project Cost” that is listed in section 
3.3 and the actual eligible project costs; and 

(2) if that modification reduces this award and the USDOT had reimbursed costs 
exceeding the revised award, the Recipient shall refund to the USDOT the 
difference between the reimbursed costs and the revised award. 
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In this agreement, “Federal Share” means the sum of the “BUILD Grant Amount” and 
the “Other Federal Funds” amounts that are listed in section 3.3. 

(e) The Recipient acknowledges that amounts that are required to be refunded under section 
12.4(d)(2) constitute a debt to the Federal Government that the USDOT may collect 
under 2 C.F.R. 200.346 and the Federal Claims Collection Standards (31 C.F.R. parts 
900–999). 

12.5 USDOT Acceptance of Changes. The USDOT may accept or reject modifications 
requested under this article 12, and in doing so may elect to consider only the interests of 
the BUILD Transportation Discretionary Grant program and the USDOT. The Recipient 
acknowledges that requesting a modification under this article 12 does not amend, 
modify, or supplement this agreement unless the USDOT accepts that modification 
request and the parties modify this agreement under section 21.1. 

Article 13 
GENERAL REPORTING TERMS 

13.1 Report Submission. The Recipient shall send all reports required by this agreement to all 
USDOT contacts who are listed in section 5.4 and all USDOT contacts who are listed in 
section 9.2. 

13.2 Alternative Reporting Methods. The Administering Operating Administration may 
establish processes for the Recipient to submit reports required by this agreement, 
including electronic submission processes. If the Recipient is notified of those processes 
in writing, the Recipient shall use the processes required by the Administering Operating 
Administration. 

13.3 Reporting as History of Performance.  Under 2 C.F.R 200.206, any Federal awarding 
agency may consider the Recipient’s timely submission of the reports that this agreement 
requires, or the Recipient’s failure to timely submit those reports, when evaluating the 
risks of making a future Federal financial assistance award to the Recipient. 

13.4 Paperwork Reduction Act Notice. Under 5 C.F.R. 1320.6, the Recipient is not required 
to respond to a collection of information that does not display a currently valid control 
number issued by the Office of Management and Budget (the “OMB”). Collections of 
information conducted under this agreement are approved under OMB Control No. 2105-
0563. 

Article 14 
PROGRESS AND FINANCIAL REPORTING 

14.1 Quarterly Project Progress Reports and Recertifications. On or before the 20th day of 
the first month of each calendar year quarter and until the budget period end date that is 
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listed in section 2.4, the Recipient shall submit to the USDOT a Quarterly Project 
Progress Report and Recertification in the format and with the content described in 
Exhibit D. If the date of this agreement is in the final month of a calendar year quarter, 
then the Recipient shall submit the first Quarterly Project Progress Report and 
Recertification in the second calendar year quarter that begins after the date of this 
agreement. 

14.2 Final Progress Reports and Financial Information. No later than 90 days after the 
budget period end date that is listed in section 2.4, the Recipient shall submit  

(1) a Final Project Progress Report and Recertification in the format and with the 
content described in Exhibit D for each Quarterly Project Progress Report and 
Recertification, including a final Federal Financial Report (SF-425); and 

(2) any other information required under the Administering Operating 
Administration’s award closeout procedures. 

Article 15 
PERFORMANCE REPORTING 

15.1 Performance Measure Data Collection. The Recipient shall collect the data necessary 
to report on each performance measure that is identified in the Performance Measurement 
Table in Attachment C. 

15.2 Pre-project Performance Measurement Report. The Recipient shall submit to the 
USDOT, on or before the Pre-project Report Date that is stated in Attachment C, a Pre-
project Performance Measurement Report that contains: 

(1) baseline data for each performance measure that is identified in the Performance 
Measurement Table in Attachment C, accurate as of the Pre-project Measurement 
Date that is stated in Attachment C; and 

(2) a detailed description of the data sources, assumptions, variability, and estimated 
levels of precision for each measure. 

15.3 Post-construction Performance Measurement Reports. After project completion, the 
Recipient shall submit to the USDOT on or before each of the periodic reporting dates 
specified in the Performance Measurement Table in Attachment C, an Interim 
Performance Measurement Report containing data for each performance measure that is 
identified in that table, accurate as of the final date of the measurement period specified 
in that table. If an external factor significantly affects the value of a performance measure 
during a measurement period, then in the Post-construction Performance Measurement 
Report the Recipient shall identify that external factor and discuss its influence on the 
performance measure. 
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15.4 Project Outcomes Report. The Recipient shall submit to the USDOT, on or before the 
Project Outcomes Report Date that is stated in Attachment C, a Project Outcomes Report 
that contains: 

(1) a narrative discussion detailing project successes and the influence of external 
factors on project expectations; 

(2) all baseline and interim performance measurement data that the Recipient 
reported in the Pre-project Performance Measurement Report and the Interim 
Performance Measurement Reports; and 

(3) an ex post examination of project effectiveness relative to the baseline data that 
the Recipient reported in the Pre-project Performance Measurement Report. 

15.5 Performance Reporting Survival. The data collection and reporting requirements in this 
article 15 survive the termination of this agreement. 

Article 16 
AGREEMENT TERMINATION 

16.1 USDOT Termination. 

(a) The USDOT may terminate this agreement and all of its obligations under this agreement 
if any of the following occurs: 

(1) the Recipient fails to obtain or provide any non-BUILD Transportation 
Discretionary Grant contribution or alternatives approved by the USDOT as 
provided in this agreement and consistent with article 3; 

(2) a construction start date for the Project or a component of the Project is listed in 
section 3.2 and the Recipient fails to meet that milestone by six months after the 
date listed in section 3.2; 

(3) a substantial completion date for the Project or a component of the Project is 
listed in section 3.2 and the Recipient fails to meet that milestone by six months 
after the date listed in section 3.2; 

(4) the Recipient fails to meet a milestone listed in section 4.1 by the deadline date 
listed in that section for that milestone; 

(5) the Recipient fails to comply with the terms and conditions of this agreement, 
including a material failure to comply with the schedule in section 3.2 even if it is 
beyond the reasonable control of the Recipient; or, 

(6) the USDOT determines that termination of this agreement is in the public interest. 
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(b) In terminating this agreement under this section, the USDOT may elect to consider only 
the interests of the USDOT. 

16.2 Closeout Termination. 

(a) This agreement terminates on Project Closeout. 

(b) In this agreement, “Project Closeout” means the date that the USDOT notifies the 
Recipient that the award is closed out. Under 2 C.F.R. 200.344, Project Closeout should 
occur no later than one year after the period of performance end date that is listed in 
section 2.4. 

16.3 Post-Termination Adjustments. The Recipient acknowledges that under 2 C.F.R. 
200.345–200.346, termination of the agreement does not extinguish the USDOT’s 
authority to disallow costs, including costs that USDOT reimbursed before termination, 
and recover funds from the Recipient. 

16.4 Non-Terminating Events. 

(a) The end of the budget period described under section 11.2 does not terminate this 
agreement or the Recipient’s obligations under this agreement. 

(b) The end of the period of performance described under section 11.3 does not terminate 
this agreement or the Recipient’s obligations under this agreement. 

(c) The cancellation of funds under section 20.2 does not terminate this agreement or the 
Recipient’s obligations under this agreement. 

16.5 Other Remedies. The termination authority under this article 16 supplements and does 
not limit the USDOT’s remedial authority under 2 C.F.R. part 200, including 2 C.F.R. 
200.339–200.340. 

Article 17 
MONITORING, FINANCIAL MANAGEMENT, AND RECORDS 

17.1 Recipient Monitoring and Record Retention. 

(a) The Recipient shall monitor activities under this award, including activities under 
subawards and contracts, to ensure: 

(1) that those activities comply with this agreement; and 

(2) that funds provided under this award are not expended on costs that are not 
allowable under this award or not allocable to this award. 

(b) If the Recipient makes a subaward under this award, the Recipient shall monitor the 
activities of the subrecipient in compliance with 2 C.F.R. 200.332(d). 
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(c) The Recipient shall retain records relevant to the award as required under 2 C.F.R. 
200.334. 

17.2 USDOT Record Access. The USDOT may access Recipient records related to this award 
under 2 C.F.R. 200.337. 

17.3 Financial Records and Audits. 

(a) The Recipient shall keep all project accounts and records that fully disclose the amount 
and disposition by the Recipient of the award funds, the total cost of the Project, and the 
amount or nature of that portion of the cost of the Project supplied by other sources, and 
any other financial records related to the project. 

(b) The Recipient shall keep accounts and records described under section 17.3(a) in 
accordance with a financial management system that meets the requirements of 2 C.F.R. 
200.301–200.303 and 2 C.F.R. 200 subpart F and will facilitate an effective audit in 
accordance with 31 U.S.C. 7501–7506. 

(c) The Recipient shall make available to the USDOT and the Comptroller General of the 
United States any books, documents, papers, and records of the Recipient that are related 
to this award for the purpose of audit and examination. 

(d) If an independent audit is made of the accounts of a Recipient relating to the Project or 
this award, the Recipient shall file a certified copy of that audit with the Comptroller 
General of the United States not later than six months following the close of the fiscal 
year for which the audit was made. 

(e) The Recipient shall separately identify expenditures under the fiscal year 2020 BUILD 
Transportation Grants program in financial records required for audits under 31 U.S.C. 
7501–7506. Specifically, the Recipient shall: 

(1) list expenditures under that program separately on the schedule of expenditures of 
Federal awards required under 2 C.F.R. 200 subpart F, including “FY 2020” in 
the program name; and 

(2) list expenditures under that program on a separate row under Part II, Item 1 
(“Federal Awards Expended During Fiscal Period”) of Form SF-SAC (March 25, 
2019), including “FY 2020” in column c (“Additional Award Identification”). 

Article 18 
CONTRACTING AND SUBAWARDS 

18.1 Minimum Wage Rates. The Recipient shall include, in all contracts in excess of $2,000 
for work on the Project that involves labor, provisions establishing minimum rates of 
wages, to be predetermined by the United States Secretary of Labor, in accordance with 
the Davis-Bacon Act, 40 U.S.C. 3141–3148, or 23 U.S.C. 113, as applicable, that 
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contractors shall pay to skilled and unskilled labor, and such minimum rates shall be 
stated in the invitation for bids and shall be included in proposals or bids for the work. 

18.2 Buy America. 

(a) Steel, iron, and manufactured goods used in the Project are subject to 49 U.S.C. 5323(j), 
as implemented by the Federal Transit Administration at 49 C.F.R. part 661. The 
Recipient acknowledges that this agreement is neither a waiver of 49 U.S.C. 5323(j)(1) 
nor a finding under 49 U.S.C. 5323(j)(2). 

(b) Under 2 C.F.R. 200.322, as appropriate and to the extent consistent with law, the 
Recipient should, to the greatest extent practicable under this award, provide a preference 
for the purchase, acquisition, or use of goods, products, or materials produced in the 
United States. The Recipient shall include the requirements of 2 C.F.R. 200.322 in all 
subawards including all contracts and purchase orders for work or products under this 
award. 

18.3 Small and Disadvantaged Business Requirements. If any funds under this award are 
administered by or through a State Department of Transportation, the Recipient shall 
expend those funds in compliance with the requirements at 49 C.F.R. part 26 
(“Participation by disadvantaged business enterprises in Department of Transportation 
financial assistance programs”). The Recipient shall expend all other funds under this 
award in compliance with the requirements at 2 C.F.R. 200.321 (“Contracting with small 
and minority businesses, women’s business enterprises, and labor surplus area firms”). 

18.4 Engineering and Design Services. The Recipient shall award each contract or sub-
contract for program management, construction management, planning studies, feasibility 
studies, architectural services, preliminary engineering, design, engineering, surveying, 
mapping, or related services with respect to the project in the same manner that a contract 
for architectural and engineering services is negotiated under the Brooks Act, 40 U.S.C. 
1101-1104, or an equivalent qualifications-based requirement prescribed for or by the 
Recipient and approved in writing by the USDOT. 

18.5 Foreign Market Restrictions. The Recipient shall not allow funds provided under this 
award to be used to fund the use of any product or service of a foreign country during the 
period in which such foreign country is listed by the United States Trade Representative 
as denying fair and equitable market opportunities for products and suppliers of the 
United States in procurement and construction. 

18.6 Prohibition on Certain Telecommunications and Video Surveillance Services or 
Equipment. The Recipient acknowledges that Section 889 of Pub. L. No. 115-232 and 2 
C.F.R. 200.216 prohibit the Recipient and all subrecipients from procuring or obtaining 
certain telecommunications and video surveillance services or equipment under this 
award. 

18.7 Pass-through Entity Responsibilities. If the Recipient makes a subaward under this 
award, the Recipient shall comply with the requirements on pass-through entities under 2 
C.F.R. parts 200 and 1201, including 2 C.F.R. 200.331–200.333. 
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18.8 Subaward and Contract Authorization. [Reserved] 

Article 19 
COSTS, PAYMENTS, AND UNEXPENDED FUNDS 

19.1 Projects Costs. This award is subject to the cost principles at 2 C.F.R. 200 subpart E, 
including provisions on determining allocable costs and determining allowable costs. 

19.2 Timing of Project Costs. 

(a) The Recipient shall not charge to this award costs that are incurred after the budget 
period. 

(b) The Recipient shall not charge to this award costs that were incurred before the date of 
this agreement unless those costs are identified in Attachment E and would have been 
allowable if incurred during the budget period. This limitation applies to pre-award costs 
under 2 C.F.R. 200.458. This agreement hereby terminates and supersedes any previous 
USDOT approval for the Recipient to incur costs under this award for the Project. 
Attachment E is the exclusive USDOT approval of costs incurred before the date of this 
agreement. 

19.3 Recipient Recovery of Federal Funds. The Recipient shall make all reasonable efforts, 
including initiating litigation, if necessary, to recover Federal funds if the USDOT 
determines, after consultation with the Recipient, that those funds have been spent 
fraudulently, wastefully, or in violation of Federal laws, or misused in any manner under 
this award. The Recipient shall not enter a settlement or other final position, in court or 
otherwise, involving the recovery of funds under the award unless approved in advance in 
writing by the USDOT. 

19.4 Unexpended Federal Funds. Any Federal funds that are awarded at section 2.3 but not 
expended on allocable, allowable costs remain the property of the United States. 

19.5 Timing of Payments to the Recipient. 

(a) Reimbursement is the payment method for the BUILD Transportation Grants program. 

(b) The Recipient shall not request reimbursement of a cost before the Recipient has entered 
into an obligation for that cost. 

19.6 Payment Method. 

(a) If the USDOT Payment System identified in section 6.1 is “ECHO,” then the Recipient 
shall use the Electronic Clearing House Operation (“ECHO”) to request reimbursement.  

(b) The USDOT may deny a payment request that is not submitted using the method 
identified in this section 19.6. 
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19.7 Information Supporting Expenditures. 

(a) If the USDOT Payment System identified in section 6.1 is “ECHO,” then when 
requesting reimbursement of costs incurred or credit for cost share incurred, the Recipient 
shall retain documentary evidence supporting details of all costs incurred, including the 
Federal share and the Recipient’s share of costs, proof of payment of an invoice, and 
information demonstrating that the costs are allocable to the Project and allowable under 
this agreement. 

(b) If the Recipient submits a request for reimbursement that the USDOT determines does 
not include or is not supported by sufficient detail, the USDOT may deny the request or 
withhold processing the request until the Recipient provides sufficient detail. 

19.8 Reimbursement Request Timing and Frequency. If the USDOT Payment System 
identified in section 6.1 is “ECHO,” the Recipient shall request reimbursement as needed 
to maintain cash flow sufficient to timely complete the Project. 

Article 20 
LIQUIDATION, ADJUSTMENTS, AND FUNDS AVAILABILITY 

20.1 Liquidation of Recipient Obligations. 

(a) The Recipient shall liquidate all obligations under this award not later than 120 days after 
the period of performance end date that is listed in section 2.4. The Recipient 
acknowledges that this period of availability for liquidation ends before the statutory 
expenditure deadline identified in section 20.2. 

(b) Liquidation of obligations and adjustment of costs under this agreement follow the 
requirements of 2 C.F.R. 200.344–200.346. 

20.2 Funds Cancellation.  Outstanding FY 2020 BUILD Transportation Discretionary Grant 
balances are canceled by statute after September 30, 2027, and are then unavailable for 
any purpose, including adjustments and expenditures. 

Article 21 
AGREEMENT MODIFICATIONS 

21.1 Bilateral Modifications. The parties may amend, modify, or supplement this agreement 
by mutual agreement in writing signed by the USDOT and the Recipient. Either party 
may request to amend, modify, or supplement this agreement by written notice to the 
other party. 
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21.2 Limited Unilateral Modifications. 

(a) The Recipient may update the contacts who are listed in section 5.2 by written notice to 
all of the USDOT contacts who are listed in sections 5.4 and 9.2. 

(b) The USDOT may update the contacts who are listed in sections 5.4 and 9.2 by written 
notice to all of the Recipient contacts who are listed in section 5.2. 

21.3 Other Modifications. The parties shall not amend, modify, or supplement this agreement 
except as permitted under section 21.1 or section 21.2. If an amendment, modification, or 
supplement is not permitted under section 21.1 and not permitted under section 21.2, it is 
void. 

Article 22 
ADDITIONAL TERMS AND CONDITIONS 

22.1 Effect of Urban or Rural Designation. Based on information that the Recipient 
provided to the USDOT, including the Technical Application, at section 2.5 this 
agreement designates the Project to be a project in an urban area or a project in a rural 
area, as those areas are defined in the NOFO. The Recipient shall comply with the 
requirements that accompany that designation on minimum award size, geographic 
location, and cost sharing. 

22.2 Disclaimer of Federal Liability. The USDOT shall not be responsible or liable for any 
damage to property or any injury to persons that may arise from, or be incident to, 
performance or compliance with this agreement. 

22.3 Relocation and Real Property Acquisition. 

(a) To the greatest extent practicable under State law, the Recipient shall comply with the 
land acquisition policies in 49 C.F.R. 24 subpart B and shall pay or reimburse property 
owners for necessary expenses as specified in that subpart. 

(b) The Recipient shall provide a relocation assistance program offering the services 
described in 49 C.F.R. 24 subpart C and shall provide reasonable relocation payments 
and assistance to displaced persons as required in 49 C.F.R. 24 subparts D–E. 

(c) The Recipient shall make available to displaced persons, within a reasonable period of 
time prior to displacement, comparable replacement dwellings in accordance with 49 
C.F.R. 24 subpart E. 

22.4 Federal Freedom of Information Act. 

(a) The USDOT is subject to the Freedom of Information Act, 5 U.S.C. 552. 
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(b) The Recipient acknowledges that the Technical Application and materials submitted to 
the USDOT by the Recipient related to this agreement may become USDOT records 
subject to public release under 5 U.S.C. 552. 

22.5 Federal Law and Public Policy Requirements. The Recipient shall ensure that Federal 
funding is expended in full accordance with the U.S. Constitution, Federal Law, and 
statutory and public policy requirements: including but not limited to, those protecting 
free speech, religious liberty, public welfare, the environment, and prohibiting 
discrimination. 

22.6 Federal Transit Program Requirements. 

(a) If the Project is also funded with Federal transit assistance under chapter 53 of title 49, 
United States Code, all relevant FTA program requirements apply in addition to the terms 
and conditions of this agreement. 

(b) The Recipient shall comply with the following requirements as if this award were Federal 
transit assistance for a major capital project under chapter 53 of title 49: 

(1) 49 U.S.C 5331 and implementing regulations at 49 C.F.R. part 655, “Prevention 
of Alcohol Misuse and Prohibited Drug Use in Transit Operations”; 

(2) 49 U.S.C. 5333(b), implementing regulations at 29 C.F.R. part 215, “Guidelines, 
Section 5333(b), Federal Transit Law,” and the terms and conditions of any 
certification or special warranty provided by the United States Department of 
Labor; 

(3) 49 U.S.C. 5323(m) and implementing regulations at 49 C.F.R. part 663, “Pre-
Award and Post-Delivery Audits of Rolling Stock Purchases”; 

(4) 49 C.F.R. part 633, “Project Management Oversight”; 

(5) FTA Circular 5800.1, “Safety and Security Management Guidance for Major 
Capital Projects”;  

(6) 49 U.S.C. 5329(e) and implementing regulations at 49 C.F.R. part 659, “Rail 
Fixed Guideway Systems; State Safety Oversight,” and 49 C.F.R. part 674, “State 
Safety Oversight”; 

(7) 49 U.S.C. 5323(u), “Limitation on Certain Rolling Stock Procurements”; and 

(8) 49 U.S.C. 5323(v), “Cybersecurity Certification for Rail Rolling Stock and 
Operations.” 

(c) If the Project is not also funded with Federal transit assistance under chapter 53 of title 
49, then, except as otherwise provided in articles 1–24, the Federal Transit 
Administration Master Agreement is not incorporated in this agreement. 
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Article 23 
THIS AWARD AGREEMENT 

23.1 Attachments. This agreement includes the following attachments as integral parts: 

Attachment A  Statement of Work 
Attachment B  Estimated Project Budget 
Attachment C  Performance Measurement Table 
Attachment D  Material Changes from Application 
Attachment E  Approved Pre-Award Costs 

23.2 Exhibits. The following exhibits, which are located in the document titled “Exhibits to 
FTA Grant Agreements Under the Fiscal Year 2020 BUILD Transportation Grants 
Program,” dated April 7, 2021, and available at https://go.usa.gov/xHYb5, are part of this 
agreement. 

Exhibit A Applicable Federal Laws and Regulations  
Exhibit B Grant Assurances  
Exhibit C Grant Requirements and Contract Clauses  
Exhibit D Quarterly Project Progress Reports and Recertifications: Format and 

Content  

23.3 Construction. If a provision in the exhibits or the attachments conflicts with a provision 
in articles 1–24, then the provision in articles 1–24 prevails. If a provision in the 
attachments conflicts with a provision in the exhibits, then the provision in the 
attachments prevails. 

Article 24 
AGREEMENT EXECUTION AND EFFECTIVE DATE 

24.1 Counterparts. This agreement may be executed in counterparts, which constitute one 
document. The parties intend each countersigned original to have identical legal effect. 

24.2 Effective Date. The agreement will become effective when all parties have signed it. The 
date of this agreement will be the date this agreement is signed by the last party to sign it. 
This instrument constitutes a BUILD Grant when the USDOT’s authorized representative 
signs it. 

https://go.usa.gov/xHYb5
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