U.S. DEPARTMENT OF TRANSPORTATION

GENERAL TERMS AND CONDITIONS UNDER THE
FISCAL YEAR 2020 BUILD TRANSPORTATION GRANTS PROGRAM:
FRA PROJECTS

ATTACHMENT 1B
MAY 11, 2021

The Further Consolidated Appropriations Act, 2020, Pub. L. No. 116-94 (Dec. 20, 2019)
appropriated funds to the United States Department of Transportation (the “USDOT”) under the
heading “National Infrastructure Investments.” The funds are available to provide Federal
financial assistance for surface transportation infrastructure projects that will have a significant
local or regional impact. The USDOT program administering those funds is the BUILD
Transportation Grants program.

The USDOT published a “Notice of Funding Opportunity for the Department of
Transportation’s National Infrastructure Investments Under the Consolidated Appropriations
Act, 2020,” 85 Fed. Reg. 10,811 (Feb. 25, 2020) (the “NOFO”) to solicit applications for
Federal financial assistance. In these general terms and conditions, “BUILD Grant” means an
award of funds that were made available under the NOFO.

These general terms and conditions are part of a project-specific agreement under the fiscal
year 2020 BUILD Transportation Grants program. The agreement contains a one-page
agreement cover sheet and six attachments. Attachment 1A, which contains articles 1-7, and
Attachments 2—6 are project-specific. Attachment 1B contains articles 8—24, which are general
terms and conditions. The terms “Project” and “Recipient” are defined in Attachment 1A.

Article 8
PURPOSE

8.1  Purpose. The purpose of this award is to advance capital investments in surface
transportation infrastructure that will have a significant local or regional impact. The
parties will accomplish that purpose by achieving the following objectives:

(1) timely completing the Project; and
(2) ensuring that this award does not substitute for non-Federal investment in the
Project, except as proposed in the Technical Application, as modified by section

3.3 and Attachment 3.

8.2  Technical Application. In this agreement, “Technical Application” means the
application identified in section 2.1.
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9.1

9.2

10.1

Article 9
USDOT ROLE

Division of USDOT Responsibilities.

(a) The Office of the Secretary of Transportation is responsible for the USDOT’s overall

administration of the BUILD Transportation Grants program, the approval of this
agreement, and any modifications to this agreement under section 21.1.

(b) The Federal Railroad Administration (“FRA”) will administer this agreement on behalf

of the USDOT. In this agreement, the “Administering Operating Administration”
means FRA.

USDOT Program Contacts.

FRA Office of Infrastructure Investment
Federal Railroad Administration

1200 New Jersey Ave, SE

Washington, DC 20590

(202) 493-6381

FRA-Grants@dot.gov

and

OST BUILD Transportation Discretionary Grants Coordinator
United States Department of Transportation

Office of the Secretary

1200 New Jersey Avenue SE

Room Wg4-227

Washington, DC 20590

(202) 366-8914

BUILDGrants@dot.gov

Article 10
RECIPIENT ROLE

Statements on the Project.

(a) The Recipient states that:

(1) all material statements of fact in the Technical Application were accurate when
that application was submitted; and

(2) Attachment 5 documents all material changes in the information contained in that
application.
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(b) The Recipient acknowledges that

(1) the USDOT relied on statements of fact in the Technical Application to select the
Project to receive this award;

(2) the USDOT relied on statements of fact in both the Technical Application and this
agreement to determine that the Recipient and the Project are eligible under the
terms of the NOFO; and

3) the USDOT’s selection of the Project to receive this award prevented awards
under the NOFO to other eligible applicants.

10.2  Statements on Capacity. The Recipient states that:
(1) it has the legal authority to complete the Project;

(2) not less than the difference between the “Total Eligible Project Cost” and the
“BUILD Grant Amount” listed in section 3.3 are committed to fund the Project;
and

3) it has sufficient funds available to ensure that infrastructure completed or
improved under this agreement will be operated and maintained in compliance
with this agreement and applicable Federal law.

10.3  Project Delivery.
(a) The Recipient shall complete the Project under the terms of this agreement.

(b) The Recipient shall ensure that the Project is financed, constructed, operated, and
maintained in accordance with all Federal laws, regulations, and policies that are
applicable to projects of the Administering Operating Administration.

10.4 Rights and Powers Affecting the Project.

(a) The Recipient shall not take or permit any action that deprive it of any rights or powers
necessary to the Recipient’s performance under this agreement without written approval
of the USDOT.

(b) The Recipient shall act, in a manner acceptable to the USDOT, to promptly to acquire,
extinguish, or modify any outstanding rights or claims of right of others that would
interfere with the Recipient’s performance under this agreement.

10.5 Notification of Changes to Key Personnel. The Recipient shall notify all USDOT
representatives who are identified in section 5.4 in writing within 30 calendar days of any
change in key personnel who are identified in section 5.3.
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11.1

11.2

11.3

11.4

11.5

12.1

12.2

12.3

Article 11
AWARD INFORMATION

Limitation of Federal Award Amount. Under this award, the USDOT shall not provide
funding greater than the amount obligated under section 2.3. The Recipient acknowledges
that USDOT is not liable for payments exceeding that amount, and the Recipient shall not
request reimbursement of costs exceeding that amount.

Budget Period. The budget period for this award is listed as the “Federal Funding
Period” in 9 5 on the agreement cover sheet.

Period of Performance. The period of performance for this award is listed as the
“Project Performance Period” in 4 4 on the agreement cover sheet.

Assistance Listings Information. This award is under the program with Assistance
Listings Title “National Infrastructure Investments” and Assistance Listings Number
20.933.

Research and Development Designation. This award is not for research and
development.

Article 12
STATEMENT OF WORK, SCHEDULE, AND BUDGET CHANGES

Notification Requirement. The Recipient shall notify all USDOT representatives who
are identified in section 5.4 in writing within 30 calendar days of any change in
circumstances or commitments that adversely affect the Recipient’s plan to complete the
Project. In that notification, the Recipient shall describe the change and what actions the
Recipient has taken or plans to take to ensure completion of the Project. This notification
requirement under this section 12.1 is separate from any requirements under this article
12 that the Recipient request modification of this agreement.

Statement of Work Changes. If the Project’s activities differ from the statement of work
that is described in section 3.1 and Attachment 2, then the Recipient shall request a
modification of this agreement to update section 3.1 and Attachment 2.

Schedule Changes. If one or more of the following conditions are satisfied, then the
Recipient shall request a modification of this agreement to update the relevant dates:

(1) a substantial completion date for the Project or a component of the Project is
listed in section 3.2 and the Recipient’s estimate for that milestone changes to a
date that is more than six months after the date listed in section 3.2;

(2) a schedule change would require the budget period to continue after the budget
period end date listed in section 2.4; or
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3) a schedule change would require the period of performance to continue after the
period of performance end date listed in section 2.4.

For other schedule changes, the Recipient shall request a modification of this agreement
unless the USDOT has consented, in writing consistent with the Administering Operating
Administration’s requirements, to the change.

12.4 Budget Changes.
(a) The Recipient acknowledges that if the cost of completing the Project increases:

(1) that increase does not affect the Recipient’s obligation under this agreement to
complete the Project; and

(2) the USDOT will not increase the amount of this award to address any funding
shortfall.

(b) If, in comparing the Project’s budget to the amounts listed in section 3.3, the “Other
Federal Funds” amount increases or one or more of the “State Funds,” “Local Funds,”
“Other Funds,” or “Total Eligible Project Cost” amounts decrease, then the Recipient
shall request a modification of this agreement to update section 3.3 and Attachment 3.
For other budget changes, the Recipient shall request a modification of this agreement to
update Attachment 3 unless the USDOT has consented, in writing consistent with the
Administering Operating Administration’s requirements, to the change.

(c) If the actual eligible project costs are less than the “Total Eligible Project Cost” that is
listed in section 3.3, then the Recipient may propose to the USDOT, in writing consistent
with the Administering Operating Administration’s requirements, specific additional
activities that are within the scope of this award, as defined in sections 8.1 and 3.1, and
that the Recipient could complete with the difference between the “Total Eligible Project
Cost” that is listed in section 3.3 and the actual eligible project costs.

(d) If the actual eligible project costs are less than the “Total Eligible Project Cost” that is
listed in section 3.3 and either the Recipient does not make a proposal under section
12.4(c) or the USDOT does not accept the Recipient’s proposal under section 12.4(c),
then:

(1) in a request under section 12.4(b), the Recipient shall reduce the Federal Share by
the difference between the “Total Eligible Project Cost” that is listed in section
3.3 and the actual eligible project costs; and

(2) if that modification reduces this award and the USDOT had reimbursed costs
exceeding the revised award, the Recipient shall refund to the USDOT the
difference between the reimbursed costs and the revised award.

In this agreement, “Federal Share” means the sum of the “BUILD Grant Amount” and
the “Other Federal Funds” amounts that are listed in section 3.3.
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(e) The Recipient acknowledges that amounts that are required to be refunded under section

12.5

13.1

13.2

13.3

13.4

14.1

12.4(d)(2) constitute a debt to the Federal Government that the USDOT may collect
under 2 C.F.R. 200.346 and the Federal Claims Collection Standards (31 C.F.R. parts
900-999).

USDOT Acceptance of Changes. The USDOT may accept or reject modifications
requested under this article 12, and in doing so may elect to consider only the interests of
the BUILD Transportation Discretionary Grant program and the USDOT. The Recipient
acknowledges that requesting a modification under this article 12 does not amend,
modify, or supplement this agreement unless the USDOT accepts that modification
request and the parties modify this agreement under section 21.1.

Article 13
GENERAL REPORTING TERMS

Report Submission. The Recipient shall send all reports required by this agreement to all
USDOT contacts who are listed in section 5.4 and all USDOT contacts who are listed in
section 9.2.

Alternative Reporting Methods. The Administering Operating Administration may
establish processes for the Recipient to submit reports required by this agreement,
including electronic submission processes. If the Recipient is notified of those processes
in writing, the Recipient shall use the processes required by the Administering Operating
Administration.

Reporting as History of Performance. Under 2 C.F.R 200.206, any Federal awarding
agency may consider the Recipient’s timely submission of the reports that this agreement
requires, or the Recipient’s failure to timely submit those reports, when evaluating the
risks of making a future Federal financial assistance award to the Recipient.

Paperwork Reduction Act Notice. Under 5 C.F.R. 1320.6, the Recipient is not required
to respond to a collection of information that does not display a currently valid control
number issued by the Office of Management and Budget (the “OMB”). Collections of
information conducted under this agreement are approved under OMB Control No. 2105-
0563.

Article 14
PROGRESS AND FINANCIAL REPORTING

Quarterly Project Progress Reports and Recertifications.

(a) On or before the 30th day of the first month of each calendar year quarter and until the

budget period end date that is listed in 4 5 on the agreement cover sheet, the Recipient
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shall submit to the USDOT a Quarterly Project Progress Report and Recertification that
contains for the previous quarter:

(1)  acomplete FRA Form 34!;

(2) a certification that the Recipient is in compliance with 2 C.F.R. 200.303 (Internal
Controls) and 2 C.F.R. Part 200, Subpart F (Audit Requirements); and

3) the certification required under 2 C.F.R. 200.415(a).

If the date of this agreement is in the final month of a calendar year quarter, then the
Recipient shall submit the first Quarterly Project Progress Report and Recertification in
the second calendar year quarter that begins after the date of this agreement.

(b) On or before the 30th day of the first month of each calendar year quarter and until the

14.2

15.1

budget period end date that is listed in 4 5 on the agreement cover sheet, the Recipient
shall submit to the USDOT through GrantSolutions a Federal Financial Report (SF-425)
covering the previous calendar year quarter.

Final Progress Reports and Financial Information. No later than 120 days after the
budget period end date that is listed in 4 5 on the agreement cover sheet, the Recipient
shall submit:

(1) a final Quarterly Project Progress Report and Recertification in the format and
with the content described in Exhibit D for each Quarterly Project Progress
Report and Recertification;

(2) a final SF-425 through GrantSolutions;
3) a Final Performance Report FRA Form 33 as provided by FRA?; and
(4) any other information required under the Administering Operating

Administration’s award closeout procedures.

Article 15
PERFORMANCE REPORTING

Performance Measure Data Collection. The Recipient shall collect the data necessary
to report on each performance measure that is identified in the Performance Measurement
Table in Attachment 4.

I FRA Form 34 is available at https://railroads.dot.gov/grant-administration/reporting-requirements/fra-reports
2 FRA Form 33 is available at https:/railroads.dot.gov/grant-administration/reporting-requirements/fra-reports
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15.2

15.3

15.4

16.1

Pre-project Performance Measurement Report. The Recipient shall submit to the
USDOT, on or before the Pre-project Report Date that is stated in Attachment 4, a Pre-
project Performance Measurement Report that contains:

(1) baseline data for each performance measure that is identified in the Performance
Measurement Table in Attachment 4, accurate as of the Pre-project Measurement
Date that is stated in Attachment 4; and

(2) a detailed description of the data sources, assumptions, variability, and estimated
levels of precision for each measure.

Post-construction Performance Measurement Reports. After project completion, the
Recipient shall submit to the USDOT on or before each of the periodic reporting dates
specified in the Performance Measurement Table in Attachment 4, an Interim
Performance Measurement Report containing data for each performance measure that is
identified in that table, accurate as of the final date of the measurement period specified
in that table. If an external factor significantly affects the value of a performance measure
during a measurement period, then in the Post-construction Performance Measurement
Report the Recipient shall identify that external factor and discuss its influence on the
performance measure.

Project Outcomes Report. The Recipient shall submit to the USDOT, on or before the
Project Outcomes Report Date that is stated in Attachment 4, a Project Outcomes Report
that contains:

(1) a narrative discussion detailing project successes and the influence of external
factors on project expectations;

(2) all baseline and interim performance measurement data that the Recipient
reported in the Pre-project Performance Measurement Report and the Interim
Performance Measurement Reports; and

3) an ex post examination of project effectiveness relative to the baseline data that
the Recipient reported in the Pre-project Performance Measurement Report.

Article 16
AGREEMENT TERMINATION

USDOT Termination.

(a) The USDOT may terminate this agreement and all of its obligations under this agreement

if any of the following occurs:

(1) the Recipient fails to obtain or provide any non-BUILD Transportation
Discretionary Grant contribution or alternatives approved by the USDOT as
provided in this agreement and consistent with article 3;
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(2) a construction start date for the Project or a component of the Project is listed in
section 3.2 and the Recipient fails to meet that milestone by six months after the
date listed in section 3.2;

3) a substantial completion date for the Project or a component of the Project is
listed in section 3.2 and the Recipient fails to meet that milestone by six months
after the date listed in section 3.2;

(4) the Recipient fails to meet a milestone listed in section 4.1 by the deadline date
listed in that section for that milestone;

(5) the Recipient fails to comply with the terms and conditions of this agreement,
including a material failure to comply with the schedule in section 3.2 even if it is
beyond the reasonable control of the Recipient; or,

(6) the USDOT determines that termination of this agreement is in the public interest.

(b) In terminating this agreement under this section, the USDOT may elect to consider only

16.2

the interests of the USDOT.

Closeout Termination.

(a) This agreement terminates on Project Closeout.

(b) In this agreement, “Project Closeout” means the date that the USDOT notifies the

16.3

16.4

Recipient that the award is closed out. Under 2 C.F.R. 200.344, Project Closeout should
occur no later than one year after the period of performance end date that is listed in 9 4
on the agreement cover sheet.

Post-Termination Adjustments. The Recipient acknowledges that under 2 C.F.R.
200.345-200.346, termination of the agreement does not extinguish the USDOT’s
authority to disallow costs, including costs that USDOT reimbursed before termination,
and recover funds from the Recipient.

Non-Terminating Events.

(a) The end of the budget period described under section 11.2 does not terminate this

agreement or the Recipient’s obligations under this agreement.

(b) The end of the period of performance described under section 11.3 does not terminate

this agreement or the Recipient’s obligations under this agreement.

(c) The cancellation of funds under section 20.2 does not terminate this agreement or the

16.5

Recipient’s obligations under this agreement.

Other Remedies. The termination authority under this article 16 supplements and does
not limit the USDOT’s remedial authority under 2 C.F.R. part 200, including 2. C.F.R.
200.339-200.340.
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Article 17
MONITORING, FINANCIAL MANAGEMENT, AND RECORDS

17.1 Recipient Monitoring and Record Retention.

(a) The Recipient shall monitor activities under this award, including activities under
subawards and contracts, to ensure:

(1) that those activities comply with this agreement; and

(2) that funds provided under this award are not expended on costs that are not
allowable under this award or not allocable to this award.

(b) If the Recipient makes a subaward under this award, the Recipient shall monitor the
activities of the subrecipient in compliance with 2 C.F.R. 200.332(d).

(c) The Recipient shall retain records relevant to the award as required under 2 C.F.R.
200.334.

17.2 USDOT Record Access. The USDOT may access Recipient records related to this award
under 2 C.F.R. 200.337.

17.3 Financial Records and Audits.

(a) The Recipient shall keep all project accounts and records that fully disclose the amount
and disposition by the Recipient of the award funds, the total cost of the Project, and the
amount or nature of that portion of the cost of the Project supplied by other sources, and
any other financial records related to the project.

(b) The Recipient shall keep accounts and records described under section 17.3(a) in
accordance with a financial management system that meets the requirements of 2 C.F.R.
200.301-200.303 and 2 C.F.R. 200 subpart F and will facilitate an effective audit in
accordance with 31 U.S.C. 7501-7506.

(c) The Recipient shall make available to the USDOT and the Comptroller General of the
United States any books, documents, papers, and records of the Recipient that are related
to this award for the purpose of audit and examination.

(d) If an independent audit is made of the accounts of a Recipient relating to the Project or
this award, the Recipient shall file a certified copy of that audit with the Comptroller
General of the United States not later than six months following the close of the fiscal
year for which the audit was made.

(e) The Recipient shall separately identify expenditures under the fiscal year 2020 BUILD
Transportation Grants program in financial records required for audits under 31 U.S.C.
7501-7506. Specifically, the Recipient shall:

10 of 16



18.1

18.2

(1) list expenditures under that program separately on the schedule of expenditures of
Federal awards required under 2 C.F.R. 200 subpart F, including “FY 2020 in
the program name; and

(2) list expenditures under that program on a separate row under Part II, Item 1
(“Federal Awards Expended During Fiscal Period”) of Form SF-SAC (March 25,
2019), including “FY 2020 in column c (“Additional Award Identification™).

Article 18
CONTRACTING AND SUBAWARDS

Minimum Wage Rates. The Recipient shall include, in all contracts in excess of $2,000
for work on the Project that involves labor, provisions establishing minimum rates of
wages, to be predetermined by the United States Secretary of Labor, in accordance with
the Davis-Bacon Act, 40 U.S.C. 3141-3148, or 23 U.S.C. 113, as applicable, that
contractors shall pay to skilled and unskilled labor, and such minimum rates shall be
stated in the invitation for bids and shall be included in proposals or bids for the work.

Buy America.

(a) The Recipient shall comply with 49 U.S.C. 22905(a) as if this award were to carry out

chapter 229 of title 49, United States Code. Steel, iron, and manufactured goods used in
the Project are subject to 49 U.S.C. 22905(a), as implemented by the Federal Railroad
Administration. The Recipient acknowledges that this agreement is neither a waiver of 49
U.S.C. 22905(a)(1) nor a finding under 49 U.S.C. 22905(a)(2).

(b) Under 2 C.F.R. 200.322, as appropriate and to the extent consistent with law, the

18.3

18.4

18.5

Recipient should, to the greatest extent practicable under this award, provide a preference
for the purchase, acquisition, or use of goods, products, or materials produced in the
United States. The Recipient shall include the requirements of 2 C.F.R. 200.322 in all
subawards including all contracts and purchase orders for work or products under this
award.

Small and Disadvantaged Business Requirements. The Recipient shall expend all
other funds under this award in compliance with the requirements at 2 C.F.R. 200.321
(“Contracting with small and minority businesses, women’s business enterprises, and
labor surplus area firms”), and to the extent applicable, 49 C.F.R. part 26 (“Participation
by disadvantaged business enterprises in Department of Transportation financial
assistance programs”).

Engineering and Design Services. [Reserved.]

Foreign Market Restrictions. The Recipient shall not allow funds provided under this
award to be used to fund the use of any product or service of a foreign country during the
period in which such foreign country is listed by the United States Trade Representative
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18.6

18.7

18.8

19.1

19.2

as denying fair and equitable market opportunities for products and suppliers of the
United States in procurement and construction.

Prohibition on Certain Telecommunications and Video Surveillance Services or
Equipment. The Recipient acknowledges that Section 889 of Pub. L. No. 115-232 and 2
C.F.R. 200.216 prohibit the Recipient and all subrecipients from procuring or obtaining
certain telecommunications and video surveillance services or equipment under this
award.

Pass-through Entity Responsibilities. If the Recipient makes a subaward under this
award, the Recipient shall comply with the requirements on pass-through entities under 2
C.F.R. parts 200 and 1201, including 2 C.F.R. 200.331-200.333.

Subaward and Contract Authorization. [Reserved.]

Article 19
COSTS, PAYMENTS, AND UNEXPENDED FUNDS

Projects Costs. This award is subject to the cost principles at 2 C.F.R. 200 subpart E,
including provisions on determining allocable costs and determining allowable costs.

Timing of Project Costs.

(a) The Recipient shall not charge to this award costs that are incurred after the budget

period.

(b) The Recipient shall not charge to this award costs that were incurred before the date of

19.3

19.4

this agreement unless those costs are identified in Attachment 6 and would have been
allowable if incurred during the budget period. This limitation applies to pre-award costs
under 2 C.F.R. 200.458. This agreement hereby terminates and supersedes any previous
USDOT approval for the Recipient to incur costs under this award for the Project.
Attachment 6 is the exclusive USDOT approval of costs incurred before the date of this
agreement.

Recipient Recovery of Federal Funds. The Recipient shall make all reasonable efforts,
including initiating litigation, if necessary, to recover Federal funds if the USDOT
determines, after consultation with the Recipient, that those funds have been spent
fraudulently, wastefully, or in violation of Federal laws, or misused in any manner under
this award. The Recipient shall not enter a settlement or other final position, in court or
otherwise, involving the recovery of funds under the award unless approved in advance in
writing by the USDOT.

Unexpended Federal Funds. Any Federal funds that are awarded at section 2.3 but not
expended on allocable, allowable costs remain the property of the United States.
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19.5 Timing of Payments to the Recipient.
(a) Reimbursement is the payment method for the BUILD Transportation Grants program.

(b) The Recipient shall not request reimbursement of a cost before the Recipient has entered
into an obligation for that cost.

19.6 Payment Method.

(a) If the USDOT Payment System identified in section 6.1 is “DELPHI elnvoicing,” then
the Recipient shall use the DELPHI elnvoicing System (https://www.dot.gov/cfo/delphi-
einvoicing-system.html) to request reimbursement under this award. If the Recipient
requires access to that system, the Recipient shall contact the USDOT contact listed in
section 5.4.

(b) The USDOT may deny a payment request that is not submitted using the method
identified in this section 19.6.

19.7 Information Supporting Expenditures.

(a) If the USDOT Payment System identified in section 6.1 is “DELPHI elnvoicing,” then
when requesting reimbursement of costs incurred or credit for cost share incurred, the
Recipient shall electronically submit the SF 270 (Request for Advance or
Reimbursement) and shall submit supporting cost detail to document clearly all costs
incurred. As supporting cost detail, the Recipient shall include a detailed breakout of all
costs incurred by task and by Federal and Non-Federal funds. The Recipient shall classify
all costs by task described in Attachment 2 and by Federal and non-Federal shares.

(b) If the Recipient submits a request for reimbursement that the USDOT determines does
not include or is not supported by sufficient detail, the USDOT may deny the request or
withhold processing the request until the Recipient provides sufficient detail.

19.8 Reimbursement Request Timing and Frequency. If the USDOT Payment System
identified in section 6.1 is “DELPHI elnvoicing,” the Recipient shall request
reimbursement as needed to maintain cash flow sufficient to timely complete the Project.
The Recipient shall not submit any single payment request exceeding $99,999,999.99.
The Recipient shall not submit a payment request exceeding $50,000,000.00 unless the
Recipient notifies the USDOT 5 days before submitting the request.

Article 20
LIQUIDATION, ADJUSTMENTS, AND FUNDS AVAILABILITY

20.1 Liquidation of Recipient Obligations.

(a) The Recipient shall liquidate all obligations under this award not later than 120 days after
the period of performance end date that is listed in § 5 on the agreement cover sheet. The
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Recipient acknowledges that this period of availability for liquidation ends before the
statutory expenditure deadline identified in section 20.2.

(b) Liquidation of obligations and adjustment of costs under this agreement follow the
requirements of 2 C.F.R. 200.344-200.346.

20.2 Funds Cancellation. Outstanding FY 2020 BUILD Transportation Discretionary Grant
balances are canceled by statute after September 30, 2027, and are then unavailable for
any purpose, including adjustments and expenditures.

Article 21
AGREEMENT MODIFICATIONS

21.1 Bilateral Modifications. The parties may amend, modify, or supplement this agreement
by mutual agreement in writing signed by the USDOT and the Recipient. Either party
may request to amend, modify, or supplement this agreement by written notice to the
other party.

21.2 Limited Unilateral Modifications.

(a) The Recipient may update the contacts who are listed in section 5.2 by written notice to
all of the USDOT contacts who are listed in sections 5.4 and 9.2.

(b) The USDOT may update the contacts who are listed in sections 5.4 and 9.2 by written
notice to all of the Recipient contacts who are listed in section 5.2.

21.3  Other Modifications. The parties shall not amend, modify, or supplement this agreement
except as permitted under section 21.1 or section 21.2. If an amendment, modification, or
supplement is not permitted under section 21.1 and not permitted under section 21.2, it is
void.

Article 22
ADDITIONAL TERMS AND CONDITIONS

22.1 Effect of Urban or Rural Designation. Based on information that the Recipient
provided to the USDOT, including the Technical Application, at section 2.5 this
agreement designates the Project to be a project in an urban area or a project in a rural
area, as those areas are defined in the NOFO. The Recipient shall comply with the
requirements that accompany that designation on minimum award size, geographic
location, and cost sharing.

22.2 Disclaimer of Federal Liability. The USDOT shall not be responsible or liable for any
damage to property or any injury to persons that may arise from, or be incident to,
performance or compliance with this agreement.
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22.3 Relocation and Real Property Acquisition.

(a) To the greatest extent practicable under State law, the Recipient shall comply with the
land acquisition policies in 49 C.F.R. 24 subpart B and shall pay or reimburse property
owners for necessary expenses as specified in that subpart.

(b) The Recipient shall provide a relocation assistance program offering the services
described in 49 C.F.R. 24 subpart C and shall provide reasonable relocation payments
and assistance to displaced persons as required in 49 C.F.R. 24 subparts D-E.

(c) The Recipient shall make available to displaced persons, within a reasonable period of
time prior to displacement, comparable replacement dwellings in accordance with 49
C.F.R. 24 subpart E.

22.4 Federal Freedom of Information Act.
(a) The USDOT is subject to the Freedom of Information Act, 5 U.S.C. 552.

(b) The Recipient acknowledges that the Technical Application and materials submitted to
the USDOT by the Recipient related to this agreement may become USDOT records
subject to public release under 5 U.S.C. 552.

22.5 Federal Law and Public Policy Requirements. The Recipient shall ensure that Federal
funding is expended in full accordance with the U.S. Constitution, Federal Law, and
statutory and public policy requirements: including but not limited to, those protecting
free speech, religious liberty, public welfare, the environment, and prohibiting
discrimination.

22.6 Project Maintenance Requirement. The Recipient shall ensure that the Project
Property is maintained in good operating order and in accordance with 2 C.F.R. 200.310-
200.316, 1201.313 and any guidelines, directives, or regulations that the USDOT,
including FRA, may issue.

Article 23
THIS AWARD AGREEMENT

23.1 Attachments. This agreement includes the following attachments as integral parts:

Attachment 1 Terms and Conditions
Attachment 2 Statement of Work

Attachment 3 Estimated Project Budget
Attachment 4 Performance Measurement Table
Attachment 5 Changes from Application
Attachment 6 Approved Pre-Award Costs
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23.2

23.3

24.1

24.2

Exhibits. The following exhibits, which are located in the document titled “Exhibits to
FRA Grant Agreements Under the Fiscal Year 2020 BUILD Transportation Grants
Program,” dated May 10, 2021, and available at http://go.usa.gov/xHA8M, are part of
this agreement.

Exhibit A Applicable Federal Laws and Regulations
Exhibit B Grant Assurances
Exhibit C Grant Requirements and Contract Clauses

Construction. If a provision in the agreement cover sheet, exhibits, or attachments 2—6
conflicts with a provision in articles 1-24, then the provision in articles 1-24 prevails. If
a provision in the attachments 2—6 conflicts with a provision in the exhibits, then the
provision in the attachments prevails.

Article 24
AGREEMENT EXECUTION AND EFFECTIVE DATE

Counterparts. This agreement may be executed in counterparts, which constitute one
document. The parties intend each countersigned original to have identical legal effect.

Effective Date. The agreement will become effective when all parties have signed it. The
date of this agreement will be the date this agreement is signed by the last party to sign it.
This instrument constitutes a BUILD Grant when the USDOT’s authorized representative
signs it.
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