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GENERAL TERMS AND CONDITIONS

The Infrastructure Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021), and the
Consolidated Appropriations Act, 2024, Pub. L. No. 118-42 (March 8, 2024) appropriated funds
to the United States Department of Transportation (the “USDOT”) for fiscal year 2024 under the
heading “National Infrastructure Investments.” The funds are available to carry out 49 U.S.C.
6702 by providing Federal financial assistance for surface transportation infrastructure projects
that will have a significant local or regional impact. The USDOT program administering those
funds is the Rebuilding American Infrastructure with Sustainability and Equity Program (the
“RAISE Program”).

On November 30, 2023, the USDOT posted a funding opportunity at Grants.gov with
funding opportunity title “FY 2024 National Infrastructure Investments” and funding opportunity
number DTOS59-24-RA-RAISE. The notice of funding opportunity posted at Grants.gov, as
amended on February 23, 2024, (the “NOFO”) solicited applications for Federal financial
assistance under the fiscal year 2024 RAISE Program. On June 26, 2024, the USDOT announced
application selections under the NOFO.

These general terms and conditions are incorporated by reference in a project-specific
agreement under the fiscal year 2024 RAISE Program. The term “Recipient” is defined in the
project-specific portion of the agreement. The project-specific portion of the agreement includes
schedules A through K. The project-specific portion of the agreement may include special terms
and conditions in project-specific articles.

ARTICLE 1
PURPOSE
1.1 Purpose.

The purpose of this award is to fund an eligible project that will have a significant local or
regional impact and improve transportation infrastructure. The parties will accomplish
that purpose by achieving the following objectives:

(1) timely completing the Project; and
(2) ensuring that this award does not substitute for non-Federal investment in the

Project, except as proposed in the Technical Application, as modified by schedule
D.
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ARTICLE 2
USDOT ROLE

2.1 Division of USDOT Responsibilities.

(a) The Office of the Secretary of Transportation is responsible for the USDOT’s overall
administration of the RAISE Program, the approval of this agreement, and any
modifications to this agreement under section 20.1.

(b) The Federal Transit Administration (the “FTA”) will administer this agreement on behalf
of the USDOT. In this agreement, the “Administering Operating Administration”
means the FTA.

2.2 USDOT Program Contacts.

Victor Waldron

RAISE Program Manager
Federal Transit Administration
1200 New Jersey Avenue SE
Room E44-431

Washington, DC 20590

(202) 366-5183
Victor.Waldron@dot.gov

and

OST RAISE Grants Coordinator

United States Department of Transportation
Office of the Secretary

1200 New Jersey Avenue SE

Room W84-227

Washington, DC 20590

(202) 366-8914

RAISEGrants@dot.gov

ARTICLE 3
RECIPIENT ROLE
3.1 Statements on the Project.
The Recipient states that:

(1) all material statements of fact in the Technical Application were accurate when
that application was submitted; and
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schedule E documents all material changes in the information contained in that
application.

Statements on Authority and Capacity.

The Recipient states that:

33

3.4

(1) it has the authority to receive Federal financial assistance under this agreement;

(2) it has the legal authority to complete the Project;

3) it has the capacity, including institutional, managerial, and financial capacity, to
comply with its obligations under this agreement;

(4) not less than the difference between the total eligible project costs listed in section
3 of schedule D and the RAISE Grant Amount listed in section 1 of schedule D is
committed to fund the Project;

(5) it has sufficient funds available to ensure that infrastructure completed or
improved under this agreement will be operated and maintained in compliance
with this agreement and applicable Federal law; and

(6) the individual executing this agreement on behalf of the Recipient has authority to
enter this agreement and make the statements in this article 3 and in section 21.7
on behalf of the Recipient.

USDOT Reliance.

The Recipient acknowledges that:

(1) the USDOT relied on statements of fact in the Technical Application to select the
Project to receive this award,

(2) the USDOT relied on statements of fact in both the Technical Application and this
agreement to determine that the Recipient and the Project are eligible under the
terms of the NOFO;

3) the USDOT relied on statements of fact in both the Technical Application and this
agreement to establish the terms of this agreement; and

(4) the USDOT’s selection of the Project to receive this award prevented awards
under the NOFO to other eligible applicants.

Project Delivery.

(a) The Recipient shall complete the Project under the terms of this agreement.
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(b) The Recipient shall ensure that the Project is financed, constructed, operated, and
maintained in accordance with all Federal laws, regulations, and policies that are
applicable to projects of the Administering Operating Administration.

3.5 Rights and Powers Affecting the Project.

(a) The Recipient shall not take or permit any action that deprive it of any rights or powers
necessary to the Recipient’s performance under this agreement without written approval
of the USDOT.

(b) The Recipient shall act promptly, in a manner acceptable to the USDOT, to acquire,
extinguish, or modify any outstanding rights or claims of right of others that would
interfere with the Recipient’s performance under this agreement.

3.6  Notification of Changes to Key Personnel.

The Recipient shall notify USDOT within 30 calendar days of any change in key personnel
who are identified in section 4 of schedule A.

ARTICLE 4
AWARD AMOUNT AND FEDERAL OBLIGATION

4.1 Federal Award Amount.

The USDOT hereby awards a RAISE Grant to the Recipient in the amount listed in
section 1 of schedule D as the RAISE Grant Amount.

4.2 Federal Funding Source.

(a) If section 4 of schedule F identifies the Funding Act as “IIJA,” then the RAISE Grant is
from RAISE Program funding that was appropriated in division J of the Infrastructure
Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021).

(b) If section 4 of schedule F identifies the Funding Act as “FY2024,” then the RAISE Grant
is from RAISE Program funding that was appropriated in the Consolidated
Appropriations Act, 2024, Pub. L. No. 118-42 (March 8, 2024).

(c) If section 4 of schedule F contains a table that lists separate amounts for “IIJA” and
“FY2024,” then the amount listed for “IIJA” is from RAISE Program funding that was
appropriated in division J of the Infrastructure Investment and Jobs Act, Pub. L. No. 117-
58 (Nov. 15, 2021) and the amount listed for “FY2024” is from RAISE Program funding
that was appropriated in the Consolidated Appropriations Act, 2024, Pub. L. No. 118-42
(March 8, 2024).

4.3  Federal Obligations.
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This agreement obligates for the budget period the amount listed in section 1 of schedule
D as the RAISE Grant Amount.

ARTICLE §
STATEMENT OF WORK, SCHEDULE, AND BUDGET CHANGES

5.1 Change Notification Requirement.

The Recipient shall notify USDOT within 30 calendar days of any change in circumstances or
commitments that adversely affect the Recipient’s capacity or intent to complete the
Project in compliance with this agreement. In that notice, the Recipient shall describe the
change and what actions the Recipient has taken or plans to take to ensure completion of
the Project. The notification requirement under this section 5.1 is separate from any
requirements under this article 5 that the Recipient request modification of this
agreement.

5.2 Scope and Statement of Work Changes.

If the Project’s activities differ from the activities described in schedule B, then the Recipient
shall request a modification of this agreement to update schedule B.

5.3 Schedule Changes.

If one or more of the following conditions are satisfied, then the Recipient shall request a
modification of this agreement to update schedule C:

(1) a completion date for the Project or a component of the Project is listed in section
2 of schedule C and the Recipient’s estimate for that milestone changes to a date
that is more than six months after the date listed in section 2 of schedule C;

(2) a schedule change would require the budget period to continue after the budget
period end date listed in section 1 of schedule C; or

3) a schedule change would require the period of performance to continue after the
period of performance end date listed in section 1 of schedule C.

For other schedule changes, the Recipient shall follow the applicable procedures of the
Administering Operating Administration and document the changes in writing.

5.4  Budget Changes.
(a) The Recipient acknowledges that if the cost of completing the Project increases:

(1) that increase does not affect the Recipient’s obligation under this agreement to
complete the Project; and
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(2) the USDOT will not increase the amount of this award to address any funding
shortfall.

(b) The Recipient shall request a modification of this agreement to update schedule D if, in

comparing the Project’s budget to the amounts listed in section 3 of schedule D:
(1) the total “Non-Federal Funds” amount decreases; or

(2) the total eligible project costs amount decreases.

(c) For budget changes that are not identified in section 5.4(b), the Recipient shall follow the

applicable procedures of the Administering Operating Administration and document the
changes in writing.

(d) If there are Project Cost Savings, then the Recipient may propose to the USDOT, in

writing consistent with the Administering Operating Administration’s requirements, to
include in the Project specific additional activities that are within the scope of this award,
as defined in section 1.1 and schedule B, and that the Recipient could complete with the
Project Cost Savings.

In this agreement, “Project Cost Savings” means the difference between the actual
eligible project costs and the total eligible project costs that are listed in section 3 of
schedule D, but only if the actual eligible project costs are less than the total eligible
project costs that are listed in section 3 of schedule D. There are no Project Cost Savings
if the actual eligible project costs are equal to or greater than the total eligible project
costs that are listed in section 3 of schedule D.

(e) If there are Project Cost Savings and either the Recipient does not make a proposal under

®

section 5.4(d) or the USDOT does not accept the Recipient’s proposal under section
5.4(d), then:

(1) in a request under section 5.4(b), the Recipient shall reduce the Federal Share by
the Project Cost Savings; and

(2) if that modification reduces this award and the USDOT had reimbursed costs
exceeding the revised award, the Recipient shall refund to the USDOT the
difference between the reimbursed costs and the revised award.

In this agreement, “Federal Share” means the sum of the total “RAISE Funds” and
“Other Federal Funds” amounts that are listed in section 3 of schedule D.

The Recipient acknowledges that amounts that are required to be refunded under section
5.4(e)(2) constitute a debt to the Federal Government that the USDOT may collect under
2 C.F.R. 200.346 and the Federal Claims Collection Standards (31 C.F.R. parts 900-999).

USDOT Acceptance of Changes.
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The USDOT may accept or reject modifications requested under this article 5, and in doing so
may elect to consider only the interests of the RAISE Program and the USDOT. The
Recipient acknowledges that requesting a modification under this article 5 does not
amend, modify, or supplement this agreement unless the USDOT accepts that
modification request and the parties modify this agreement under section 20.1.

ARTICLE 6
GENERAL REPORTING TERMS

6.1 Report Submission.

The Recipient shall send all reports required by this agreement to all USDOT contacts who are
listed in section 5 of schedule A and all USDOT contacts who are listed in section 2.2.

6.2 Alternative Reporting Methods.

The Administering Operating Administration may establish processes for the Recipient to
submit reports required by this agreement, including electronic submission processes. If
the Administering Operating Administration informs the Recipient of those processes in
writing, the Recipient shall use the processes identified by the Administering Operating
Administration.

6.3 Paperwork Reduction Act Information.

Under 5 C.F.R. 1320.6, the Recipient is not required to respond to a collection of information
that does not display a currently valid control number issued by the Office of
Management and Budget (the “OMB”). Collections of information conducted under this
agreement are approved under OMB Control No. 2105-0563.

ARTICLE 7
PROGRESS AND FINANCIAL REPORTING

7.1 Quarterly Project Progress Reports and Recertifications.

On or before the 20th day of the first month of each calendar year quarter and until the end of
the budget period, the Recipient shall submit to the USDOT a Quarterly Project Progress
Report and Recertification in the format and with the content described in exhibit C. If
the date of this agreement is in the final month of a calendar year quarter, then the
Recipient shall submit the first Quarterly Project Progress Report and Recertification in
the second calendar year quarter that begins after the date of this agreement.

7.2 Final Progress Reports and Financial Information.
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No later than 120 days after the end of the budget period, the Recipient shall submit

(1

2)

a Final Project Progress Report and Recertification in the format and with the
content described in exhibit C for each Quarterly Project Progress Report and
Recertification, including a final Federal Financial Report (SF-425); and

any other information required under the Administering Operating
Administration’s award closeout procedures.

ARTICLE 8
PERFORMANCE REPORTING

8.1 Baseline Performance Measurement.

If the Capital-Planning Designation in section 2 of schedule F is “Capital,” then:

(1)

)

the Recipient shall collect data for each performance measure that is identified in
the Performance Measure Table in schedule G, accurate as of the Baseline
Measurement Date that is identified in schedule G; and

on or before the Baseline Report Date that is stated in schedule G, the Recipient
shall submit a Baseline Performance Measurement Report that contains the data
collected under this section 8.1 and the information outlined in the Baseline
Report section of the RAISE Performance Measures Guidance- Updated 2023.

8.2 Post-construction Performance Measurement.

If the Capital-Planning Designation in section 2 of schedule F is “Capital,” then:

(D

)

for each performance measure identified in the Performance Measure Table in
schedule G, the Recipient shall collect data for that performance measure as
described in Table 1 of the RAISE Performance Measures Guidance- Updated
2023; and

the Recipient shall submit to the USDOT an annual Post-construction
Performance Measurement Report by January 31 to report project performance
for the prior calendar year. Post-construction reporting will begin one quarter after
project substantial completion and continue for three years (12 quarters). All
performance measures will be reported annually. The Post-construction
Performance Measurement Report shall contain the data collected under this
section 8.2 and the information outlined in the Annual Post-construction
Performance Reports section of the RAISE Performance Measures Guidance-

Updated 2023.

8.3 Project Outcomes Narrative.
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If the Capital-Planning Designation in section 2 of schedule F is “Capital,” then the final Post-

8.4

construction Performance Measurement Report must also include a project outcomes

narrative. The project outcomes narrative should include an overview of the project’s

performance compared to the baseline and trend expectations. It should also include a
discussion on the influence of external factors, if applicable.

Performance Reporting Survival.

The data collection and reporting requirements in this article 8 survive the termination of this

9.1

10.1

11.1

11.2

agreement.

ARTICLE 9
CLIMATE CHANGE AND ENVIRONMENTAL JUSTICE

Climate Change and Environmental Justice.

Consistent with Executive Order 14008, “Tackling the Climate Crisis at Home and
Abroad” (Jan. 27, 2021), schedule H documents the consideration of climate change and
environmental justice impacts of the Project.

ARTICLE 10
RACIAL EQUITY AND BARRIERS TO OPPORTUNITY

Racial Equity and Barriers to Opportunity.

Consistent with Executive Order 14091, “Further Advancing Racial Equity and Support
for Underserved Communities Through the Federal Government” (Feb. 16, 2023),
schedule I documents activities related to the Project to improve racial equity and reduce
barriers to opportunity.

ARTICLE 11
LABOR AND WORK
Labor and Work.

Consistent with Executive Order 14025, “Worker Organizing and Empowerment” (Apr.
26, 2021), and Executive Order 14052, “Implementation of the Infrastructure Investment
and Jobs Act” (Nov. 15, 2021), schedule J documents the consideration of job quality and
labor rights, standards, and protections related to the Project.

OFCCP Mega Construction Project Program.
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If the total eligible project costs that are listed in section 3 of schedule D are greater than
$35,000,000 and the Department of Labor’s Office of Federal Contract Compliance
Programs (the “OFCCP”) selects this award for participation in the Mega Construction
Project Program, then the Recipient shall partner with OFCCP, as requested by OFCCP.

ARTICLE 12
CIVIL RIGHTS AND TITLE VI

12.1  Civil Rights and Title VI.

(a) Consistent with Executive Order 13985, “Advancing Racial Equity and Support for
Underserved Communities Through the Federal Government” (Jan. 20, 2021), Executive
Order 14091, “Further Advancing Racial Equity and Support for Underserved
Communities Through the Federal Government” (Feb. 16, 2023), and DOT Order
1000.12C, “The U.S. Department of Transportation Title VI Program” (June 11, 2021),
the purpose of sections 12.1(b)—12.1(c) is to ensure that the Recipient has a plan to
comply with civil rights obligations and nondiscrimination laws, including Title VI and
49 C.F.R. part 21.

(b) If the Recipient Type Designation in section 1 of schedule K is “Existing,” then the
Recipient shall submit to the USDOT either:

(1) not later than one month after the date of this agreement, documentation showing
that the Recipient has complied with all reporting requirements under the
Administering Operating Administration’s implementation of Title VI; or

(2) not later than six months after the date of this agreement, both a Title VI Plan and
a Community Participation Plan, as those plans are described in chapter II,
sections 3—4 of DOT Order 1000.12C.

(c) If the Recipient Type Designation in section 1 of schedule K is “New,” then the
Administering Operating Administration completed a Title VI Assessment of the
Recipient, as described in chapter I, section 2 of DOT Order 1000.12C, before entering
this agreement, as documented in section 2 of schedule K.

(d) In this section 12.1, “Title VI means Title VI of the Civil Rights Act of 1964, Pub. L.
No. 88-352 (codified at 42 U.S.C. 2000d to 2000d-4a).

12.2  Legacy Infrastructure and Facilities.

In furtherance of the Americans with Disabilities Act of 1990 (ADA), Pub. L. No. 101-
336 (codified at 42 U.S.C. 12101-12213), and Section 504 of the Rehabilitation Act of
1973, Pub. L. No. 93-112 (codified at 29 U.S.C. 794), not later than one year after the
date of this agreement, the Recipient shall develop a plan to address any legacy
infrastructure or facilities that are not compliant with ADA standards and are involved in,
or closely associated with, the Project.
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ARTICLE 13
CRITICAL INFRASTRUCTURE SECURITY AND RESILIENCE

Critical Infrastructure Security and Resilience.

(a) Consistent with Presidential Policy Directive 21, “Critical Infrastructure Security and
Resilience” (Feb. 12, 2013), and the National Security Presidential Memorandum on
Improving Cybersecurity for Critical Infrastructure Control Systems (July 28, 2021), the
Recipient shall consider physical and cyber security and resilience in planning, design,
and oversight of the Project.

(b) If the Security Risk Designation in section 5 of schedule F is “Elevated,” then, not later
than two years after the date of this agreement, the Recipient shall submit to the USDOT

14.1

a report that:

(1) identifies a cybersecurity Point of Contact for the transportation infrastructure
being improved in the Project;

(2) summarizes or contains a cybersecurity incident reporting plan for the
transportation infrastructure being improved in the Project;

3) summarizes or contains a cybersecurity incident response plan for the
transportation infrastructure being improved in the Project;

4) documents the results of a self-assessment of the Recipient’s cybersecurity
posture and capabilities; and

(5) describes any additional actions that the Recipient has taken to consider or

address cybersecurity risk of the transportation infrastructure being improved in
the Project.

ARTICLE 14
RAISE PROGRAM DESIGNATIONS

Effect of Urban or Rural Designation.

Based on information that the Recipient provided to the USDOT, including the Technical
Application, section 1 of schedule F designates this award as an urban award or a rural
award, as defined in the NOFO. The Recipient shall comply with the requirements that
accompany that designation on minimum award size, geographic location, and cost
sharing.

14.2

Effect of Historically Disadvantaged Community or Area of Persistent Poverty
Designation.
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If section 3 of schedule F lists “Yes” for the “HDC or APP Designation,” then based on

15.1

information that the Recipient provided to the USDOT, including the Technical
Application, the USDOT determined that the Project will be carried out in a historically
disadvantaged community or an area of persistent poverty, as defined in the NOFO. The
Recipient shall incur a majority of the costs under this award in historically
disadvantaged communities or areas of persistent poverty.

ARTICLE 15
CONTRACTING AND SUBAWARDS

Minimum Wage Rates.

The Recipient shall include, in all contracts in excess of $2,000 for work on the Project that

15.2

involves labor, provisions establishing minimum rates of wages, to be predetermined by
the United States Secretary of Labor, in accordance with the Davis-Bacon Act, 40 U.S.C.
3141-3148, or 23 U.S.C. 113, as applicable, that contractors shall pay to skilled and
unskilled labor, and such minimum rates shall be stated in the invitation for bids and shall
be included in proposals or bids for the work.

Buy America.

(a) Steel, iron, and manufactured goods used in the Project are subject to 49 U.S.C. 5323(j),

as implemented by the Federal Transit Administration at 49 C.F.R. part 661. The
Recipient acknowledges that this agreement is neither a waiver of 49 U.S.C. 5323(j)(1)
nor a finding under 49 U.S.C. 5323(j)(2).

(b) Construction materials used in the Project are subject to the domestic preference

requirement at § 70914 of the Build America, Buy America Act, Pub. L. No. 117-58, div.
G, tit. IX, subtit. A, 135 Stat. 429, 1298 (2021), as implemented by OMB, USDOT, and
FTA. The Recipient acknowledges that this agreement is neither a waiver of § 70914(a)
nor a finding under § 70914(b).

(c) Under 2 C.F.R. 200.322, as appropriate and to the extent consistent with law, the

15.3

Recipient should, to the greatest extent practicable under this award, provide a preference
for the purchase, acquisition, or use of goods, products, or materials produced in the
United States. The Recipient shall include the requirements of 2 C.F.R. 200.322 in all
subawards including all contracts and purchase orders for work or products under this
award.

Small and Disadvantaged Business Requirements.

(a) If any funds under this award are administered by or through a State Department of

Transportation, the Recipient shall expend those funds in compliance with the
requirements at 49 C.F.R. part 26 (“Participation by disadvantaged business enterprises in
Department of Transportation financial assistance programs”).
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(b) If any funds under this award are not administered by or through a State Department of
Transportation, the Recipient shall expend those funds in compliance with the
requirements at 2 C.F.R. 200.321 (“Contracting with small businesses, minority
businesses, women’s business enterprises, veteran-owned businesses, and labor surplus
area firms”).

15.4 Engineering and Design Services.

The Recipient shall award each contract or sub-contract for program management, construction
management, planning studies, feasibility studies, architectural services, preliminary
engineering, design, engineering, surveying, mapping, or related services with respect to
the project in the same manner that a contract for architectural and engineering services is
negotiated under the Brooks Act, 40 U.S.C. 1101-1104, or an equivalent qualifications-
based requirement prescribed for or by the Recipient and approved in writing by the
USDOT.

15.5 Prohibition on Certain Telecommunications and Video Surveillance Services or
Equipment.

The Recipient acknowledges that Section 889 of Pub. L. No. 115-232 and 2 C.F.R.
200.216 prohibit the Recipient and all subrecipients from procuring or obtaining certain
telecommunications and video surveillance services or equipment under this award.

15.6 Pass-through Entity Responsibilities.

If the Recipient makes a subaward under this award, the Recipient shall comply with the
requirements on pass-through entities under 2 C.F.R. parts 200 and 1201, including 2
C.F.R. 200.331-200.333.

15.7 Subaward and Contract Authorization.

[Reserved]

ARTICLE 16
NONCOMPLIANCE AND REMEDIES

16.1 Noncompliance Determinations.

(a) If the USDOT determines that the Recipient may have failed to comply with the United
States Constitution, Federal law, or the terms and conditions of this agreement, the
USDOT may notify the Recipient of a proposed determination of noncompliance. For
that notice to be effective, USDOT must include an explanation of the nature of the
noncompliance, describe a remedy, state whether that remedy is proposed or effective at
an already determined date, and describe the process through and form in which the
Recipient may respond to the notice.
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(b) If the USDOT notifies the Recipient of a proposed determination of noncompliance under
section 16.1(a), the Recipient may, not later than 7 calendar days after the notice, respond
to that notice in the form and through the process described in that notice. In its response,
the Recipient may:

(1) accept the remedy;
(2) acknowledge the noncompliance, but propose an alternative remedy; or
3) dispute the noncompliance.

To dispute the noncompliance, the Recipient must include in its response documentation
or other information supporting the Recipient’s compliance.

(¢) The USDOT may make a final determination of noncompliance only:
(1) after considering the Recipient’s response under section 16.1(b); or

(2) if the Recipient fails to respond under section 16.1(b), after the time for that
response has passed.

(d) To make a final determination of noncompliance, the USDOT must provide to the
Recipient a notice that states the bases for that determination.

16.2 Remedies.

(a) If the USDOT makes a final determination of noncompliance under section 16.1, the
USDOT may impose a remedy, including:

(1) additional conditions on the award,

(2) any remedy permitted under 2 C.F.R. 200.339-200.340, including withholding of
payments; disallowance of previously reimbursed costs, requiring refunds from
the Recipient to the USDOT; suspension or termination of the award; or
suspension and disbarment under 2 C.F.R. part 180; or

3) any other remedy legally available.

(b) To impose a remedy, the USDOT must provide to the Recipient a notice that describes
the remedy, but the USDOT may make the remedy effective before the Recipient
receives that notice.

(c) If the USDOT determines that it is in the public interest, the USDOT may impose a
remedy, including all remedies described in section 16.2(a), before making a final
determination of noncompliance under section 16.1. If it does so, then the notice provided
under section 16.1(d) must also state whether the remedy imposed will continue, be
rescinded, or modified.
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(d) In imposing a remedy under this section 16.2 or making a public interest determination
under section 16.2(c), the USDOT may elect to consider the interests of only the
USDOT.

(e) The Recipient acknowledges that amounts that the USDOT requires the Recipient to
refund to the USDOT due to a remedy under this section 16.2 constitute a debt to the
Federal Government that the USDOT may collect under 2 C.F.R. 200.346 and the
Federal Claims Collection Standards (31 C.F.R. parts 900-999).

16.3 Other Oversight Entities.

Nothing in this article 16 limits any party’s authority to report activity under this
agreement to the United States Department of Transportation Inspector General or other
appropriate oversight entities.

ARTICLE 17
AGREEMENT TERMINATION

17.1 USDOT Termination.

(a) The USDOT may terminate this agreement and all of its obligations under this agreement
if any of the following occurs:

(1)

)

€)

(4)

)

(6)

the Recipient fails to obtain or provide any non-RAISE Grant contribution or
alternatives approved by the USDOT as provided in this agreement and consistent
with schedule D;

a completion date for the Project or a component of the Project is listed in section
2 of schedule C and the Recipient fails to meet that milestone by six months after
the date listed in section 2 of schedule C;

the Recipient fails to meet a milestone listed in section 3 of schedule C by the
deadline date listed in that section for that milestone;

the Recipient fails to comply with the terms and conditions of this agreement,
including a material failure to comply with the project schedule in schedule C
even if it is beyond the reasonable control of the Recipient;

circumstances cause changes to the Project that the USDOT determines are
inconsistent with the USDOT’s basis for selecting the Project to receive a RAISE
Grant; or

the USDOT determines that termination of this agreement is in the public interest.

(b) In terminating this agreement under this section, the USDOT may elect to consider only
the interests of the USDOT.
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(c) This section 17.1 does not limit the USDOT’s ability to terminate this agreement as a
remedy under section 16.2.

(d) The Recipient may request that the USDOT terminate the agreement under this section
17.1.

17.2  Closeout Termination.
(a) This agreement terminates on Project Closeout.

(b) In this agreement, “Project Closeout” means the date that the USDOT informs the
Recipient that the award is closed out. Under 2 C.F.R. 200.344, Project Closeout should
occur no later than one year after the end of the period of performance.

17.3 Post-Termination Adjustments.

The Recipient acknowledges that under 2 C.F.R. 200.345-200.346, termination of the
agreement does not extinguish the USDOT’s authority to disallow costs, including costs
that the USDOT reimbursed before termination, and recover funds from the Recipient.

17.4 Non-Terminating Events.

(a) The end of the budget period described under section 28.4 does not terminate this
agreement or the Recipient’s obligations under this agreement.

(b) The end of the period of performance described under section 28.5 does not terminate
this agreement or the Recipient’s obligations under this agreement.

(c) The cancellation of funds under section 19.2 does not terminate this agreement or the
Recipient’s obligations under this agreement.

17.5 Other Remedies.

The termination authority under this article 17 supplements and does not limit the USDOT’s
remedial authority under article 16 or 2 C.F.R. part 200, including 2 C.F.R. 200.339—
200.340.

ARTICLE 18
COSTS, PAYMENTS, AND UNEXPENDED FUNDS

18.1 Limitation of Federal Award Amount.

Under this award, the USDOT shall not provide funding greater than the amount obligated
under section 4.3. The Recipient acknowledges that the USDOT is not liable for
payments exceeding that amount, and the Recipient shall not request reimbursement of
costs exceeding that amount.
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18.2  Projects Costs.

This award is subject to the cost principles at 2 C.F.R. 200 subpart E, including provisions
on determining allocable costs and determining allowable costs.

18.3 Timing of Project Costs.

(a) The Recipient shall not charge to this award costs that are incurred after the budget
period.

(b) The Recipient shall not charge to this award costs that were incurred before the date of
this agreement unless those costs are identified in section 5 of schedule D and would
have been allowable if incurred during the budget period. This limitation applies to pre-
award costs under 2 C.F.R. 200.458. This agreement hereby terminates and supersedes
any previous USDOT approval for the Recipient to incur costs under this award for the
Project. Section 5 of schedule D is the exclusive USDOT approval of costs incurred
before the date of this agreement.

18.4 Recipient Recovery of Federal Funds.

The Recipient shall make all reasonable efforts, including initiating litigation, if necessary, to
recover Federal funds if the USDOT determines, after consultation with the Recipient,
that those funds have been spent fraudulently, wastefully, or in violation of Federal laws,
or misused in any manner under this award. The Recipient shall not enter a settlement or
other final position, in court or otherwise, involving the recovery of funds under the
award unless approved in advance in writing by the USDOT.

18.5 Unexpended Federal Funds.

Any Federal funds that are awarded at section 4.1 but not expended on allocable, allowable
costs remain the property of the United States.

18.6 Timing of Payments to the Recipient.

(a) Reimbursement is the payment method for the RAISE Program, unless otherwise agreed
upon by USDOT and the Recipient.

(b) The Recipient shall not request reimbursement of a cost before the Recipient has entered
into an obligation for that cost.

18.7 Payment Method.
(a) If the USDOT Payment System identified in section 6 of schedule A is “ECHO,” then the
Recipient shall use the Electronic Clearing House Operation (“ECHO”) to request

reimbursement.

(b) The USDOT may deny a payment request that is not submitted using the method
identified in this section 18.7.

22 of 36



Revised 2024-06-26

18.8 Information Supporting Expenditures.

(a) If the USDOT Payment System identified in section 6 of schedule A is “ECHO,” then
when requesting reimbursement of costs incurred or credit for cost share incurred, the
Recipient shall retain documentary evidence supporting details of all costs incurred,
including the Federal share and the Recipient’s share of costs, proof of payment of an
invoice, and information demonstrating that the costs are allocable to the Project and
allowable under this agreement.

(b) If the Recipient submits a request for reimbursement that the USDOT determines does
not include or is not supported by sufficient detail, the USDOT may deny the request or
withhold processing the request until the Recipient provides sufficient detail.

18.9 Reimbursement Request Timing Frequency.
If the USDOT Payment System identified in section 6 of schedule A is “ECHO,” the

Recipient shall request reimbursement as needed to maintain cash flow sufficient to
timely complete the Project.

ARTICLE 19
LIQUIDATION, ADJUSTMENTS, AND FUNDS AVAILABILITY
19.1 Liquidation of Recipient Obligations.

(a) The Recipient shall liquidate all obligations of award funds under this agreement not later
than the earlier of (1) 120 days after the end of the period of performance or (2) the
statutory funds cancellation date identified in section 19.2.

(b) Liquidation of obligations and adjustment of costs under this agreement follow the
requirements of 2 C.F.R. 200.344-200.346.

19.2 Funds Cancellation.

(a) RAISE Program funding that was appropriated in division J of the Infrastructure
Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021), is canceled by statute after
September 30, 2033, and then unavailable for any purpose, including adjustments.

(b) RAISE Program funding that was appropriated in the Consolidated Appropriations Act,
2024, Pub. L. No. 118-42 (March 8, 2024) remains available until expended.

(c) Section 4.2 identifies the specific source or sources of funding for this award.
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ARTICLE 20
AGREEMENT MODIFICATIONS

20.1 Bilateral Modifications.

The parties may amend, modify, or supplement this agreement by mutual agreement in writing
signed by the USDOT and the Recipient. Either party may request to amend, modify, or
supplement this agreement by notice to the other party.

20.2 Unilateral Contact Modifications.

(a) The Recipient may update the contacts who are listed in section 3 of schedule A by notice
to USDOT.

(b) The USDOT may update the contacts who are listed in section 5 of schedule A and
section 2.2 by notice to the Recipient.

20.3 USDOT Unilateral Modifications.

(a) The USDOT may unilaterally modify this agreement to comply with Federal law,
including the Program Statute.

(b) To unilaterally modify this agreement under this section 20.3, the USDOT must provide
to the Recipient a notice that includes a description of the modification and state the date
that the modification is effective.

20.4 Other Modifications.

The parties shall not amend, modify, or supplement this agreement except as permitted under
sections 20.1, 20.2, or 20.3. If an amendment, modification, or supplement is not
permitted under section 20.1, not permitted under section 20.2, and not permitted under
section 20.3, it is void.

ARTICLE 21
FEDERAL FINANCIAL ASSISTANCE, ADMINISTRATIVE, AND NATIONAL
POLICY REQUIREMENTS

21.1 Uniform Administrative Requirements for Federal Awards.

The Recipient shall comply with the obligations on non-Federal entities under 2 C.F.R.
parts 200 and 1201.

21.2 Federal Law and Public Policy Requirements.

(a) The Recipient shall ensure that Federal funding is expended in full accordance with the
United States Constitution, Federal law, and statutory and public policy requirements:
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including but not limited to, those protecting free speech, religious liberty, public welfare,
the environment, and prohibiting discrimination.

(b) The failure of this agreement to expressly identify Federal law applicable to the Recipient
or activities under this agreement does not make that law inapplicable.

21.3 Federal Freedom of Information Act.
(a) The USDOT is subject to the Freedom of Information Act, 5 U.S.C. 552.

(b) The Recipient acknowledges that the Technical Application and materials submitted to
the USDOT by the Recipient related to this agreement may become USDOT records
subject to public release under 5 U.S.C. 552.

21.4 History of Performance.

Under 2 C.F.R 200.206, any Federal awarding agency may consider the Recipient’s
performance under this agreement, when evaluating the risks of making a future Federal
financial assistance award to the Recipient.

21.5 Whistleblower Protection.

(a) The Recipient acknowledges that it is a “grantee” within the scope of 41 U.S.C. 4712,
which prohibits the Recipient from taking certain actions against an employee for certain
disclosures of information that the employee reasonably believes are evidence of gross
mismanagement of this award, gross waste of Federal funds, or a violation of Federal law
related this this award.

(b) The Recipient shall inform its employees in writing of the rights and remedies provided
under 41 U.S.C. 4712, in the predominant native language of the workforce.

21.6 External Award Terms and Obligations.

(a) In addition to this document and the contents described in article 29, this agreement
includes the following additional terms as integral parts:

(1) Appendix A to 2 C.F.R. part 25: System for Award Management and Universal
Identifier Requirements;

(2) Appendix A to 2 C.F.R. part 170: Reporting Subawards and Executive
Compensation;

3) 2 C.F.R. 175.105: Trafficking in Persons; and

4) Appendix XII to 2 C.F.R. part 200: Award Term and Condition for Recipient
Integrity and Performance Matters.

(b) The Recipient shall comply with:
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(1) 49 C.F.R. part 20: New Restrictions on Lobbying;

(2) 49 C.F.R. part 21: Nondiscrimination in Federally-Assisted Programs of the
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of
1964;

3) 49 C.F.R. part 27: Nondiscrimination on the Basis of Disability in Programs or
Activities Receiving Federal Financial Assistance; and

(4) Subpart B of 49 C.F.R. part 32: Governmentwide Requirements for Drug-free
Workplace (Financial Assistance).

21.7 Incorporated Certifications.

The Recipient makes the statements in the following certifications, which are
incorporated by reference:

(1) Appendix A to 49 CFR part 20 (Certification Regarding Lobbying).
ARTICLE 22
MONITORING, FINANCIAL MANAGEMENT, CONTROLS, AND RECORDS

22.1 Recipient Monitoring and Record Retention.

(a) The Recipient shall monitor activities under this award, including activities under
subawards and contracts, to ensure:

(1) that those activities comply with this agreement; and

(2) that funds provided under this award are not expended on costs that are not
allowable under this award or not allocable to this award.

(b) If the Recipient makes a subaward under this award, the Recipient shall monitor the
activities of the subrecipient in compliance with 2 C.F.R. 200.332(e).

(c) The Recipient shall retain records relevant to the award as required under 2 C.F.R.
200.334.

22.2 Financial Records and Audits.

(a) The Recipient shall keep all project accounts and records that fully disclose the amount
and disposition by the Recipient of the award funds, the total cost of the Project, and the
amount or nature of that portion of the cost of the Project supplied by other sources, and
any other financial records related to the project.

(b) The Recipient shall keep accounts and records described under section 22.2(a) in
accordance with a financial management system that meets the requirements of 2 C.F.R.
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200.301-200.303 and 2 C.F.R. 200 subpart F and will facilitate an effective audit in
accordance with 31 U.S.C. 7501-7506.

(c) The Recipient shall separately identify expenditures under the fiscal year 2024 RAISE
grants program in financial records required for audits under 31 U.S.C. 7501-7506.
Specifically, the Recipient shall:

(1) list expenditures under that program separately on the schedule of expenditures of
Federal awards required under 2 C.F.R. 200 subpart F, including “FY 2024” in
the program name; and

(2) list expenditures under that program on a separate row under Part II, Item 1
(“Federal Awards Expended During Fiscal Period”’) of Form SF-SAC, including
“FY 2024” in column ¢ (“Additional Award Identification™).

22.3 Internal Controls.

The Recipient shall establish and maintain internal controls as required under 2 C.F.R.
200.303.

22.4 USDOT Record Access.
The USDOT may access Recipient records related to this award under 2 C.F.R. 200.337.
ARTICLE 23
NOTICES
23.1 Form of Notice.

(a) For a notice under this agreement to be valid, it must be in writing.

(b) For a notice to USDOT under this agreement to be valid, it must be signed and dated by
an individual with authority to act on behalf of the Recipient.

23.2 Method of Notice to USDOT.

(a) For a notice to USDOT under this agreement to be valid, it must be sent by one or more
of the following: (1) email; (2) a national transportation company with all fees prepaid
and receipt of delivery; or (3) by registered or certified mail with return receipt requested
and postage prepaid.

(b) For a notice to USDOT under this agreement to be valid, it must be addressed to all of the
USDOT contacts who are listed in section 5 of schedule A and section 2.2.

(c) Except as specified in section 23.2(d), a valid notice to USDOT under this agreement will
be deemed to have been received on the earliest of (1) when the email is received by
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USDOT, as recorded by USDOT’s email systems, and (2) when indicated on the receipt
of delivery by national transportation company or mail.

(d) If a valid notice or other communication to USDOT under this agreement is received
after 5:00 p.m. on a business day, or on a day that is not a business day, then the notice
will be deemed received at 9:00 a.m. on the next business day.

23.3 Method of Notice to Recipient.

(a) Except as specified in section 23.3(d), for a notice to the Recipient under this agreement
to be valid, it must be sent by one or more of the following: (1) email; (2) a national
transportation company with all fees prepaid and receipt of delivery; or (3) registered or
certified mail with return receipt requested and postage prepaid.

(b) For a notice to the Recipient under this agreement to be valid, it must be addressed to all
of the Recipient contacts who are listed in section 3 of schedule A.

(c) A valid notice to the Recipient under this agreement is effective when received by the
Recipient. It will be deemed to have been received:

(1) for email, on receipt; and, for other delivery, when indicated on the receipt of
delivery by national transportation company or mail; or

(2) if the Recipient rejects or otherwise refuses to accept it, or if it cannot be
delivered because of a change in address or representatives for which no notice
was given, then on that rejection, refusal, or inability to deliver.

(d) For a notice to the Recipient under article 16 to be valid, it must be sent by one or more
of the following: (1) a national transportation company with all fees prepaid and receipt
of delivery or (2) registered or certified mail with return receipt requested and postage
prepaid.

23.4 Recipient Contacts for Notice.

If a Recipient contact who is listed in section 3 of schedule A is unable to receive notices
under this agreement on behalf of the Recipient, then the Recipient shall promptly
identify one or more replacement contacts under section 20.2(a).

23.5 Additional Mandatory Notices to USDOT.

The Recipient shall notify the USDOT if any one of the following conditions is satisfied,
not later than 5 business days after that condition is satisfied:

(1) the Recipient receives a communication related to this award or this agreement
from the United States Comptroller General, a Federal Inspector General, or any
other oversight entity; or
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(2) the Recipient becomes aware of waste, fraud, abuse, or potentially criminal
activity related to this agreement.

23.6  Scope of Notice Requirements.

The form and method requirements of this article 23, including sections 23.1, 23.2, and
23.3, apply only to communications for which this agreement expressly uses one or more
of the following words: “notice”; “notification”; “notify”; or “notifying.” This article 23
does not control or limit other communication between the parties about the Project or

this agreement.

ARTICLE 24
INFORMATION REQUESTS
24.1 USDOT Information Requests.

(a) By notice, the USDOT may request from the Recipient any information that the USDOT
determines is necessary to fulfill its oversight responsibilities under the Program Statute
or other Federal law.

(b) If the USDOT requests information from the Recipient under section 24.1(a), the
Recipient shall respond in the form and at the time detailed in the notice requesting
information.

(c) This section 24.1 does not limit the Recipient’s obligations under section 22.4 or 2 C.F.R.

200.337 to provide access to Recipient records.

ARTICLE 25
ASSIGNMENT

25.1 Assignment Prohibited.
The Recipient shall not transfer to any other entity any discretion granted under this

agreement, any right to satisfy a condition under this agreement, any remedy under this
agreement, or any obligation imposed under this agreement.

ARTICLE 26
WAIVER

26.1 Waivers.

(a) A waiver of a term of this agreement granted by the USDOT will not be effective unless
it is in writing and signed by an authorized representative of the USDOT.
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(b) A waiver of a term of this agreement granted by the USDOT on one occasion will not
operate as a waiver on other occasions.

(c) If the USDOT fails to require strict performance of a term of this agreement, fails to
exercise a remedy for a breach of this agreement, or fails to reject a payment during a
breach of this agreement, that failure does not constitute a waiver of that term or breach.

ARTICLE 27
ADDITIONAL TERMS AND CONDITIONS

27.1 Disclaimer of Federal Liability.

The USDOT shall not be responsible or liable for any damage to property or any injury to
persons that may arise from, or be incident to, performance or compliance with this
agreement.

27.2 Relocation and Real Property Acquisition.

(a) To the greatest extent practicable under State law, the Recipient shall comply with the
land acquisition policies in 49 C.F.R. 24 subpart B and shall pay or reimburse property
owners for necessary expenses as specified in that subpart.

(b) The Recipient shall provide a relocation assistance program offering the services
described in 49 C.F.R. 24 subpart C and shall provide reasonable relocation payments
and assistance to displaced persons as required in 49 C.F.R. 24 subparts D-E.

(c) The Recipient shall make available to displaced persons , comparable replacement
dwellings in accordance with 49 C.F.R. 24.

27.3 Equipment Disposition.

(a) In accordance with 2 C.F.R. 200.313 and 1201.313, if the Recipient or a subrecipient
acquires equipment under this award, then when that equipment is no longer needed for
the Project:

(1) if the entity that acquired the equipment is a State, the State shall dispose of that
equipment in accordance with State laws and procedures;

(2) if the entity that acquired the equipment is an Indian Tribe, the Indian Tribe shall
dispose of that equipment in accordance with tribal laws and procedures. If such
laws and procedures do not exist, Indian Tribes must follow the guidance in 2
C.F.R. 200.313; and

3) if the entity that acquired the equipment is neither a State nor an Indian Tribe ,

that entity shall request disposition instructions from the Administering Operating
Administration.
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(b) In accordance with 2 C.F.R. 200.443(d), the distribution of the proceeds from the
disposition of equipment must be made in accordance with 2 C.F.R. 200.313-200.316
and 2 C.F.R. 1201.313.

(c) The Recipient shall ensure compliance with this section 27.3 for all tiers of subawards
under this award.

27.4 Environmental Review.
(a) In this section, “Environmental Review Entity”’ means:

(1) if the Project is located in a State that has assumed responsibilities for
environmental review activities under 23 U.S.C. 327 and the Project is within the
scope of the assumed responsibilities, the State; and

(2) for all other cases, the FTA.

(b) Except as authorized under section 27.4(c), the Recipient shall not begin final design;
acquire real property, construction materials, or equipment; begin construction; or take
other actions that represent an irretrievable commitment of resources for the Project
unless and until:

(1) the Environmental Review Entity complies with the National Environmental
Policy Act, 42 U.S.C. 4321 to 4370m-12, and any other applicable environmental
laws and regulations; and

(2) if the Environmental Review Entity is not the Recipient, the Environmental
Review Entity provides the Recipient with written communication stating that the
environmental review process is complete.

(c) If the Recipient is using procedures for acquisition of real property under 23 C.F.R.
771.118(c)(6), hardship and protective acquisitions of real property under 23 C.F.R.
771.118(d)(3), early acquisition of right-of way under 49 U.S.C. 5323(q) and FTA
guidance, or rolling stock under 49 U.S.C. 5309(1)(6), then the Recipient shall comply
with 23 C.F.R. 771.113(d)(1)—(3).

(d) The Recipient acknowledges that:

(1) the Environmental Review Entity’s actions under section 27.4(a) depend on the
Recipient conducting necessary environmental analyses and submitting necessary
documents to the Environmental Review Entity; and

(2) applicable environmental statutes and regulation may require the Recipient to
prepare and submit documents to other Federal, State, and local agencies.

(e) Consistent with 23 C.F.R. 771.105(a), to the extent practicable and consistent with
Federal law, the Recipient shall coordinate all environmental investigations, reviews, and
consultations as a single process.
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(f) The activities described in schedule B and other information described in this agreement
may inform environmental decision-making processes, but the parties do not intend this
agreement to document the alternatives under consideration under those processes. If a
build alternative is selected that does not align with schedule B or other information in
this agreement, then:

(1

)

the parties may amend this agreement under section 20.1 for consistency with the
selected build alternative; or

if the USDOT determines that the condition at section 17.1(a)(5) is satisfied, the
USDOT may terminate this agreement under section 17.1(a)(5).

(g) The Recipient shall complete any mitigation activities described in the environmental
document or documents for the Project, including the terms and conditions contained in
the required permits and authorizations for the Project.

27.5 Federal Transit Program Requirements.

(a) If the Project is also funded with Federal transit assistance under chapter 53 of title 49,
United States Code, all relevant FTA program requirements apply in addition to the terms
and conditions of this agreement.

(b) The Recipient shall comply with the following requirements as if this award were Federal
transit assistance for a major capital project under chapter 53 of title 49:

(1)

2)

€)

4
)

(6)

(7)

49 U.S.C 5331 and implementing regulations at 49 C.F.R. part 655, “Prevention
of Alcohol Misuse and Prohibited Drug Use in Transit Operations”;

49 U.S.C. 5333(b), implementing regulations at 29 C.F.R. part 215, “Guidelines,
Section 5333(b), Federal Transit Law,” and the terms and conditions of any

certification or special warranty provided by the United States Department of
Labor;

49 U.S.C. 5323(m) and implementing regulations at 49 C.F.R. part 663, “Pre-
Award and Post-Delivery Audits of Rolling Stock Purchases”;

49 C.F.R. part 633, “Project Management Oversight”;

FTA Circular 5800.1, “Safety and Security Management Guidance for Major
Capital Projects”;

49 U.S.C. 5329(e) and implementing regulations at 49 C.F.R. part 659, “Rail
Fixed Guideway Systems; State Safety Oversight,” and 49 C.F.R. part 674, “State
Safety Oversight”;

49 U.S.C. 5323(u), “Limitation on Certain Rolling Stock Procurements”; and
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(8) 49 U.S.C. 5323(v), “Cybersecurity Certification for Rail Rolling Stock and
Operations.”

(c) If the Project is not also funded with Federal transit assistance under chapter 53 of title
49, then, except as otherwise provided in articles 1-30, the Federal Transit
Administration Master Agreement is not incorporated in this agreement.

ARTICLE 28
MANDATORY AWARD INFORMATION
28.1 Information Contained in a Federal Award.
For 2 C.F.R. 200.211:

(1) the “Federal Award Date” is the date of this agreement, as defined under section
30.2;

(2) the “Assistance Listings Number” is 20.933 and the “Assistance Listings Title” is
“National Infrastructure Investments”; and

3) this award is not for research and development.
28.2 Federal Award Identification Number.

The Federal Award Identification Number is listed in section 8 of schedule A.
28.3 Recipient’s Unique Entity Identifier.

The Recipient’s Unique Entity Identifier, as defined at 2 C.F.R. 25.400, is listed in section 2
of schedule A.

28.4 Budget Period.

The budget period for this award begins on the date of this agreement and ends on the
budget period end date that is listed in section 1 of schedule C. In this agreement, “budget
period” is used as defined at 2 C.F.R. 200.1.

28.5 Period of Performance.
The period of performance for this award begins on the date of this agreement and ends

on the period of performance end date that is listed in section 1 of schedule C. In this
agreement, “period of performance” is used as defined at 2 C.F.R. 200.1.
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ARTICLE 29

CONSTRUCTION AND DEFINITIONS

This agreement includes the following schedules as integral parts:

29.2

Schedule A
Schedule B
Schedule C
Schedule D
Schedule E
Schedule F
Schedule G
Schedule H
Schedule 1

Schedule J

Schedule K

Exhibits.

Administrative Information

Project Activities

Award Dates and Project Schedule

Award and Project Financial Information
Changes from Application

RAISE Program Designations

RAISE Performance Measurement Information
Climate Change and Environmental Justice Impacts
Equity and Barriers to Opportunity

Labor and Work

Civil Rights and Title VI

The following exhibits, which are located in the document titled “Exhibits to FTA Grant
Agreements Under the Fiscal Year 2024 RAISE Program,” dated June 26, 2024, and
available at https://www.transportation.gov/policy-initiatives/raise/raise-grant-
agreements, are part of this agreement.

29.3

Exhibit A
Exhibit B
Exhibit C

Construction.

Applicable Federal Laws and Regulations

Additional Standard Terms

Quarterly Project Progress Reports and Recertifications: Format and
Content

(a) In these General Terms and Conditions:

(1) unless expressly specified, a reference to a section or article refers to that section
or article in these General Terms and Conditions;

(2) a reference to a section or other subdivision of a schedule listed in section 29.1
will expressly identify the relevant schedule; and

3) there are no references to articles or sections in project-specific portions of the
agreement that are not contained in schedules listed in section 29.1.

(b) If a provision in these General Terms and Conditions or the exhibits conflicts with a
provision in the project-specific portion of the agreement, then the project-specific
portion of the agreement prevails. If a provision in the exhibits conflicts with a provision
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in these General Terms and Conditions, then the provision in these General Terms and
Conditions prevails.

Integration.

This agreement constitutes the entire agreement of the parties relating to the RAISE
Program and awards under that program and supersedes any previous agreements, oral or
written, relating to the RAISE Program and awards under that program.

Definitions.

In this agreement, the following definitions apply:

“General Terms and Conditions” means this document, including articles 1-30.
“Program Statute” means the collective statutory text:

(1) at 49 U.S.C. 6702;

(2) under the heading “Department of Transportation—Office of the Secretary—
National Infrastructure Investments” in title VIII of division J of the Infrastructure
Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021), and all other
provisions of that act that apply to amounts appropriated under that heading; and

3) under the heading “Department of Transportation—Office of the Secretary—
National Infrastructure Investments” in title I of division L of the Consolidated
Appropriations Act, 2024 Pub. L. No. 118-42 (March 8, 2024), and all other
provisions of that act that apply to amounts appropriated under that heading.

“Project” means the project proposed in the Technical Application, as modified by the
negotiated provisions of this agreement, including schedules A-J.

“RAISE Grant” means an award of funds that were made available under the NOFO.

“Technical Application” means the application identified in section 1 of schedule A,
including Standard Form 424 and all information and attachments submitted with that
form through Grants.gov.

References to Times of Day.

All references to times of day in this agreement are deemed references to that time at the
prevailing local time in Washington, DC.

ARTICLE 30
AGREEMENT EXECUTION AND EFFECTIVE DATE

Counterparts.
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This agreement may be executed in counterparts, which constitute one document. The parties
intend each countersigned original to have identical legal effect.

30.2 Effective Date.

The agreement will become effective when all parties have signed it. The date of this agreement
will be the date this agreement is signed by the last party to sign it. This instrument
constitutes a RAISE Grant when the USDOT’s authorized representative signs it.
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