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GENERAL TERMS AND CONDITIONS

The Infrastructure Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021) (the “IIJA”)
made funds available to the United States Department of Transportation (the “USDOT”) for
fiscal year 2022 to carry out IIJA div. A § 11509 by providing Federal financial assistance to
projects that restore community connectivity by: studying the feasibility and impacts of
removing, retrofitting, or mitigating transportation facilities that create barriers to community
connectivity due to design factors; conducting planning activities necessary to design projects to
remove, retrofit, or mitigate those facilities; and conducting construction activities necessary to
carry out projects to remove, retrofit, or mitigate those facilities. The USDOT program
administering those funds is the Reconnecting Communities Pilot program (the “RCP
Program”).

On June 30, 2022, the USDOT posted a funding opportunity at Grants.gov with funding
opportunity title “Reconnecting Communities Pilot Discretionary Grant Program” and funding
opportunity number DOT-RCP-FY22-01. The notice of funding opportunity posted at
Grants.gov, as amended on September 30, 2022, (the “NOFO”) solicited applications for Federal
financial assistance under the fiscal year 2022 RCP Program. On February 28, 2023, the USDOT
announced application selections under the NOFO.

These general terms and conditions are incorporated by reference in a project-specific
agreement under the fiscal year 2022 RCP Program. The term “Recipient” is defined in the
project-specific portion of the agreement. The project-specific portion of the agreement includes
schedules A through J. The project-specific portion of the agreement may include special terms
and conditions in project-specific articles.

ARTICLE 1
PURPOSE

1.1 Purpose. The purpose of this award is to fund an eligible project to restore community
connectivity by: studying the feasibility and impacts of removing, retrofitting, or
mitigating an existing eligible facility; conducting planning activities necessary to design
a project to remove, retrofit, or mitigate an existing eligible facility; or conducting
construction activities necessary to carry out a project to remove, retrofit, or mitigate an
existing eligible facility. The parties will accomplish that purpose by achieving the
following objectives:

(1) timely completing the Project; and
(2) ensuring that this award does not substitute for non-Federal investment in the
Project, except as proposed in the Technical Application, as modified by schedule

D.

In this section, the term “eligible facility,” is used as defined at IIJA div. A § 11509(a)(1).
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ARTICLE 2
USDOT ROLE

2.1 Division of USDOT Responsibilities.

(a) The Office of the Secretary of Transportation is responsible for the USDOT’s overall
administration of the RCP Program, the approval of this agreement, and any
modifications to this agreement under section 15.1.

(b) The Federal Railroad Administration (the “FRA”) will administer this agreement on
behalf of the USDOT. In this agreement, the “Administering Operating
Administration” means the FRA.

2.2 USDOT Program Contacts.

FRA Office of Railroad Development
Federal Railroad Administration

1200 New Jersey Ave, SE
Washington, DC 20590

(202) 493-6381
FRA-Grants@dot.gov

and

OST RCP Program Manager

United States Department of Transportation
Office of Infrastructure Deployment (OST P-40)
1200 New Jersey Avenue SE

Washington, DC 20590
ReconnectingCommunities@dot.gov

ARTICLE 3
RECIPIENT ROLE
3.1 Statements on the Project. The Recipient states that:

(1) all material statements of fact in the Technical Application were accurate when
that application was submitted; and

(2) schedule E documents all material changes in the information contained in that
application.

3.2 Statements on Authority and Capacity. The Recipient states that:

(1) it has the authority to receive Federal financial assistance under this agreement;
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it has the legal authority to complete the Project;

it has the capacity, including institutional, managerial, and financial capacity, to
comply with its obligations under this agreement;

not less than the difference between the total eligible project costs listed in section
3 of schedule D and the RCP Grant Amount listed in section 1 of schedule D is
committed to fund the Project;

it has sufficient funds available to ensure that infrastructure completed or
improved under this agreement will be operated and maintained in compliance
with this agreement and applicable Federal law; and

the individual executing this agreement on behalf of the Recipient has authority to
enter this agreement and make the statements in this article 3 and in section 20.7
on behalf of the Recipient.

33 USDOT Reliance. The Recipient acknowledges that:

(1

)

)

(4)

the USDOT relied on statements of fact in the Technical Application to select the
Project to receive this award;

the USDOT relied on statements of fact in both the Technical Application and this
agreement to determine that the Recipient and the Project are eligible under the
terms of the NOFO;

the USDOT relied on statements of fact in both the Technical Application and this
agreement to establish the terms of this agreement; and

the USDOT’s selection of the Project to receive this award prevented awards
under the NOFO to other eligible applicants.

34 Project Delivery.

(a) The Recipient shall complete the Project under the terms of this agreement.

(b) The Recipient shall ensure that the Project is financed, constructed, operated, and
maintained in accordance with all Federal laws, regulations, and policies that are
applicable to projects of the Administering Operating Administration.

3.5 Rights and Powers Affecting the Project.

(a) The Recipient shall not take or permit any action that deprive it of any rights or powers

necessary to the Recipient’s performance under this agreement without written approval
of the USDOT.
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(b) The Recipient shall act promptly, in a manner acceptable to the USDOT, to acquire,
extinguish, or modify any outstanding rights or claims of right of others that would
interfere with the Recipient’s performance under this agreement.

3.6  Notification of Changes to Key Personnel. The Recipient shall notify all USDOT
representatives who are identified in section 5 of schedule A in writing within 30
calendar days of any change in key personnel who are identified in section 4 of schedule

A.

ARTICLE 4
AWARD AMOUNT, OBLIGATION, AND TIME PERIODS

4.1  Federal Award Amount. The USDOT hereby awards an RCP Grant to the Recipient in
the amount listed in section 1 of schedule D as the RCP Grant Amount.

4.2 Federal Funding Source.

(a) If section 3 of schedule F identifies the Funding Source as “Trust Fund,” then the RCP
Grant is from RCP Program funding that was made available for fiscal year 2022 at [IJA
div. A § 11101(d)(3).

(b) If section 3 of schedule F identifies the Funding Source as “General Fund,” then the RCP
Grant is from RCP Program funding that was appropriated for fiscal year 2022 in [IJA
div. J, tit. VIII, at paragraph 7 under the heading “Department of Transportation—Federal
Highway Administration—Highway Infrastructure Programs.”

(c) If section 3 of schedule F contains a table that lists separate amounts for “Trust Fund”
and “General Fund,” then the amount listed for “Trust Fund” is from RCP Program
funding that was made available for fiscal year 2022 at IIJA div. A § 11101(d)(3) and the
amount listed for “General Fund” is from RCP Program funding that was appropriated
for fiscal year 2022 in IIJA div. J, tit. VIII, at paragraph 7 under the heading “Department
of Transportation—Federal Highway Administration—Highway Infrastructure
Programs.”

4.3 Federal Obligations. This agreement obligates for the budget period the amount listed in
section 1 of schedule D as the RCP Grant Amount.

4.4  Budget Period. The budget period for this award begins on the date of this agreement
and ends on the budget period end date that is listed as the “Federal Funding Period” in
9 5 on the agreement cover sheet. In this agreement, “budget period” is used as defined at
2 C.F.R. 200.1.

4.5 Period of Performance. The period of performance for this award is listed as the

“Project Performance Period” in q 4 on the agreement cover sheet. In this agreement,
“period of performance” is used as defined at 2 C.F.R. 200.1.
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ARTICLE §
STATEMENT OF WORK, SCHEDULE, AND BUDGET CHANGES

5.1 Notification Requirement. The Recipient shall notify all USDOT representatives who
are identified in section 5 of schedule A in writing within 30 calendar days of any change
in circumstances or commitments that adversely affect the Recipient’s plan to complete
the Project. In that notification, the Recipient shall describe the change and what actions
the Recipient has taken or plans to take to ensure completion of the Project. This
notification requirement under this section 5.1 is separate from any requirements under
this article 5 that the Recipient request modification of this agreement.

5.2 Scope and Statement of Work Changes. If the Project’s activities differ from the
activities described in schedule B, then the Recipient shall request a modification of this
agreement to update schedule B.

5.3 Schedule Changes. If one or more of the following conditions are satisfied, then the
Recipient shall request a modification of this agreement to update schedule C:

(1) a completion date for the Project or a component of the Project is listed in section
2 of schedule C and the Recipient’s estimate for that milestone changes to a date
that is more than six months after the date listed in section 2 of schedule C;

(2) a schedule change would require the budget period to continue after the end of the
budget period defined in section 4.4; or

3) a schedule change would require the period of performance to continue after the
end of the period of performance defined in section 4.5.

For other schedule changes, the Recipient shall follow the applicable procedures of the
Administering Operating Administration and document the changes in writing.

5.4  Budget Changes.
(a) The Recipient acknowledges that if the cost of completing the Project increases:

(1) that increase does not affect the Recipient’s obligation under this agreement to
complete the Project; and

(2) the USDOT will not increase the amount of this award to address any funding
shortfall.

(b) The Recipient shall request a modification of this agreement to update schedule D if, in
comparing the Project’s budget to the amounts listed in the “Project Budget by Source”
table in section 3 of schedule D:

(1) the “Non-Federal Funds” project contribution amount decreases; or
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(2) the total eligible project costs amount decreases.

(c) For budget changes that are not identified in section 5.4(b), the Recipient shall follow the

applicable procedures of the Administering Operating Administration and document the
changes in writing.

(d) If there are Project Cost Savings, then the Recipient may propose to the USDOT, in

writing consistent with the Administering Operating Administration’s requirements, to
include in the Project specific additional activities that are within the scope of this award,
as defined in section 1.1 and schedule B, and that the Recipient could complete with the
Project Cost Savings.

In this agreement, “Project Cost Savings” means the difference between the actual
eligible project costs and the total eligible project costs that are listed in the “Project
Budget by Source” table in section 3 of schedule D, but only if the actual eligible project
costs are less than the total eligible project costs that are listed in the “Project Budget by
Source” table in section 3 of schedule D. There are no Project Cost Savings if the actual
eligible project costs are equal to or greater than the total eligible project costs that are
listed in the “Project Budget by Source” table in section 3 of schedule D.

(e) If there are Project Cost Savings and either the Recipient does not make a proposal under

®

section 5.4(d) or the USDOT does not accept the Recipient’s proposal under section
5.4(d), then:

(1) in a request under section 5.4(b), the Recipient shall reduce the Federal Share by
the Project Cost Savings; and

(2) if that modification reduces this award and the USDOT had reimbursed costs
exceeding the revised award, the Recipient shall refund to the USDOT the
difference between the reimbursed costs and the revised award.

In this agreement, “Federal Share” means the sum of the total “RCP Funds” and “Other
Federal Funds” amounts that are listed in section 3 of schedule D.

The Recipient acknowledges that amounts that are required to be refunded under section
5.4(e)(2) constitute a debt to the Federal Government that the USDOT may collect under
2 C.F.R. 200.346 and the Federal Claims Collection Standards (31 C.F.R. parts 900-999).

USDOT Acceptance of Changes. The USDOT may accept or reject modifications
requested under this article 5, and in doing so may elect to consider only the interests of
the RCP Program and the USDOT. The Recipient acknowledges that requesting a
modification under this article 5 does not amend, modify, or supplement this agreement
unless the USDOT accepts that modification request and the parties modify this
agreement under section 15.1.
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ARTICLE 6
GENERAL REPORTING TERMS

Report Submission. The Recipient shall send all reports required by this agreement to all
USDOT contacts who are listed in section 5 of schedule A and all USDOT contacts who
are listed in section 2.2.

Alternative Reporting Methods. The Administering Operating Administration may
establish processes for the Recipient to submit reports required by this agreement,
including electronic submission processes. If the Recipient is notified of those processes
in writing, the Recipient shall use the processes required by the Administering Operating
Administration.

Paperwork Reduction Act Notice. Under 5 C.F.R. 1320.6, the Recipient is not required
to respond to a collection of information that does not display a currently valid control
number issued by the Office of Management and Budget (the “OMB”). Notwithstanding
any other term of this agreement, the due date for any information collections required
under this agreement, including the reporting requirements in articles 7 and 8, is the later
of (1) the due date stated with the requirement and (2) the 30th day after OMB approves
that information collection.

ARTICLE 7
PROGRESS AND FINANCIAL REPORTING

Quarterly Project Progress Reports and Recertifications.

(a) On or before the 30th day of the first month of each calendar year quarter and until the

end of the period of performance, the Recipient shall submit to the USDOT a Quarterly
Project Progress Report and Recertification that contains, for the previous quarter:

(1) a complete FRA Form 34!;

(2) a certification that the Recipient is in compliance with 2 C.F.R. 200.303 (Internal
Controls) and 2 C.F.R. Part 200, Subpart F (Audit Requirements); and

3) the certification required under 2 C.F.R. 200.415(a).

If the date of this agreement is in the final month of a calendar year quarter, then the
Recipient shall submit the first Quarterly Project Progress Report and Recertification in
the second calendar year quarter that begins after the date of this agreement.

(b) On or before the 30th day of the first month of each calendar year quarter and until the

end of the period of performance, the Recipient shall submit to the USDOT through

I FRA Form 34 is available at https://railroads.dot.gov/grant-administration/reporting-requirements/fra-reports
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GrantSolutions a Federal Financial Report (SF-425) covering the previous calendar year
quarter.

7.2 Final Progress Reports and Financial Information. No later than 120 days after the
end of the period of performance, the Recipient shall submit

(1) a final Quarterly Project Progress Report and Recertification in the format and
with the content described in section 7.1(a) for each Quarterly Project Progress
Report and Recertification;

(2) a final SF-425 through GrantSolutions;
3) a Final Performance Report FRA Form 33 as provided by FRA?; and

4) any other information required under the Administering Operating
Administration’s award closeout procedures.

ARTICLE 8
PERFORMANCE MEASUREMENT AND REPORTING

8.1  Baseline Performance Measurement. If the Capital-Planning Designation in section 1
of schedule F is “Capital Construction,” then:

(1) before the start of construction on the Project but not earlier than one year before
the start of construction on the Project, the Recipient shall collect baseline data for
each performance measure that is enumerated in schedule G; and

(2) not later than January 31 of the calendar year that begins after the Recipient
collects baseline data under section 8.1(a), the Recipient shall submit a Baseline
Performance Measurement Report containing the data collected under section
8.1(a), stating the dates when the data was collected, and describing, in detail, the
data sources, assumptions, variability, and estimated levels of precision for each
performance measure that is enumerated in schedule G.

8.2 Post-construction Performance Measurement.

(a) If the Capital-Planning Designation in section 1 of schedule F is “Capital Construction,”
then:

(1) for each performance measure that is enumerated in schedule G and has a
quarterly measurement frequency, for each of 19 consecutive calendar quarters,
beginning with the first calendar quarter that begins after the Project substantial
completion date, at least once during the quarter, the Recipient shall collect data
for that performance measure; and

2 FRA Form 33 is available at https://railroads.dot.gov/grant-administration/reporting-requirements/fra-reports
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(2) for each performance measure that is enumerated in schedule G and has an annual
measurement frequency, the Recipient shall collect data for that performance
measure on at least five separate occasions: (i) once during the three consecutive
calendar quarters that begin after the Project substantial completion date; (ii) once
during the fourth calendar quarter after the first collection; (iii) once during the
eighth calendar quarter after the first collection; (iv) once during the twelfth
calendar quarter after the first collection; and (v) once during the sixteenth
calendar quarter after the first collection.

(b) Not later than January 31 of each year that follows a calendar year during which data was

collected under section 8.2(a), the Recipient shall submit to the USDOT a Post-
construction Performance Measurement Report containing the data collected under
section 8.2(a) in the previous calendar year and stating the dates when the data was
collected.

(c) If an external factor significantly affects the value of a performance measure collected

under section 8.2(a), then the Recipient shall identify that external factor in the Post-
construction Performance Measurement Report described in section 8.2(b) and discuss
the external factor’s influence on the performance measure.

Project Outcomes Report. If the Capital-Planning Designation in section 1 of schedule
F is “Capital Construction,” then the Recipient shall submit to the USDOT, not later than
January 31 of the year that follows the final calendar year during which data was
collected under section 8.2(a), a Project Outcomes Report that contains:

(1) an analysis of the impacts of the project, including a comparison of the baseline
performance measurement data collected under section 8.1 with the post-
construction performance measurement data that the Recipient reported in the
final Post-construction Performance Measurement Report required under section
8.2(b);

(2) for each performance measure that is enumerated in schedule G, an analysis of the
accuracy of the projected outcome listed in schedule G; and

3) all data collected under sections 8.1 and 8.2(a).

General Performance Measurement Requirements. For each performance measure
that is enumerated in schedule G, the Recipient shall ensure that all data collections under
this article 8 are completed in a manner consistent with the description, location, and
other attributes associated with that performance measure in schedule G.

Outcome Measurement and Reporting Survival. The data collection and reporting
requirements in this article 8 survive the termination of this agreement.
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ARTICLE 9
NONCOMPLIANCE AND REMEDIES

9.1 Noncompliance Determinations.

(a) If the USDOT determines that the Recipient may have failed to comply with the United
States Constitution, Federal law, or the terms and conditions of this agreement, the
USDOT may notify the Recipient of a proposed determination of noncompliance. For the
notice to be effective, it must be written and the USDOT must include an explanation of
the nature of the noncompliance, describe a remedy, state whether that remedy is
proposed or effective at an already determined date, and describe the process through and
form in which the Recipient may respond to the notice.

(b) If the USDOT notifies the Recipient of a proposed determination of noncompliance under
section 9.1(a), the Recipient may, not later than 7 calendar days after the notice, respond
to that notice in the form and through the process described in that notice. In its response,
the Recipient may:

(1) accept the remedy;
(2) acknowledge the noncompliance, but propose an alternative remedy; or
3) dispute the noncompliance.

To dispute the noncompliance, the Recipient must include in its response documentation
or other information supporting the Recipient’s compliance.

(¢) The USDOT may make a final determination of noncompliance only:
(1) after considering the Recipient’s response under section 9.1(b); or

(2) if the Recipient fails to respond under section 9.1(b), after the time for that
response has passed.

(d) To make a final determination of noncompliance, the USDOT must provide a notice to
the Recipient that states the bases for that determination.

9.2 Remedies.

(a) If the USDOT makes a final determination of noncompliance under section 9.1, the
USDOT may impose a remedy, including:

(1) additional conditions on the award;

(2) any remedy permitted under 2 C.F.R. 200.339-200.340, including withholding of
payments; disallowance of previously reimbursed costs, requiring refunds from
the Recipient to the USDOT; suspension or termination of the award; or
suspension and disbarment under 2 C.F.R. part 180; or
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any other remedy legally available.

(b) To impose a remedy, the USDOT must provide a written notice to the Recipient that
describes the remedy, but the USDOT may make the remedy effective before the
Recipient receives that notice.

(c) If the USDOT determines that it is in the public interest, the USDOT may impose a
remedy, including all remedies described in section 9.2(a), before making a final
determination of noncompliance under section 9.1. If it does so, then the notice provided
under section 9.1(d) must also state whether the remedy imposed will continue, be
rescinded, or modified.

(d) In imposing a remedy under this section 9.2 or making a public interest determination
under section 9.2(c), the USDOT may elect to consider the interests of only the USDOT.

(e) The Recipient acknowledges that amounts that the USDOT requires the Recipient to
refund to the USDOT due to a remedy under this section 9.2 constitute a debt to the
Federal Government that the USDOT may collect under 2 C.F.R. 200.346 and the
Federal Claims Collection Standards (31 C.F.R. parts 900-999).

9.3  Other Oversight Entities. Nothing in this article 9 limits any party’s authority to report
activity under this agreement to the United States Department of Transportation Inspector
General or other appropriate oversight entities.

ARTICLE 10
AGREEMENT TERMINATION

10.1 USDOT Termination.

(a) The USDOT may terminate this agreement and all of its obligations under this agreement
if any of the following occurs:

(1

)

3)

4

the Recipient fails to obtain or provide any non-RCP Grant contribution or
alternatives approved by the USDOT as provided in this agreement and consistent
with schedule D;

a completion date for the Project or a component of the Project is listed in section
2 of schedule C and the Recipient fails to meet that milestone by six months after
the date listed in section 2 of schedule C;

the Recipient fails to meet a milestone listed in section 3 of schedule C by the
deadline date listed in that section for that milestone;

the Recipient fails to comply with the terms and conditions of this agreement,

including a material failure to comply with the project schedule in schedule C
even if it is beyond the reasonable control of the Recipient;
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(%) circumstances cause changes to the Project that the USDOT determines are
inconsistent with the USDOT’s basis for selecting the Project to receive an RCP
Grant; or

(6) the USDOT determines that termination of this agreement is in the public interest.

(b) In terminating this agreement under this section, the USDOT may elect to consider only
the interests of the USDOT.

(c) This section 10.1 does not limit the USDOT’s ability to terminate this agreement as a
remedy under section 9.2.

(d) The Recipient may request that the USDOT terminate the agreement under this section
10.1.

10.2 Closeout Termination.
(a) This agreement terminates on Project Closeout.

(b) In this agreement, “Project Closeout” means the date that the USDOT notifies the
Recipient that the award is closed out. Under 2 C.F.R. 200.344, Project Closeout should
occur no later than one year after the end of the period of performance.

10.3 Post-Termination Adjustments. The Recipient acknowledges that under 2 C.F.R.
200.345-200.346, termination of the agreement does not extinguish the USDOT’s
authority to disallow costs, including costs that the USDOT reimbursed before
termination, and recover funds from the Recipient.

10.4 Non-Terminating Events.

(a) The end of the budget period described under section 4.4 does not terminate this
agreement or the Recipient’s obligations under this agreement.

(b) The end of the period of performance described under section 4.5 does not terminate this
agreement or the Recipient’s obligations under this agreement.

(c) The cancellation of funds under section 14.2 does not terminate this agreement or the
Recipient’s obligations under this agreement.

10.5 Other Remedies. The termination authority under this article 10 supplements and does
not limit the USDOT’s remedial authority under article 9 or 2 C.F.R. part 200, including
2 C.F.R. 200.339-200.340.
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ARTICLE 11
MONITORING, FINANCIAL MANAGEMENT, CONTROLS, AND RECORDS

11.1 Recipient Monitoring and Record Retention.

(a) The Recipient shall monitor activities under this award, including activities under
subawards and contracts, to ensure:

(1) that those activities comply with this agreement; and

(2) that funds provided under this award are not expended on costs that are not
allowable under this award or not allocable to this award.

(b) If the Recipient makes a subaward under this award, the Recipient shall monitor the
activities of the subrecipient in compliance with 2 C.F.R. 200.332(d).

(c) The Recipient shall retain records relevant to the award as required under 2 C.F.R.
200.334.

11.2 Financial Records and Audits.

(a) The Recipient shall keep all project accounts and records that fully disclose the amount
and disposition by the Recipient of the award funds, the total cost of the Project, and the
amount or nature of that portion of the cost of the Project supplied by other sources, and
any other financial records related to the project.

(b) The Recipient shall keep accounts and records described under section 11.2(a) in
accordance with a financial management system that meets the requirements of 2 C.F.R.
200.301-200.303, 2 C.F.R. 200 subpart F, and title 23, United States Code, and will
facilitate an effective audit in accordance with 31 U.S.C. 7501-7506.

(c) The Recipient shall separately identify expenditures under the fiscal year 2022 RCP
Program in financial records required for audits under 31 U.S.C. 7501-7506.
Specifically, the Recipient shall:

(1) list expenditures under that program separately on the schedule of expenditures of
Federal awards required under 2 C.F.R. 200 subpart F, including “FY 2022” in
the program name; and

(2) list expenditures under that program on a separate row under Part II, Item 1
(“Federal Awards Expended During Fiscal Period”) of Form SF-SAC, including
“FY 2022 in column ¢ (“Additional Award Identification™).

11.3 Internal Controls. The Recipient shall establish and maintain internal controls as
required under 2 C.F.R. 200.303.
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USDOT Record Access. The USDOT may access Recipient records related to this award
under 2 C.F.R. 200.337.

Oversight Responsibilities. This award is subject to the oversight requirements of title
23, United States Code.

ARTICLE 12
CONTRACTING AND SUBAWARDS

Minimum Wage Rates. The Recipient shall include, in all contracts in excess of $2,000
for work on the Project that involves labor, provisions establishing minimum rates of
wages, to be predetermined by the United States Secretary of Labor, in accordance with
23 U.S.C. 113 that contractors shall pay to skilled and unskilled labor, and such minimum
rates shall be stated in the invitation for bids and shall be included in proposals or bids for
the work.

Buy America.

(a) Steel, iron, and manufactured products used in the Project are subject to 23 U.S.C. 313,

as implemented by the Federal Highway Administration. The Recipient acknowledges
that this agreement is neither a waiver of 23 U.S.C. 313(a) nor a finding under 23 U.S.C.
313(b).

(b) Construction materials used in the Project are subject to the domestic preference

requirement at § 70914 of the Build America, Buy America Act, Pub. L. No. 117-58, div.
G, tit. IX, subtit. A, 135 Stat. 429, 1298 (2021), as implemented by OMB, USDOT, and
FHWA. The Recipient acknowledges that this agreement is neither a waiver of

§ 70914(a) nor a finding under § 70914(b).

(c) Under 2 C.F.R. 200.322, as appropriate and to the extent consistent with law, the

12.3

12.4

Recipient should, to the greatest extent practicable under this award, provide a preference
for the purchase, acquisition, or use of goods, products, or materials produced in the
United States. The Recipient shall include the requirements of 2 C.F.R. 200.322 in all
subawards including all contracts and purchase orders for work or products under this
award.

Small and Disadvantaged Business Requirements. The Recipient shall comply with 49
C.F.R. part 26 (“Participation by disadvantaged business enterprises in Department of
Transportation financial assistance programs”). For the purpose of 49 C.F.R. 26.3, that
part applies to the Recipient.

Engineering and Design Services. The Recipient shall award each contract or sub-
contract for program management, construction management, planning studies, feasibility
studies, architectural services, preliminary engineering, design, engineering, surveying,
mapping, or related services with respect to the project in the same manner that a contract
for architectural and engineering services is negotiated under the Brooks Act, 40 U.S.C.
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1101-1104 as implemented in 23 U.S.C. 112(b)(2), or an equivalent qualifications-based
requirement prescribed for or by the Recipient and approved in writing by the USDOT.

Prohibition on Certain Telecommunications and Video Surveillance Services or
Equipment. The Recipient acknowledges that Section 889 of Pub. L. No. 115-232 and 2
C.F.R. 200.216 prohibit the Recipient and all subrecipients from procuring or obtaining
certain telecommunications and video surveillance services or equipment under this
award.

Pass-through Entity Responsibilities. If the Recipient makes a subaward under this
award, the Recipient shall comply with the requirements on pass-through entities under 2
C.F.R. parts 200 and 1201, including 2 C.F.R. 200.331-200.333.

Subaward and Contract Authorization. [Reserved]

ARTICLE 13
COSTS, PAYMENTS, AND UNEXPENDED FUNDS

Limitation of Federal Award Amount. Under this award, the USDOT shall not provide
funding greater than the amount obligated under section 4.3. The Recipient acknowledges
that the USDOT is not liable for payments exceeding that amount, and the Recipient shall
not request reimbursement of costs exceeding that amount.

Projects Costs. This award is subject to the cost principles at 2 C.F.R. 200 subpart E,
including provisions on determining allocable costs and determining allowable costs.

Timing of Project Costs.

(a) The Recipient shall not charge to this award costs that are incurred after the budget

period.

(b) The Recipient shall not charge to this award costs that were incurred before the date of

13.4

this agreement unless those costs are identified in section 5 of schedule D and would
have been allowable if incurred during the budget period. This limitation applies to pre-
award costs under 2 C.F.R. 200.458. This agreement hereby terminates and supersedes
any previous USDOT approval for the Recipient to incur costs under this award for the
Project. Section 5 of schedule D is the exclusive USDOT approval of costs incurred
before the date of this agreement.

Recipient Recovery of Federal Funds. The Recipient shall make all reasonable efforts,
including initiating litigation, if necessary, to recover Federal funds if the USDOT
determines, after consultation with the Recipient, that those funds have been spent
fraudulently, wastefully, or in violation of Federal laws, or misused in any manner under
this award. The Recipient shall not enter a settlement or other final position, in court or
otherwise, involving the recovery of funds under the award unless approved in advance in
writing by the USDOT.
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Unexpended Federal Funds. Any Federal funds that are awarded at section 4.1 but not
expended on allocable, allowable costs remain the property of the United States.

Timing of Payments to the Recipient.

(a) Reimbursement is the payment method for the RCP Program.

(b) The Recipient shall not request reimbursement of a cost before the Recipient has entered

13.7

into an obligation for that cost.

Payment Method.

(a) If the USDOT Payment System identified in section 6 of schedule A is “DELPHI

elnvoicing,” then the Recipient shall use the DELPHI elnvoicing System
(https://www.dot.gov/cfo/delphi-einvoicing-system.html) to request reimbursement under
this award. If the Recipient requires access to that system, the Recipient shall contact the
USDOT contact listed in section 5 of schedule A.

(b) The USDOT may deny a payment request that is not submitted using the method

13.8

identified in this section 13.7.

Information Supporting Expenditures.

(a) If the USDOT Payment System identified in section 6 of schedule A is “Delphi

elnvoicing System,” then when requesting reimbursement of costs incurred or credit for
cost share incurred, the Recipient shall electronically submit the SF 270 (Request for
Advance or Reimbursement) and shall submit supporting cost detail to document clearly
all costs incurred. As supporting cost detail, the Recipient shall include a detailed
breakout of all costs incurred by task and by Federal and Non-Federal funds. The
Recipient shall classify all costs by task described in section 2 of schedule B and by
Federal and non-Federal shares.

(b) If the Recipient submits a request for reimbursement that the USDOT determines does

13.9

not include or is not supported by sufficient detail, the USDOT may deny the request or
withhold processing the request until the Recipient provides sufficient detail.

Reimbursement Request Timing Frequency. If the USDOT Payment System identified
in section 6 of schedule A is “DELPHI elnvoicing,” the Recipient shall request
reimbursement as needed to maintain cash flow sufficient to timely complete the Project.
The Recipient shall not submit any single payment request exceeding $99,999,999.99.
The Recipient shall not submit a payment request exceeding $50,000,000.00 unless the
Recipient notifies the USDOT 5 days before submitting the request.
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ARTICLE 14
LIQUIDATION, ADJUSTMENTS, AND FUNDS AVAILABILITY

14.1 Liquidation of Recipient Obligations.

(a) The Recipient shall liquidate all obligations of award funds under this agreement not later
than 120 days after the end of the period of performance.

(b) Liquidation of obligations and adjustment of costs under this agreement follow the
requirements of 2 C.F.R. 200.344-200.346.

14.2  Funds Cancellation. RCP Program funding that is timely obligated for this award under
section 4.3 remains available for the originally authorized purpose until expended.

ARTICLE 15
AGREEMENT MODIFICATIONS

15.1 Bilateral Modifications. The parties may amend, modify, or supplement this agreement
by mutual agreement in writing signed by the USDOT and the Recipient. Either party
may request to amend, modify, or supplement this agreement by written notice to the
other party.

15.2 Unilateral Contact Modifications.

(a) The Recipient may update the contacts who are listed in section 3 of schedule A by
written notice to all of the USDOT contacts who are listed in section 5 of schedule A and
section 2.2.

(b) The USDOT may update the contacts who are listed in section 5 of schedule A and

section 2.2 by written notice to all of the Recipient contacts who are listed in section 3 of
schedule A.

15.3 USDOT Unilateral Modifications.

(a) The USDOT may unilaterally modify this agreement to comply with Federal law,
including the Program Statute.

(b) To unilaterally modify this agreement under this section 15.3, the USDOT must provide a
notice to the Recipient that includes a description of the modification and state the date
that the modification is effective.

15.4 Other Modifications. The parties shall not amend, modify, or supplement this agreement
except as permitted under sections 15.1, 15.2, or 15.3. If an amendment, modification, or
supplement is not permitted under section 15.1, not permitted under section 15.2, and not
permitted under section 15.3, it is void.
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ARTICLE 16
CLIMATE CHANGE AND ENVIRONMENTAL JUSTICE

Climate Change and Environmental Justice. Consistent with Executive Order 14008,
“Tackling the Climate Crisis at Home and Abroad” (Jan. 27, 2021), schedule H
documents the consideration of climate change and environmental justice impacts of the
Project.

ARTICLE 17
RACIAL EQUITY AND BARRIERS TO OPPORTUNITY

Racial Equity and Barriers to Opportunity. Consistent with Executive Order 13985,
“Advancing Racial Equity and Support for Underserved Communities Through the
Federal Government” (Jan. 20, 2021), schedule I documents activities related to the
Project to improve racial equity and reduce barriers to opportunity.

Community Engagement Activities. The USDOT has determined that, for the purpose
of the requirement stated in section F.2.1 of the NOFO, through the activities documented
in section 3 of schedule I, the Recipient has sufficiently considered community
engagement related to the Project.

Activities to Safeguard Affordability. The USDOT has determined that, for the purpose
of the requirement stated in section F.2.i of the NOFO, through the activities documented
in section 4 of schedule I, the Recipient has sufficiently considered safeguards to retain
affordability for existing residents and businesses in the Project area and surrounding
communities.

ARTICLE 18
LABOR AND WORK

Labor and Work. Consistent with Executive Order 14025, “Worker Organizing and
Empowerment” (Apr. 26, 2021), and Executive Order 14052, “Implementation of the
Infrastructure Investment and Jobs Act” (Nov. 15, 2021), schedule J documents the
consideration of job quality and labor rights, standards, and protections related to the
Project.

OFCCP Mega Construction Project Program. If the total eligible project costs that are
listed in section 3 of schedule D are greater than $35,000,000 and the Department of
Labor’s Office of Federal Contract Compliance Programs (the “OFCCP”) selects this
award for participation in the Mega Construction Project Program, then the Recipient
shall partner with OFCCP, as requested by OFCCP.
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ARTICLE 19
CRITICAL INFRASTRUCTURE SECURITY AND RESILIENCE

19.1 Ciritical Infrastructure Security and Resilience.

(a) Consistent with Presidential Policy Directive 21, “Critical Infrastructure Security and
Resilience” (Feb. 12, 2013), and the National Security Presidential Memorandum on
Improving Cybersecurity for Critical Infrastructure Control Systems (July 28, 2021), the
Recipient shall consider physical and cyber security and resilience in planning, design,
and oversight of the Project.

(b) If the Security Risk Designation in section 4 of schedule F is “Elevated,” then, not later
that than two years after the date of this agreement, the Recipient shall submit to the
USDOT a report that:

(1) identifies a cybersecurity Point of Contact for the transportation infrastructure
being improved in the Project;

(2) summarizes or contains a cybersecurity incident reporting plan for the
transportation infrastructure being improved in the Project;

3) summarizes or contains a cybersecurity incident response plan for the
transportation infrastructure being improved in the Project;

(4) documents the results of a self-assessment of the Recipient’s cybersecurity
posture and capabilities; and

®)) describes any additional actions that the Recipient has taken to consider or
address cybersecurity risk of the transportation infrastructure being improved in

the Project.
ARTICLE 20
FEDERAL FINANCIAL ASSISTANCE, ADMINISTRATIVE, AND NATIONAL
POLICY REQUIREMENTS

20.1 Uniform Administrative Requirements for Federal Awards. The Recipient shall
comply with the obligations on non-Federal entities under 2 C.F.R. parts 200 and 1201.

20.2 Federal Law and Public Policy Requirements.

(a) The Recipient shall ensure that Federal funding is expended in full accordance with the
United States Constitution, Federal law, and statutory and public policy requirements:
including but not limited to, those protecting free speech, religious liberty, public welfare,
the environment, and prohibiting discrimination.
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(b) The failure of this agreement to expressly identify Federal law applicable to the Recipient
or activities under this agreement does not make that law inapplicable.

20.3 Federal Freedom of Information Act.
(a) The USDOT is subject to the Freedom of Information Act, 5 U.S.C. 552.

(b) The Recipient acknowledges that the Technical Application and materials submitted to
the USDOT by the Recipient related to this agreement may become USDOT records
subject to public release under 5 U.S.C. 552.

20.4 History of Performance. Under 2 C.F.R 200.206, any Federal awarding agency may
consider the Recipient’s performance under this agreement, when evaluating the risks of
making a future Federal financial assistance award to the Recipient.

20.5 Whistleblower Protection.

(a) The Recipient acknowledges that it is a “grantee” within the scope of 41 U.S.C. 4712,
which prohibits the Recipient from taking certain actions against an employee for certain
disclosures of information that the employee reasonably believes are evidence of gross
mismanagement of this award, gross waste of Federal funds, or a violation of Federal law
related this this award.

(b) The Recipient shall inform its employees in writing of the rights and remedies provided
under 41 U.S.C. 4712, in the predominant native language of the workforce.

20.6 External Award Terms and Obligations.

(a) In addition to this document and the contents described in article 25, this agreement
includes the following additional terms as integral parts:

(1) Appendix A to 2 C.F.R. part 25: System for Award Management and Universal
Identifier Requirements;

(2)  Appendix A to 2 C.F.R. part 170: Reporting Subawards and Executive
Compensation;

3) 2 C.F.R. 175.15(b): Trafficking in Persons; and

(4) Appendix XII to 2 C.F.R. part 200: Award Term and Condition for Recipient
Integrity and Performance Matters.

(b) The Recipient shall comply with:
(1) 49 C.F.R. part 20: New Restrictions on Lobbying;

(2) 49 C.F.R. part 21: Nondiscrimination in Federally-Assisted Programs of the
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of
1964;
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3) 49 C.F.R. part 27: Nondiscrimination on the Basis of Disability in Programs or
Activities Receiving Federal Financial Assistance; and

(4) Subpart B of 49 C.F.R. part 32: Governmentwide Requirements for Drug-free
Workplace (Financial Assistance).

20.7 Incorporated Certifications. The Recipient makes the statements in the following
certifications, which are incorporated by reference:

(1) Appendix A to 49 CFR part 20 (Certification Regarding Lobbying).

ARTICLE 21
ASSIGNMENT

21.1 Assignment Prohibited. The Recipient shall not transfer to any other entity any
discretion granted under this agreement, any right to satisfy a condition under this
agreement, any remedy under this agreement, or any obligation imposed under this
agreement.

ARTICLE 22
WAIVER

22.1 Waivers.

(a) A waiver of a term of this agreement granted by the USDOT will not be effective unless
it is in writing and signed by an authorized representative of the USDOT.

(b) A waiver of a term of this agreement granted by the USDOT on one occasion will not
operate as a waiver on other occasions.

(c) If the USDOT fails to require strict performance of a term of this agreement, fails to
exercise a remedy for a breach of this agreement, or fails to reject a payment during a
breach of this agreement, that failure does not constitute a waiver of that term or breach.

ARTICLE 23
ADDITIONAL TERMS AND CONDITIONS

23.1 Effect of Economically Disadvantaged Community Designation. If section 2 of
schedule F lists “Yes” for the “Economically Disadvantaged Community Designation,”
then based on information that the Recipient provided to the USDOT, including the
Technical Application, the USDOT determined that the Project will benefit an
economically disadvantaged community, as defined in section H.1 of the NOFO.
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23.2 Disclaimer of Federal Liability. The USDOT shall not be responsible or liable for any
damage to property or any injury to persons that may arise from, or be incident to,
performance or compliance with this agreement.

23.3 Relocation and Real Property Acquisition.

(a) To the greatest extent practicable under State law, the Recipient shall comply with the
land acquisition policies in 49 C.F.R. 24 subpart B and shall pay or reimburse property
owners for necessary expenses as specified in that subpart.

(b) The Recipient shall provide a relocation assistance program offering the services
described in 49 C.F.R. 24 subpart C and shall provide reasonable relocation payments
and assistance to displaced persons as required in 49 C.F.R. 24 subparts D-E.

(c) The Recipient shall make available to displaced persons, within a reasonable period of
time prior to displacement, comparable replacement dwellings in accordance with 49
C.F.R. 24 subpart E.

23.4 Equipment Disposition.

(a) In accordance with 2 C.F.R. 200.313 and 1201.313, if the Recipient or a subrecipient
acquires equipment under this award, then when that equipment is no longer needed for
the Project:

(1) if the entity that acquired the equipment is a State or a subrecipient of a State, that
entity shall dispose of that equipment in accordance with State laws and
procedures; and

(2) if the entity that acquired the equipment is neither a State nor a subrecipient of a
State, that entity shall request disposition instructions from the Administering
Operating Administration.

(b) In accordance with 2 C.F.R. 200.443(d), the distribution of the proceeds from the
disposition of equipment must be made in accordance with 2 C.F.R. 200.313-200.316
and 2 C.F.R. 1201.313.

(c) The Recipient shall ensure compliance with this section 23.4 for all tiers of subawards
under this award.

23.5 Environmental Review.
(a) In this section, “Environmental Review Entity”’ means:

(1) if the Project is located in a State that has assumed responsibilities for
environmental review activities as may be authorized by law, including under 23
U.S.C. 327, and the Project is within the scope of the assumed responsibilities, the
State; and
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(2) for all other cases, the FRA.

(b) Except as authorized under section 23.5(c), the Recipient shall not begin final design;

acquire real property, construction materials, or equipment; begin construction; or take
other actions that represent an irretrievable commitment of resources for the Project
unless and until:

(1) the Environmental Review Entity complies with the National Environmental
Policy Act, 42 U.S.C. 4321 to 4370m-12, and any other applicable environmental
laws and regulations; and

(2) if the Environmental Review Entity is not the Recipient, the Environmental
Review Entity provides the Recipient with written notice that the environmental
review process is complete.

(c) If the Recipient is purchasing railroad components or materials that can be used for other

projects or resold, then the Recipient shall comply with 23 C.F.R. 771.113(d)(4).

(d) The Recipient acknowledges that:

(1) the Environmental Review Entity’s actions under section 23.5(a) depend on the
Recipient conducting necessary environmental analyses and submitting necessary
documents to the Environmental Review Entity; and

(2) applicable environmental statutes and regulation may require the Recipient to
prepare and submit documents to other Federal, State, and local agencies.

(e) Consistent with 23 C.F.R. 771.105(a), to the extent practicable and consistent with

®

Federal law, the Recipient shall coordinate all environmental investigations, reviews, and
consultations as a single process.

The activities described in schedule B and other information described in this agreement
may inform environmental decision-making processes, but the parties do not intend this
agreement to document the alternatives under consideration under those processes. If a
build alternative is selected that does not align with schedule B or other information in
this agreement, then:

(1) the parties may amend this agreement under section 15.1 for consistency with the
selected build alternative; or

(2) if the USDOT determines that the condition at section 10.1(a)(5) is satisfied, the
USDOT may terminate this agreement under section 10.1(a)(5).

(g) The Recipient shall complete any mitigation activities described in the environmental

document or documents for the Project, including the terms and conditions contained in
the required permits and authorizations for the Project. Section 3 of schedule B identifies
documents describing mitigation activities, but the absence of a document from that
section does not relieve the Recipient of any compliance obligations.
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Project Maintenance Requirement. The Recipient shall ensure that the Project
Property is maintained in good operating order and in accordance with 2 C.F.R. 200.310-
200.316, 1201.313 and any guidelines, directives, or regulations that the USDOT,
including FRA, may issue.

ARTICLE 24
MANDATORY AWARD INFORMATION
Information Contained in a Federal Award. For 2 C.F.R. 200.211:

(1) the “Federal Award Date” is the date of this agreement, as defined under section
26.2;

(2) the “Assistance Listings Number” is 20.940 and the “Assistance Listings Title” is
“Reconnecting Communities Pilot (RCP) Discretionary Grant Program”; and

3) this award is not for research and development.

Federal Award Identification Number. The Federal Award Identification Number is
listed in 9 2 on the agreement cover sheet as the “Agreement Number.”

Recipient’s Unique Entity Identifier. The Recipient’s Unique Entity Identifier, as
defined at 2 C.F.R. 25.415, is listed in q 1B on the agreement cover sheet.

ARTICLE 25
CONSTRUCTION AND DEFINITIONS

Schedules. This agreement includes the following schedules as integral parts:

Schedule A Administrative Information

Schedule B Project Activities

Schedule C Award Dates and Project Schedule

Schedule D Award and Project Financial Information

Schedule E Changes from Application

Schedule F RCP Program Designations

Schedule G RCP Performance Measurement Information
Schedule H Climate Change and Environmental Justice Impacts
Schedule I Racial Equity and Barriers to Opportunity

Schedule J Labor and Work

Exhibits. The following exhibits, which are located in the document titled “Exhibits to
FRA Grant Agreements Under the Fiscal Year 2022 Reconnecting Communities Pilot
Program,” dated May 10, 2024, and available at
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https://www.transportation.gov/grants/reconnecting-communities/reconnecting-
communities-grant-agreements, are part of this agreement.

Exhibit A Applicable Federal Laws and Regulations

Exhibit B Additional Standard Terms

Exhibit C Quarterly Project Progress Reports and Recertifications: Format and
Content

Construction.

(a) In these General Terms and Conditions:

(1) unless expressly specified, a reference to a section or article refers to that section
or article in these General Terms and Conditions;

(2) a reference to a section or other subdivision of a schedule listed in section 25.1
will expressly identify the relevant schedule; and

3) there are no references to articles or sections in project-specific portions of the
agreement that are not contained in schedules listed in section 25.1.

(b) If a provision in these General Terms and Conditions or the exhibits conflicts with a
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provision in the project-specific portion of the agreement, then the project-specific
portion of the agreement prevails. If a provision in the exhibits conflicts with a provision
in these General Terms and Conditions, then the provision in these General Terms and
Conditions prevails.

Integration. This agreement constitutes the entire agreement of the parties relating to the
RCP Program and awards under that program for the Project and supersedes any previous
agreements, oral or written, relating to the RCP Program and awards under that program
for the Project.

Definitions. In this agreement, the following definitions apply:

“General Terms and Conditions” means this document, including articles 1-26.
“Program Statute” means the collective statutory text:

(1) at [IJA div. A § 11509; and

(2) at paragraph 7 under the heading “Department of Transportation—Federal
Highway Administration—Highway Infrastructure Programs” in IIJA div. J, tit.
VIII, and all other provisions of that act that apply to amounts appropriated under
that paragraph.

“Project” means the project proposed in the Technical Application, as modified by the
negotiated provisions of this agreement, including schedules A—J.
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“RCP Grant” means an award of funds that were made available under the NOFO.

“Technical Application” means the application identified in section 1 of schedule A,
including Standard Form 424 and all information and attachments submitted with that
form through Grants.gov.

ARTICLE 26
AGREEMENT EXECUTION AND EFFECTIVE DATE

Counterparts. This agreement may be executed in counterparts, which constitute one
document. The parties intend each countersigned original to have identical legal effect.

Effective Date. The agreement will become effective when all parties have signed it. The
date of this agreement will be the date this agreement is signed by the last party to sign it.
This instrument constitutes an RCP Grant when the USDOT’s authorized representative
signs it.
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