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GENERAL TERMS AND CONDITIONS 

The Infrastructure Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021) (the “IIJA”) 
made funds available to the United States Department of Transportation (the “USDOT”) for 
fiscal years 2023 and 2024 to carry out 23 U.S.C. 117 by providing Federal financial assistance 
for projects of national or regional significance. The USDOT program administering those funds 
is the INFRA program. 

On June 26, 2023, the USDOT posted a funding opportunity at Grants.gov with funding 
opportunity title “INFRA Grants” and funding opportunity number NSMFHP-23-24-INFRA. 
The notice of funding opportunity posted at Grants.gov (the “NOFO”) solicited applications for 
Federal financial assistance under the fiscal years 2023 and 2024 INFRA program. Because the 
NOFO also made funding available for two other programs, DOT also collected INFRA 
applications under funding opportunity numbers NIPA-23-24--MEGA and RSTGP-23-24-
RURAL. On January 25, 2024, the USDOT announced application selections under the NOFO 
for the INFRA program.  

These general terms and conditions are incorporated by reference in a project-specific 
agreement under the fiscal years 2023 and 2024 INFRA program. The term “Recipient” is 
defined in the project-specific portion of the agreement. The project-specific portion of the 
agreement includes schedules A through K. The project-specific portion of the agreement may 
include special terms and conditions in project-specific articles. 

ARTICLE 1 
PURPOSE 

1.1 Purpose. The purpose of this award is to fund an eligible project of national or regional 
significance to help achieve the goals identified at 23 U.S.C. 117(a)(2). The parties will 
accomplish that purpose by achieving the following objectives: 

(1) timely completing the Project; and 

(2) ensuring that this award does not substitute for non-Federal investment in the 
Project, except as proposed in the Technical Application, as modified by schedule 
D. 

ARTICLE 2 
USDOT ROLE 

2.1 Division of USDOT Responsibilities. 

(a) The Office of the Secretary of Transportation is responsible for the USDOT’s overall 
administration of the INFRA program, the approval of this agreement, and any 
modifications to this agreement under section 15.1. 
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(b) The Maritime Administration (“MARAD”) will administer this agreement on behalf of 
the USDOT. In this agreement, the “Administering Operating Administration” means 
MARAD. 

2.2 USDOT Program Contacts. 

David Bohnet 
Supervisory Grant Management Specialist  
DOT – Maritime Administration 
1200 New Jersey Ave, SE 
Washington, DC 20590 
MAR-510 
W21-226 
Mailstop 3 
(202) 366-0586 
david.bohnet@dot.gov  
 
and 
 
OST INFRA Program Manager 
United States Department of Transportation 
Office of the Secretary 
1200 New Jersey Avenue SE 
Room W84-312 
Washington, DC 20590 
(202) 366-1092 
MPDGrants@dot.gov 

ARTICLE 3 
RECIPIENT ROLE 

3.1 Statements on the Project. The Recipient states that: 

(1) all material statements of fact in the Technical Application were accurate when 
that application was submitted; and 

(2) schedule E documents all material changes in the information contained in that 
application. 

3.2 Statements on Authority and Capacity. The Recipient states that: 

(1) it has the authority to receive Federal financial assistance under this agreement; 

(2) it has the legal authority to complete the Project; 

mailto:david.bohnet@dot.gov
mailto:MPDGrants@dot.gov
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(3) it has the capacity, including institutional, managerial, and financial capacity, to 
comply with its obligations under this agreement; 

(4) not less than the difference between the total eligible project costs listed in section 
3 of schedule D and the INFRA Grant Amount listed in section 1 of schedule D is 
committed to fund the Project;  

(5) it has sufficient funds available to ensure that infrastructure completed or 
improved under this agreement will be operated and maintained in compliance 
with this agreement and applicable Federal law; and 

(6) the individual executing this agreement on behalf of the Recipient has authority to 
enter this agreement and make the statements in this article 3 and in section 21.7 
on behalf of the Recipient. 

3.3 USDOT Reliance. The Recipient acknowledges that: 

(1) the USDOT relied on statements of fact in the Technical Application to select the 
Project to receive this award; 

(2) the USDOT relied on statements of fact in both the Technical Application and this 
agreement to determine that the Recipient and the Project are eligible under the 
terms of the NOFO; 

(3) the USDOT relied on statements of fact in both the Technical Application and this 
agreement to establish the terms of this agreement; and 

(4) the USDOT’s selection of the Project to receive this award prevented awards 
under the NOFO to other eligible applicants. 

3.4 Project Delivery. 

(a) The Recipient shall complete the Project under the terms of this agreement. 

(b) The Recipient shall ensure that the Project is financed, constructed, operated, and 
maintained in accordance with all Federal laws, regulations, and policies that are 
applicable to projects of the Administering Operating Administration. 

3.5 Rights and Powers Affecting the Project. 

(a) The Recipient shall not take or permit any action that deprive it of any rights or powers 
necessary to the Recipient’s performance under this agreement without written approval 
of the USDOT. 

(b) The Recipient shall act promptly, in a manner acceptable to the USDOT, to acquire, 
extinguish, or modify any outstanding rights or claims of right of others that would 
interfere with the Recipient’s performance under this agreement. 
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3.6 Notification of Changes to Key Personnel. The Recipient shall notify all USDOT 
representatives who are identified in section 5 of schedule A in writing within 30 
calendar days of any change in key personnel who are identified in section 4 of schedule 
A. 

ARTICLE 4 
AWARD AMOUNT, OBLIGATION, AND TIME PERIODS 

4.1 Federal Award Amount. The USDOT hereby awards an INFRA Grant to the Recipient 
in the amount listed in section 1 of schedule D as the INFRA Grant Amount. 

4.2 Federal Funding Source and Year. 

(a) If section 3 of schedule F identifies the Funding Source as “Trust Fund,” then the INFRA 
Grant is from INFRA program funding that was made available at IIJA div. A 
§§ 11101(a)(5)(B) and (C). 

(b) If section 3 of schedule F identifies the Funding Source as “General Fund,” then the 
INFRA Grant is from INFRA program funding that was appropriated in IIJA div. J for 
fiscal years 2023 and 2024. 

(c) If section 3 of schedule F contains a table that lists separate amounts for “Trust Fund” 
and “General Fund,” then the amount listed for “Trust Fund” is from INFRA program 
funding that was made available at IIJA div. A § 11101(a)(5)(B) and the amount listed 
for “General Fund” is from INFRA program funding that was appropriated in IIJA div. J 
for fiscal years 2023 and 2024. 

(d) If section 3 of schedule F selects FY 23, FY 24, or both for funding year, this designates 
which year(s) of funding were awarded. 

4.3 Federal Obligations. This agreement obligates for the budget period the amount listed in 
section 1 of schedule D as the RAISE INFRA Grant Amount. 

4.4 Budget Period. The budget period for this award begins on the date of this agreement 
and ends on the budget period end date that is listed in section 1 of schedule C. In this 
agreement, “budget period” is used as defined at 2 C.F.R. 200.1. 

4.5 Period of Performance. The period of performance for this award begins on the date of 
this agreement and ends on the period of performance end date that is listed in section 1 
of schedule C. In this agreement, “period of performance” is used as defined at 2 C.F.R. 
200.1. 
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ARTICLE 5 
STATEMENT OF WORK, SCHEDULE, AND BUDGET CHANGES 

5.1 Notification Requirement. The Recipient shall notify all USDOT representatives who 
are identified in section 5 of schedule A in writing within 30 calendar days of any change 
in circumstances or commitments that adversely affect the Recipient’s plan to complete 
the Project. In that notification, the Recipient shall describe the change and what actions 
the Recipient has taken or plans to take to ensure completion of the Project. This 
notification requirement under this section 5.1 is separate from any requirements under 
this article 5 that the Recipient request modification of this agreement. 

5.2 Scope and Statement of Work Changes. If the Project’s activities differ from the 
activities described in schedule B, then the Recipient shall request a modification of this 
agreement to update schedule B. 

5.3 Schedule Changes. If one or more of the following conditions are satisfied, then the 
Recipient shall request a modification of this agreement to update schedule C: 

(1) a completion date for the Project or a component of the Project is listed in section 
2 of schedule C and the Recipient’s estimate for that milestone changes to a date 
that is more than six months after the date listed in section 2 of schedule C; 

(2) a schedule change would require the budget period to continue after the budget 
period end date listed in section 1 of schedule C; or 

(3) a schedule change would require the period of performance to continue after the 
period of performance end date listed in section 1 of schedule C. 

For other schedule changes, the Recipient shall follow the applicable procedures of the 
Administering Operating Administration and document the changes in writing. 

5.4 Budget Changes. 

(a) The Recipient acknowledges that if the cost of completing the Project increases: 

(1) that increase does not affect the Recipient’s obligation under this agreement to 
complete the Project; and 

(2) the USDOT will not increase the amount of this award to address any funding 
shortfall. 

(b) The Recipient shall request a modification of this agreement to update schedule D if, in 
comparing the Project’s budget to the amounts listed in section 3 of schedule D: 

(1) the total “Non-Federal Funds” amount decreases; or 

(2) the total eligible project costs amount decreases. 
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(c) For budget changes that are not identified in section 5.4(b), the Recipient shall follow the 
applicable procedures of the Administering Operating Administration and document the 
changes in writing. 

(d) If there are Project Cost Savings, then the Recipient may propose to the USDOT, in 
writing consistent with the Administering Operating Administration’s requirements, to 
include in the Project specific additional activities that are within the scope of this award, 
as defined in section 1.1 and schedule B, and that the Recipient could complete with the 
Project Cost Savings. 

In this agreement, “Project Cost Savings” means the difference between the actual 
eligible project costs and the total eligible project costs that are listed in section 3 of 
schedule D, but only if the actual eligible project costs are less than the total eligible 
project costs that are listed in section 3 of schedule D. There are no Project Cost Savings 
if the actual eligible project costs are equal to or greater than the total eligible project 
costs that are listed in section 3 of schedule D. 

(e) If there are Project Cost Savings and either the Recipient does not make a proposal under 
section 5.4(d) or the USDOT does not accept the Recipient’s proposal under section 
5.4(d), then: 

(1) in a request under section 5.4(b), the Recipient shall reduce the Federal Share by 
the Project Cost Savings; and 

(2) if that modification reduces this award and the USDOT had reimbursed costs 
exceeding the revised award, the Recipient shall refund to the USDOT the 
difference between the reimbursed costs and the revised award. 

In this agreement, “Federal Share” means the sum of the total “INFRA Funds” and 
“Other Federal Funds” amounts that are listed in section 3 of schedule D. 

(f) The Recipient acknowledges that amounts that are required to be refunded under section 
5.4(e)(2) constitute a debt to the Federal Government that the USDOT may collect under 
2 C.F.R. 200.346 and the Standards for Administrative Collection of Claims (31 C.F.R. 
part 901). 

5.5 USDOT Acceptance of Changes. The USDOT may accept or reject modifications 
requested under this article 5, and in doing so may elect to consider only the interests of 
the INFRA grant program and the USDOT. The Recipient acknowledges that requesting 
a modification under this article 5 does not amend, modify, or supplement this agreement 
unless the USDOT accepts that modification request and the parties modify this 
agreement under section 15.1. 
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ARTICLE 6 
GENERAL REPORTING TERMS 

6.1 Report Submission. The Recipient shall send all reports required by this agreement to all 
USDOT contacts who are listed in section 5 of schedule A and all USDOT contacts who 
are listed in section 2.2. 

6.2 Alternative Reporting Methods. The Administering Operating Administration may 
establish processes for the Recipient to submit reports required by this agreement, 
including electronic submission processes. If the Recipient is notified of those processes 
in writing, the Recipient shall use the processes required by the Administering Operating 
Administration. 

6.3 Paperwork Reduction Act Notice. Under 5 C.F.R. 1320.6, the Recipient is not required 
to respond to a collection of information that does not display a currently valid control 
number issued by the Office of Management and Budget (the “OMB”). Notwithstanding 
any other term of this agreement, the due date for any information collections required 
under this agreement, including the reporting requirements in article 7, is the later of (1) 
the due date stated with the requirement and (2) the 30th day after OMB approves an 
information collection titled “Discretionary Grants for Nationally Significant Freight and 
Highway Projects (FASTLANE/INFRA) Program.” 

ARTICLE 7 
PROGRESS AND FINANCIAL REPORTING 

7.1 Quarterly Project Progress Reports and Recertifications. On or before the 20th day of 
the first month of each calendar year quarter and until the end of the budget period, the 
Recipient shall submit to the USDOT a Quarterly Project Progress Report and 
Recertification in the format and with the content described in exhibit C. If the date of 
this agreement is in the final month of a calendar year quarter, then the Recipient shall 
submit the first Quarterly Project Progress Report and Recertification in the second 
calendar year quarter that begins after the date of this agreement. 

7.2 Final Progress Reports and Financial Information. No later than 120 days after the 
end of the budget period, the Recipient shall submit:  

(1) a Final Project Progress Report and Recertification in the format and with the 
content described in exhibit C for each Quarterly Project Progress Report and 
Recertification, including a final Federal Financial Report (SF-425); and 

(2) any other information required under the Administering Operating 
Administration’s award closeout procedures. 
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ARTICLE 8 
PERFORMANCE MEASUREMENT AND REPORTING 

8.1 Optional Applicability. Article 8 applies only if the Recipient opted into the 
Performance Measurement and Reporting Pilot as described in the NOFO, Section F.3.  

(a) If Schedule G is populated, follow instructions 8.2-8.5. 

(b) If Schedule G is not populated, this Article does not apply.  

8.2 Baseline Performance Measurement.  

(a) Before the start of construction on the Project but not earlier than one year before the start 
of construction on the Project, the Recipient shall collect baseline data for each 
performance measure that is enumerated in schedule G.  

 
(b) Not later than January 31 of the calendar year that begins after the Recipient collects 

baseline data under section 8.1(a), the Recipient shall submit a Baseline Performance 
Measurement Report containing the data collected under section 8.1(a), stating the dates 
when the data was collected, and describing, in detail, the data sources, assumptions, 
variability, and estimated levels of precision for each performance measure that is 
enumerated in schedule G.  

8.3 Post-construction Performance Measurement.  

(a) For each performance measure that is enumerated in schedule G and has a quarterly 
measurement frequency, for each of 19 consecutive calendar quarters, beginning with the 
first calendar quarter that begins after the Project substantial completion date, at least 
once during the quarter, the Recipient shall collect data for that performance measure. 

  
(b) For each performance measure that is that is enumerated in schedule G and has an annual 

measurement frequency, the Recipient shall collect data for that performance measure on 
at least five separate occasions: (i) once during the three consecutive calendar quarters 
that begin after the Project substantial completion date; (ii) once during the fourth 
calendar quarter after the first collection; (iii) once during the eighth calendar quarter 
after the first collection; (iv) once during the twelfth calendar quarter after the first 
collection; and (v) once during the sixteenth calendar quarter after the first collection.  

 
(c) Not later than January 31 of each year that follows a calendar year during which data was 

collected under this section 8.2, the Recipient shall submit to the USDOT a Post-
construction Performance Measurement Report containing the data collected under this 
section 8.2 in the previous calendar year and stating the dates when the data was 
collected.  

 
(d) If an external factor significantly affects the value of a performance measure collected 

under this section 8.2, then the Recipient shall identify that external factor in the Post-
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construction Performance Measurement Report described in section 8.2(c) and discuss 
the external factor’s influence on the performance measure.  

 

8.4 Project Outcomes Report.  

  The Recipient shall submit to the USDOT, not later than January 31 of the year that 
follows the final calendar year during which data was collected under section 8.2, a 
Project Outcomes Report that contains:  
(1) an analysis of the impacts of the project, including a comparison of the baseline 

performance measurement data collected under section 8.1 with the post-
construction performance measurement data that the Recipient reported in the 
final Post-construction Performance Measurement Report required under section 
8.2(c);  

(2) for each performance measure that is enumerated in schedule G, an analysis of the 
accuracy of the projected outcome listed in schedule G; and  

(3) all data collected under sections 8.1 and 8.2. 
  

8.5 General Performance Measurements.  

 For each performance measure that is enumerated in schedule G, the Recipient shall 
ensure that all data collections under this article 8 are completed in a manner consistent 
with the description, location, and other attributes associated with that performance 
measure in schedule G.  

ARTICLE 9 
NONCOMPLIANCE AND REMEDIES 

9.1 Noncompliance Determinations. 

(a) If the USDOT determines that the Recipient may have failed to comply with the United 
States Constitution, Federal law, or the terms and conditions of this agreement, the 
USDOT may notify the Recipient of a proposed determination of noncompliance. For the 
notice to be effective, it must be written and the USDOT must include an explanation of 
the nature of the noncompliance, describe a remedy, state whether that remedy is 
proposed or effective at an already determined date, and describe the process through and 
form in which the Recipient may respond to the notice. 

(b) If the USDOT notifies the Recipient of a proposed determination of noncompliance under 
section 9.1(a), the Recipient may, not later than 7 calendar days after the notice, respond 
to that notice in the form and through the process described in that notice. In its response, 
the Recipient may: 

(1) accept the remedy; 
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(2) acknowledge the noncompliance, but propose an alternative remedy; or 

(3) dispute the noncompliance. 

To dispute the noncompliance, the Recipient must include in its response documentation 
or other information supporting the Recipient’s compliance. 

(c) The USDOT may make a final determination of noncompliance only: 

(1) after considering the Recipient’s response under section 9.1(b); or 

(2) if the Recipient fails to respond under section 9.1(b), after the time for that 
response has passed. 

(d) To make a final determination of noncompliance, the USDOT must provide a notice to 
the Recipient that states the bases for that determination. 

9.2 Remedies. 

(a) If the USDOT makes a final determination of noncompliance under section 9.1, the 
USDOT may impose a remedy, including: 

(1) additional conditions on the award; 

(2) any remedy permitted under 2 C.F.R. 200.339–200.340, including withholding of 
payments; disallowance of previously reimbursed costs, requiring refunds from 
the Recipient to the USDOT; suspension or termination of the award; or 
suspension and disbarment under 2 C.F.R. part 180; or 

(3) any other remedy legally available. 

(b) To impose a remedy, the USDOT must provide a written notice to the Recipient that 
describes the remedy, but the USDOT may make the remedy effective before the 
Recipient receives that notice. 

(c) If the USDOT determines that it is in the public interest, the USDOT may impose a 
remedy, including all remedies described in section 9.2(a), before making a final 
determination of noncompliance under section 9.1. If it does so, then the notice provided 
under section 9.1(d) must also state whether the remedy imposed will continue, be 
rescinded, or modified. 

(d) In imposing a remedy under this section 9.2 or making a public interest determination 
under section 9.2(c), the USDOT may elect to consider the interests of only the USDOT. 

(e) The Recipient acknowledges that amounts that the USDOT requires the Recipient to 
refund to the USDOT due to a remedy under this section 9.2 constitute a debt to the 
Federal Government that the USDOT may collect under 2 C.F.R. 200.346 and the 
Standards for Administrative Collection of Claims (31 C.F.R. part 901). 
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9.3 Other Oversight Entities. Nothing in this article 9 limits any party’s authority to report 
activity under this agreement to the United States Department of Transportation Inspector 
General or other appropriate oversight entities. 

ARTICLE 10 
AGREEMENT TERMINATION 

10.1 USDOT Termination. 

(a) The USDOT may terminate this agreement and all of its obligations under this agreement 
if any of the following occurs: 

(1) the Recipient fails to obtain or provide any non-INFRA Grant contribution or 
alternatives approved by the USDOT as provided in this agreement and consistent 
with schedule D; 

(2) a completion date for the Project or a component of the Project is listed in section 
2 of schedule C and the Recipient fails to meet that milestone by six months after 
the date listed in section 2 of schedule C; 

(3) the Recipient fails to meet a milestone listed in section 3 of schedule C by the 
deadline date listed in that section for that milestone; 

(4) the Recipient fails to comply with the terms and conditions of this agreement, 
including a material failure to comply with the project schedule in schedule C 
even if it is beyond the reasonable control of the Recipient; 

(5) circumstances cause changes to the Project that the USDOT determines are 
inconsistent with the USDOT’s basis for selecting the Project to receive an 
INFRA Grant; or 

(6) the USDOT determines that termination of this agreement is in the public interest. 

(b) In terminating this agreement under this section, the USDOT may elect to consider only 
the interests of the USDOT. 

(c) This section 10.1 does not limit the USDOT’s ability to terminate this agreement as a 
remedy under section 9.2. 

(d) The Recipient may request that the USDOT terminate the agreement under this section 
10.1. 

10.2 Closeout Termination. 

(a) This agreement terminates on Project Closeout. 
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(b) In this agreement, “Project Closeout” means the date that the USDOT notifies the 
Recipient that the award is closed out. Under 2 C.F.R. 200.344, Project Closeout should 
occur no later than one year after the end of the period of performance. 

10.3 Post-Termination Adjustments. The Recipient acknowledges that under 2 C.F.R. 
200.345–200.346, termination of the agreement does not extinguish the USDOT’s 
authority to disallow costs, including costs that the USDOT reimbursed before 
termination, and recover funds from the Recipient. 

10.4 Non-Terminating Events. 

(a) The end of the budget period described under section 4.4 does not terminate this 
agreement or the Recipient’s obligations under this agreement. 

(b) The end of the period of performance described under section 4.5 does not terminate this 
agreement or the Recipient’s obligations under this agreement. 

(c) The cancellation of funds under section 14.2 does not terminate this agreement or the 
Recipient’s obligations under this agreement. 

10.5 Other Remedies. The termination authority under this article 10 supplements and does 
not limit the USDOT’s remedial authority under article 9 or 2 C.F.R. part 200, including 
2 C.F.R. 200.339–200.340. 

ARTICLE 11 
MONITORING, FINANCIAL MANAGEMENT, CONTROLS, AND RECORDS 

11.1 Recipient Monitoring and Record Retention. 

(a) The Recipient shall monitor activities under this award, including activities under 
subawards and contracts, to ensure: 

(1) that those activities comply with this agreement; and 

(2) that funds provided under this award are not expended on costs that are not 
allowable under this award or not allocable to this award. 

(b) If the Recipient makes a subaward under this award, the Recipient shall monitor the 
activities of the subrecipient in compliance with 2 C.F.R. 200.332(e). 

(c) The Recipient shall retain records relevant to the award as required under 2 C.F.R. 
200.334. 

11.2 Financial Records and Audits. 

(a) The Recipient shall keep all project accounts and records that fully disclose the amount 
and disposition by the Recipient of the award funds, the total cost of the Project, and the 
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amount or nature of that portion of the cost of the Project supplied by other sources, and 
any other financial records related to the project. 

(b) The Recipient shall keep accounts and records described under section 11.2(a) in 
accordance with a financial management system that meets the requirements of 2 C.F.R. 
200.302–200.307, 2 C.F.R. 200 subpart F, and title 23, United States Code, and will 
facilitate an effective audit in accordance with 31 U.S.C. 7501–7506. 

(c) The Recipient shall separately identify expenditures under the fiscal years 2023 and 2024 
INFRA program in financial records required for audits under 31 U.S.C. 7501–7506. 
Specifically, the Recipient shall: 

(1) list expenditures under that program separately on the schedule of expenditures of 
Federal awards required under 2 C.F.R. 200 subpart F, including “FY 2023-24” in 
the program name; and 

(2) list expenditures under that program on a separate row under Part II, Item 1 
(“Federal Awards Expended During Fiscal Period”) of Form SF-SAC, including 
“FY 2023-24” in column c (“Additional Award Identification”). 

11.3 Internal Controls. The Recipient shall establish and maintain internal controls as 
required under 2 C.F.R. 200.303. 

11.4 USDOT Record Access. The USDOT may access Recipient records related to this award 
under 2 C.F.R. 200.337. 

11.5 Oversight Responsibilities. This award is subject to the oversight requirements of title 
23, United States Code. 

ARTICLE 12 
CONTRACTING AND SUBAWARDS 

12.1 Minimum Wage Rates. The Recipient shall include, in all contracts in excess of $2,000 
for work on the Project that involves labor, provisions establishing minimum rates of 
wages, to be predetermined by the United States Secretary of Labor, in accordance with 
23 U.S.C. 113, that contractors shall pay to skilled and unskilled labor, and such 
minimum rates shall be stated in the invitation for bids and shall be included in proposals 
or bids for the work. 

12.2 Buy America. 

(a) Steel, iron, and manufactured products used in the Project are subject to 23 U.S.C. 313, 
as implemented by the Federal Highway Administration. The Recipient acknowledges 
that this agreement is neither a waiver of 23 U.S.C. 313(a) nor a finding under 23 U.S.C. 
313(b). 
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(b) Construction materials used in the Project are subject to the domestic preference 
requirement at § 70914 of the Build America, Buy America Act, Pub. L. No. 117-58, div. 
G, tit. IX, subtit. A, 135 Stat. 429, 1298 (2021), as implemented by OMB, USDOT, and 
FHWA. The Recipient acknowledges that this agreement is neither a waiver of 
§ 70914(a) nor a finding under § 70914(b). 

(c) Under 2 C.F.R. 200.322, as appropriate and to the extent consistent with law, the 
Recipient should, to the greatest extent practicable under this award, provide a preference 
for the purchase, acquisition, or use of goods, products, or materials produced in the 
United States (including but not limited to iron, aluminum, steel, cement, and other 
manufactured products). The Recipient shall include the requirements of 2 C.F.R. 
200.322 in all subawards including all contracts and purchase orders for work or products 
under this award.  

12.3 Small and Disadvantaged Business Requirements. The Recipient shall comply with 49 
C.F.R. part 26 (“Participation by disadvantaged business enterprises in Department of 
Transportation financial assistance programs”). For the purpose of 49 C.F.R. 26.3, that 
part applies to the Recipient.  

12.4 Engineering and Design Services. As applicable, the Recipient shall award each 
contract or sub-contract for program management, construction management, planning 
studies, feasibility studies, architectural services, preliminary engineering, design, 
engineering, surveying, mapping, or related services that a contract for architectural and 
engineering services is negotiated under the Brooks Act, 40 U.S.C. 1101-1104 as 
implemented in 23 U.S.C. 112(b)(2), or an equivalent qualifications-based requirement 
prescribed for or by the Recipient and approved in writing by the USDOT. 

12.5 Prohibition on Certain Telecommunications and Video Surveillance Services or 
Equipment. The Recipient acknowledges that Section 889 of Pub. L. No. 115-232 and 2 
C.F.R. 200.216 prohibit the Recipient and all subrecipients from procuring or obtaining 
certain telecommunications and video surveillance services or equipment under this 
award. 

12.6 Pass-through Entity Responsibilities. If the Recipient makes a subaward under this 
award, the Recipient shall comply with the requirements on pass-through entities under 2 
C.F.R. parts 200 and 1201, including 2 C.F.R. 200.331–200.333. 

12.7 Subaward and Contract Authorization. [Reserved] 

ARTICLE 13 
COSTS, PAYMENTS, AND UNEXPENDED FUNDS 

13.1 Limitation of Federal Award Amount. Under this award, the USDOT shall not provide 
funding greater than the amount obligated under section 4.3. The Recipient acknowledges 
that the USDOT is not liable for payments exceeding that amount, and the Recipient shall 
not request reimbursement of costs exceeding that amount. 
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13.2 Projects Costs. This award is subject to the cost principles at 2 C.F.R. 200 subpart E, 
including provisions on determining allocable costs and determining allowable costs. 

13.3 Timing of Project Costs. 

(a) The Recipient shall not charge to this award costs that are incurred after the budget 
period. 

(b) Except as permitted under section 13.3(d)–(e), the Recipient shall not charge to this 
award costs that were incurred before the date of this agreement. 

(c) This agreement hereby terminates and supersedes any previous USDOT approval for the 
Recipient to incur costs under this award for the Project. Section 5 of schedule D is the 
exclusive USDOT approval of costs incurred before the date of this agreement. 

(d) If section 5 of schedule D identifies a pre-award approval under 2 C.F.R. 200.458, then 
the Recipient may charge to this award, for payment from the INFRA Grant or other 
Federal amounts, costs that were incurred before the date of this agreement, were 
consistent with that approval, and would have been allowable if incurred during the 
budget period. 

(e) If the USDOT approves a request from the Recipient under 23 U.S.C. 117(k)(2) and 
section 5 of schedule D describes that approval, then the Recipient may charge to this 
award, for payment from non-Federal amounts, costs that were incurred before the date 
of this agreement, were consistent with that approval, and would have been allowable if 
incurred during the budget period. 

13.4 Recipient Recovery of Federal Funds. The Recipient shall make all reasonable efforts, 
including initiating litigation, if necessary, to recover Federal funds if the USDOT 
determines, after consultation with the Recipient, that those funds have been spent 
fraudulently, wastefully, or in violation of Federal laws, or misused in any manner under 
this award. The Recipient shall not enter a settlement or other final position, in court or 
otherwise, involving the recovery of funds under the award unless approved in advance in 
writing by the USDOT. 

13.5 Unexpended Federal Funds. Any Federal funds that are awarded at section 4.1 but not 
expended on allocable, allowable costs remain the property of the United States. 

13.6 Timing of Payments to the Recipient. 

(a) Reimbursement is the payment method for the INFRA program. 

(b) The Recipient shall not request reimbursement of a cost before the Recipient has entered 
into an obligation for that cost. 
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13.7 Payment Method. 

(a) If the USDOT Payment System identified in section 6 of schedule A is “Delphi 
eInvoicing System,” then the Recipient shall complete all applicable forms and attach 
supporting documents, including the SF 270, in Delphi eInvoicing System, which is on-
line and paperless, to request reimbursement. To obtain the latest version of these 
standard forms, visit https://www.grants.gov/forms/post-award-reporting-forms.html/. 
The Recipient shall review the training on using Delphi eInvoicing System before 
submitting a request for reimbursement. To guide the Recipient when reviewing this 
training, the USDOT provides the following additional information, which may change 
after execution of this agreement: 

(1) The Recipient may access the training from the USDOT “Delphi eInvoicing 
System” webpage at https://einvoice.esc.gov. The training is linked under the 
heading “Grantee Training.” The Recipient should click on “Grantee Training” to 
access the training. 

(2) A username and password are not required to access the on-line training. It is 
currently available, will be accessible 24/7, and will take approximately 10 
minutes to review. 

(3) Once the above referenced training has been reviewed, Recipients must request 
and complete the External User Access Request form. Recipients can request the 
External User Access Request form by sending an email to a Grants/Contracting 
Officer who is identified in section 5 of schedule A or section 2.2. A request to 
establish access will be sent once the External User Access Request form is 
received. 

(b) The USDOT may deny a payment request that is not submitted using the method 
identified in this section 13.7. 

13.8 Information Supporting Expenditures. 

(a) If the USDOT Payment System identified in section 6 of schedule A is “Delphi 
eInvoicing System,” then when requesting reimbursement of costs incurred or credit for 
cost share incurred, the Recipient shall electronically submit and attach the SF 270 
(Request for Advance or Reimbursement) or the SF 270 (Request for Advance or 
Reimbursement), as applicable, shall identify the Federal share and the Recipient’s share 
of costs, and shall submit supporting cost detail to clearly document all costs incurred. As 
supporting cost detail, the Recipient shall include a detailed breakout of all costs 
incurred, including direct labor, indirect costs, other direct costs, and travel. 

(b) If the Recipient submits a request for reimbursement that the USDOT determines does 
not include or is not supported by sufficient detail, the USDOT may deny the request or 
withhold processing the request until the Recipient provides sufficient detail. 

https://www.grants.gov/forms/post-award-reporting-forms.html/
https://gcc02.safelinks.protection.outlook.com/?url=https%3A%2F%2Feinvoice.esc.gov%2F&data=04%7C01%7Clauren.gill%40dot.gov%7C4b732a458bf44d224c6308d8d9065015%7Cc4cd245b44f04395a1aa3848d258f78b%7C0%7C0%7C637497968415212333%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=XD%2FhBiE2%2Bd%2B2gsVDPVejc3ECBN5n5N9buCVQfVUUjhY%3D&reserved=0
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13.9 Reimbursement Request Timing Frequency. 

(a) If the USDOT Payment System identified in section 6 of schedule A is “Delphi 
eInvoicing System,” the Recipient shall request reimbursement of a cost incurred as soon 
as practicable after incurring that cost. If the Recipient requests reimbursement for a cost 
more than 180 days after that cost was incurred, the USDOT may deny the request for 
being untimely. 

(b) If the USDOT Payment System identified in section 6 of schedule A is “Delphi 
eInvoicing System,” then the Recipient shall not request reimbursement more frequently 
than monthly. 

ARTICLE 14 
LIQUIDATION, ADJUSTMENTS, AND FUNDS AVAILABILITY 

14.1 Liquidation of Recipient Obligations. 

(a) The Recipient shall liquidate all obligations of award funds under this agreement not later 
than the earlier of (1) 120 days after the end of the period of performance or (2) the 
statutory funds cancellation date identified in section 14.2. 

(b) Liquidation of obligations and adjustment of costs under this agreement follow the 
requirements of 2 C.F.R. 200.344–200.346. 

14.2 Funds Cancellation. 

(a) INFRA program funding that was made available at IIJA div. A §§ 11101(a)(5)(B) and 
(C) remains available until expended. 

(b) INFRA program funding that was appropriated in IIJA div. J for fiscal years 2023-24, is 
canceled by statute after September 30, 2031 and September 30, 2032, respectively, and 
then unavailable for any purpose, including adjustments. 

(c) Section 4.2 identifies the specific source or sources of funding for this award. 

ARTICLE 15 
AGREEMENT MODIFICATIONS 

15.1 Bilateral Modifications. The parties may amend, modify, or supplement this agreement 
by mutual agreement in writing signed by the USDOT and the Recipient. Either party 
may request to amend, modify, or supplement this agreement by written notice to the 
other party. 
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15.2 Unilateral Contact Modifications. 

(a) The Recipient may update the contacts who are listed in section 3 of schedule A by 
written notice to all of the USDOT contacts who are listed in section 5 of schedule A and 
section 2.2. 

(b) The USDOT may update the contacts who are listed in section 5 of schedule A and 
section 2.2 by written notice to all of the Recipient contacts who are listed in section 3 of 
schedule A. 

15.3 USDOT Unilateral Modifications. 

(a) The USDOT may unilaterally modify this agreement to comply with Federal law, 
including the Program Statute. 

(b) To unilaterally modify this agreement under this section 15.3, the USDOT must provide a 
notice to the Recipient that includes a description of the modification and state the date 
that the modification is effective. 

15.4 Other Modifications. The parties shall not amend, modify, or supplement this agreement 
except as permitted under sections 15.1, 15.2, or 15.3. If an amendment, modification, or 
supplement is not permitted under section 15.1, not permitted under section 15.2, and not 
permitted under section 15.3, it is void. 

ARTICLE 16 
CLIMATE CHANGE AND ENVIRONMENTAL JUSTICE 

16.1 Climate Change and Environmental Justice. Consistent with Executive Order 14008, 
“Tackling the Climate Crisis at Home and Abroad” (Jan. 27, 2021), schedule H 
documents the consideration of climate change and environmental justice impacts of the 
Project. 

ARTICLE 17 
RACIAL EQUITY AND BARRIERS TO OPPORTUNITY 

17.1 Racial Equity and Barriers to Opportunity. Consistent with Executive Order 13985, 
“Advancing Racial Equity and Support for Underserved Communities Through the 
Federal Government” (Jan. 20, 2021), schedule I documents activities related to the 
Project to improve racial equity and reduce barriers to opportunity. 
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ARTICLE 18 
LABOR AND WORK 

18.1 Labor and Work. Consistent with Executive Order 14025, “Worker Organizing and 
Empowerment” (Apr. 26, 2021), and Executive Order 14052, “Implementation of the 
Infrastructure Investment and Jobs Act” (Nov. 15, 2021), schedule J documents the 
consideration of job quality and labor rights, standards, and protections related to the 
Project. 

18.2 OFCCP Mega Construction Project Program. If the total eligible project costs that are 
listed in section 3 of schedule D are greater than $35,000,000 and the Department of 
Labor’s Office of Federal Contract Compliance Programs (the “OFCCP”) selects this 
award for participation in the Mega Construction Project Program, then the Recipient 
shall partner with OFCCP, as requested by OFCCP. 

ARTICLE 19 
SAFETY 

19.1 Safety 

(a) The National Roadway Safety Strategy (NRSS), issued January 27, 2022, commits the 
Department to respond to the current crisis in roadway fatalities by “taking substantial, 
comprehensive action to significantly reduce serious and fatal injuries on the Nation’s 
roadways,” in pursuit of the goal of achieving zero roadway deaths through a Safe 
System Approach. The outcomes that are anticipated from the roadway projects funded 
by the INFRA programs should align with the NRSS. Schedule K documents the 
consideration of safety approaches related to the Project that align with the NRSS.  

(b) If the Recipient is exempt from the State-specific Highway Safety Plan elements, 
USDOT will work with those Recipients on a project-by project basis to determine the 
specific safety requirements that are appropriate.   

ARTICLE 20 
CRITICAL INFRASTRUCTURE SECURITY AND RESILIENCE 

20.1 Critical Infrastructure Security and Resilience. 

(a) Consistent with Presidential Policy Directive 21, “Critical Infrastructure Security and 
Resilience” (Feb. 12, 2013), and the National Security Presidential Memorandum on 
Improving Cybersecurity for Critical Infrastructure Control Systems (July 28, 2021), the 
Recipient shall consider physical and cyber security and resilience in planning, design, 
and oversight of the Project. 
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(b) If the Security Risk Designation in section 6 of schedule F is “Elevated,” then, not later 
that than two years after the date of this agreement, the Recipient shall submit to the 
USDOT a report that: 

(1) identifies a cybersecurity Point of Contact for the transportation infrastructure 
being improved in the Project; 

(2) summarizes or contains a cybersecurity incident reporting plan for the 
transportation infrastructure being improved in the Project; 

(3) summarizes or contains a cybersecurity incident response plan for the 
transportation infrastructure being improved in the Project; 

(4) documents the results of a self-assessment of the Recipient’s cybersecurity 
posture and capabilities; and 

(5) describes any additional actions that the Recipient has taken to consider or 
address cybersecurity risk of the transportation infrastructure being improved in 
the Project. 

 

ARTICLE 21 
FEDERAL FINANCIAL ASSISTANCE, ADMINISTRATIVE, AND NATIONAL 

POLICY REQUIREMENTS 

21.1 Uniform Administrative Requirements for Federal Awards. The Recipient shall 
comply with the obligations on non-Federal entities under 2 C.F.R. parts 200 and 1201. 

21.2 Federal Law and Public Policy Requirements. 

(a) The Recipient shall ensure that Federal funding is expended in full accordance with the 
United States Constitution, Federal law, and statutory and public policy requirements: 
including but not limited to, those protecting free speech, religious liberty, public welfare, 
the environment, and prohibiting discrimination. 

(b) The failure of this agreement to expressly identify Federal law applicable to the Recipient 
or activities under this agreement does not make that law inapplicable. 

21.3 Federal Freedom of Information Act. 

(a) The USDOT is subject to the Freedom of Information Act, 5 U.S.C. 552. 

(b) The Recipient acknowledges that the Technical Application and materials submitted to 
the USDOT by the Recipient related to this agreement may become USDOT records 
subject to public release under 5 U.S.C. 552. 
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21.4 History of Performance. Under 2 C.F.R 200.206, any Federal agency may consider the 
Recipient’s performance under this agreement, when evaluating the risks of making a 
future Federal financial assistance award to the Recipient. 

21.5 Whistleblower Protection. 

(a) The Recipient acknowledges that it is a “grantee” within the scope of 41 U.S.C. 4712, 
which prohibits the Recipient from taking certain actions against an employee for certain 
disclosures of information that the employee reasonably believes are evidence of gross 
mismanagement of this award, gross waste of Federal funds, or a violation of Federal law 
related this this award. 

(b) The Recipient shall inform its employees in writing of the rights and remedies provided 
under 41 U.S.C. 4712, in the predominant native language of the workforce. 

21.6 External Award Terms and Obligations. 

(a) In addition to this document and the contents described in article 26, this agreement 
includes the following additional terms as integral parts: 

(1) Appendix A to 2 C.F.R. part 25: System for Award Management and Universal 
Identifier Requirements; 

(2) Appendix A to 2 C.F.R. part 170: Reporting Subawards and Executive 
Compensation; 

(3) 2 C.F.R. part 175: Award Term for Trafficking in Persons; and 

(4) Appendix XII to 2 C.F.R. part 200: Award Term and Condition for Recipient 
Integrity and Performance Matters. 

(b) The Recipient shall comply with: 

(1) 49 C.F.R. part 20: New Restrictions on Lobbying; 

(2) 49 C.F.R. part 21: Nondiscrimination in Federally-Assisted Programs of the 
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of 
1964; 

(3) 49 C.F.R. part 27: Nondiscrimination on the Basis of Disability in Programs or 
Activities Receiving Federal Financial Assistance; and 

(4) Subpart B of 49 C.F.R. part 32: Governmentwide Requirements for Drug-free 
Workplace (Financial Assistance). 

21.7 Incorporated Certifications. The Recipient makes the statements in the following 
certifications, which are incorporated by reference: 

(1) Appendix A to 49 CFR part 20 (Certification Regarding Lobbying). 



27 of 32 

ARTICLE 22 
ASSIGNMENT 

22.1 Assignment Prohibited. The Recipient shall not transfer to any other entity any 
discretion granted under this agreement, any right to satisfy a condition under this 
agreement, any remedy under this agreement, or any obligation imposed under this 
agreement. 

ARTICLE 23 
WAIVER 

23.1 Waivers. 

(a) A waiver of a term of this agreement granted by the USDOT will not be effective unless 
it is in writing and signed by an authorized representative of the USDOT. 

(b) A waiver of a term of this agreement granted by the USDOT on one occasion will not 
operate as a waiver on other occasions. 

(c) If the USDOT fails to require strict performance of a term of this agreement, fails to 
exercise a remedy for a breach of this agreement, or fails to reject a payment during a 
breach of this agreement, that failure does not constitute a waiver of that term or breach. 

ARTICLE 24 
ADDITIONAL TERMS AND CONDITIONS 

24.1 Effect of Urban or Rural Designation. Based on information that the Recipient 
provided to the USDOT, including the Technical Application, section 1 of schedule F 
designates this award as an award in an urban area or rural area, as defined in section C.6 
of the NOFO. The Recipient shall incur costs a majority of costs under this award 
consistent with that designation. 

24.2 Effect of Historically Disadvantaged Community or Area of Persistent Poverty 
Designation. If section 2 of schedule F lists “Yes” for the “HDC or APP Designation,” 
then based on information that the Recipient provided to the USDOT, including the 
Technical Application, the USDOT determined that the Project will be carried out in a 
historically disadvantaged community or an area of persistent poverty, as defined in 
section C.7 of the NOFO. The Recipient shall incur a majority of the costs under this 
award in historically disadvantaged communities or areas of persistent poverty. 

24.3 Effect of Large or Small Designation. 

(a) If section 4 of schedule F lists “Large” for the “Large-Small Designation,” then based on 
information that the Recipient provided to the USDOT, including the Technical 
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Application, the USDOT determined that the Project has eligible project costs that are 
reasonably anticipated to equal or exceed the threshold described at 23 U.S.C. 
117(d)(1)(B). 

(b) If section 4 of schedule F lists “Small” for the “Large-Small Designation,” then based on 
information that the Recipient provided to the USDOT, including the Technical 
Application, the USDOT determined that the Project has eligible project costs that are 
reasonably anticipated to be less than the threshold described at 23 U.S.C. 117(d)(1)(B). 

(c) The Recipient states that the reasonably anticipated eligible costs of the Project on the 
date of this agreement, including costs incurred before that date, are consistent with the 
USDOT determination described in section 24.3(a)–(b). 

24.4 Effect of State Incentives Pilot Designation. If section 5 of schedule F lists “Yes” for 
the “State Incentives Pilot Designation,” then: 

(1) the Recipient acknowledges that the USDOT selected the Project under the 
authority at 23 U.S.C. 117(q) and that authority limits the Recipient’s use of 
Federal funds in the Project; 

(2) the Recipient shall not request a shall request a modification of this agreement 
that would cause the Federal Share to exceed 50 percent of the total eligible 
project costs listed in section 3 of schedule D; and 

(3) the Recipient shall ensure the Federal Share at Project Closeout does not exceed 
50 percent of the actual eligible project costs. 

24.5 Use of Limited Non-Highway Funds. 

(a) The Recipient acknowledges that the USDOT selected the Project for award with the 
expectation that no more than the “Amount Subject to 23 U.S.C. 117(d)(2)” that is listed 
in section 1 of schedule D would be subject to the limitation at 23 U.S.C. 117(d)(2). 

(b) The Recipient shall not request reimbursements that are subject to the limitation at 23 
U.S.C. 117(d)(2) and, in aggregate, exceed the “Amount Subject to 23 U.S.C. 117(d)(2)” 
that is listed in section 1 of schedule D. 

24.6 Disclaimer of Federal Liability. The USDOT shall not be responsible or liable for any 
damage to property or any injury to persons that may arise from, or be incident to, 
performance or compliance with this agreement. 

24.7 Relocation and Real Property Acquisition. 

(a) To the greatest extent practicable under State law, the Recipient shall comply with the 
land acquisition policies in 49 C.F.R. 24 subpart B and shall pay or reimburse property 
owners for necessary expenses as specified in that subpart. 
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(b) The Recipient shall provide a relocation assistance program offering the services 
described in 49 C.F.R. 24 subpart C and shall provide reasonable relocation payments 
and assistance to displaced persons as required in 49 C.F.R. 24 subparts D–E. 

(c) The Recipient shall make available to displaced persons, comparable replacement 
dwellings in accordance with 49 C.F.R. 24. 

24.8 Equipment Disposition. 

(a) In accordance with 2 C.F.R. 200.313 and 1201.313, if the Recipient or a subrecipient 
acquires equipment under this award, then when that equipment is no longer needed for 
the Project: 

(1) if the entity that acquired the equipment is a State, the State shall dispose of 
that equipment in accordance with State laws and procedures; 

 
(2) if the entity that acquired the equipment is an Indian Tribe, the Indian Tribe 

shall dispose of that equipment in accordance with tribal laws and procedures. 
If such laws and procedures do not exist, Indian Tribes must follow the 
guidance in 2 
C.F.R. 200.313; and 

 
(3) if the entity that acquired the equipment is neither a State nor an Indian Tribe, 

that entity shall request disposition instructions from the Administering 
Operating Administration. 

(b) In accordance with 2 C.F.R. 200.443(d), the distribution of the proceeds from the 
disposition of equipment must be made in accordance with 2 C.F.R. 200.310–200.316 
and 2 C.F.R. 1201.313. 

(c) The Recipient shall ensure compliance with this section 24.8 for all tiers of subawards 
under this award. 

24.9 Environmental Review. 

(a) The Recipient shall not begin final design, begin construction, or take other actions that 
represent an irretrievable commitment of resources for the Project unless and until: 

(1) the Administering Operating Administration complies with the National 
Environmental Policy Act, 42 U.S.C. 4321 to 4370m-12, Section 106 of the 
National Historic Preservation Act, 54 U.S.C. 306108, Section 7 of the 
Endangered Species Act, 16 U.S.C. 1531, and any other applicable environmental 
laws and regulations; and 

(2) the Administering Operating Administration provides the Recipient with written 
notice that the environmental review process is complete. 

(b) The Recipient acknowledges that: 
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(1) the Administering Operating Administration’s actions under section 24.9(a) 
depend on the Recipient conducting necessary environmental analyses and 
submitting necessary documents to the Administering Operating Administration; 
and 

(2) applicable environmental statutes and regulation may require the Recipient to 
prepare and submit documents to other Federal, State, and local agencies. 

(c) To the extent practicable and consistent with Federal law, the Recipient shall coordinate 
all environmental investigations, reviews, and consultations as a single process. 

(d) The activities described in schedule B and other information described in this agreement 
may inform environmental decision-making processes, but the parties do not intend this 
agreement to document the alternatives under consideration under those processes. If a 
build alternative is selected that does not align with schedule B or other information in 
this agreement, then: 

(1) the parties may amend this agreement under section 15.1 for consistency with the 
selected build alternative; or 

(2) if the USDOT determines that the condition at section 10.1(a)(5) is satisfied, the 
USDOT may terminate this agreement under section 10.1(a)(5). 

(e) The Recipient shall complete any mitigation activities described in the environmental 
document or documents and correspondence for the Project, including the terms and 
conditions contained in the required permits and authorizations for the Project. Section 3 
of schedule B identifies documents and correspondence describing mitigation activities, 
but the absence of a document or correspondence from that section does not relieve the 
Recipient of any compliance obligations. 

ARTICLE 25 
MANDATORY AWARD INFORMATION 

25.1 Information Contained in a Federal Award. For 2 C.F.R. 200.211: 

(1) the “Federal Award Date” is the date of this agreement, as defined under section 
27.2; 

(2) the “Assistance Listings Number” is 20.934 and the “Assistance Listings Title” is 
“Nationally Significant Freight and Highway Projects”; and 

(3) this award is not for research and development. 

25.2 Federal Award Identification Number. The Federal Award Identification Number is 
listed in section 8 of schedule A. 
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25.3 Recipient’s Unique Entity Identifier. The Recipient’s Unique Entity Identifier, as 
defined at 2 C.F.R. 25.400, is listed in section 2 of schedule A. 

ARTICLE 26 
CONSTRUCTION AND DEFINITIONS 

26.1 Schedules. This agreement includes the following schedules as integral parts: 

Schedule A  Administrative Information 
Schedule B  Project Activities 
Schedule C  Award Dates and Project Schedule 
Schedule D  Award and Project Financial Information 
Schedule E  Changes from Application 
Schedule F  INFRA Program Designations 
Schedule G  Reserved 
Schedule H  Climate Change and Environmental Justice Impacts 
Schedule I  Equity and Barriers to Opportunity 
Schedule J  Labor and Work 
Schedule K  Safety 

26.2 Exhibits. The following exhibits, which are located in the document titled “Exhibits to 
MARAD Grant Agreements Under Fiscal Years 2023 and 2024 INFRA Grant Program,” 
dated January 19, 2024, and available at https://www.transportation.gov/grants/infra-
grant-implementation, are part of this agreement. 

Exhibit A Applicable Federal Laws and Regulations 
Exhibit B Additional Standard Terms 
Exhibit C Quarterly Project Progress Reports and Recertifications: Format and 

Content 
Exhibit D Form for Subsequent Obligation of Funds 

26.3 Construction. 

(a) In these General Terms and Conditions: 

(1) unless expressly specified, a reference to a section or article refers to that section 
or article in these General Terms and Conditions; 

(2) a reference to a section or other subdivision of a schedule listed in section 26.1 
will expressly identify the relevant schedule; and 

(3) there are no references to articles or sections in project-specific portions of the 
agreement that are not contained in schedules listed in section 26.1. 

(b) If a provision in these General Terms and Conditions or the exhibits conflicts with a 
provision in the project-specific portion of the agreement, then the project-specific 

https://www.transportation.gov/grants/infra-grant-implementation
https://www.transportation.gov/grants/infra-grant-implementation
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portion of the agreement prevails. If a provision in the Exhibits conflicts with a provision 
in these General Terms and Conditions, then the provision in these General Terms and 
Conditions prevails. 

26.4 Integration. This agreement constitutes the entire agreement of the parties relating to the 
INFRA program and awards under that program for the Project and supersedes any 
previous agreements, oral or written, relating to the INFRA program and awards under 
that program for the Project. 

26.5 Definitions. In this agreement, the following definitions apply: 

“General Terms and Conditions” means this document, including articles 1–7. 

“Program Statute” means the collective statutory text: 

(1) at 23 U.S.C. 117; and 

(2) at paragraph 3 under the heading “Department of Transportation—Federal 
Highway Administration—Highway Infrastructure Program” in IIJA div. J, tit. 
VIII, and all other provisions of that act that apply to amounts appropriated under 
that paragraph. 

“Project” means the project proposed in the Technical Application, as modified by the 
negotiated provisions of this agreement, including schedules A–K.  

“INFRA Grant” means an award of funds that were made available under the NOFO for 
the INFRA program. 

“Technical Application” means the application identified in section 1 of schedule A, 
including Standard Form 424 and all information and attachments submitted with that 
form through Grants.gov. 

ARTICLE 27 
AGREEMENT EXECUTION AND EFFECTIVE DATE 

27.1 Counterparts. This agreement may be executed in counterparts, which constitute one 
document. The parties intend each countersigned original to have identical legal effect. 

27.2 Effective Date. The agreement will become effective when all parties have signed it. The 
date of this agreement will be the date this agreement is signed by the last party to sign it. 
This instrument constitutes an INFRA Grant when the USDOT’s authorized 
representative signs it. 
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