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GENERAL TERMS AND CONDITIONS

The Consolidated Appropriations Act, 2021, Pub. L. No. 116-260 (Dec. 27, 2020)
appropriated funds to the United States Department of Transportation (the “USDOT”) under the
heading “National Infrastructure Investments.” The funds are available to provide Federal
financial assistance for surface transportation infrastructure projects that will have a significant
local or regional impact. The USDOT program administering those funds is the RAISE grant
program.

The USDOT published a “Notice of Funding Opportunity for the Department of
Transportation’s National Infrastructure Investments (i.e., the Rebuilding American
Infrastructure With Sustainability and Equity (RAISE) Grant Program) Under the Consolidated
Appropriations Act, 2021,” 86 Fed. Reg. 21,794 (April 23, 2021) (the “NOFO”) to solicit
applications for Federal financial assistance.

These general terms and conditions are incorporated by reference in a project-specific
agreement under the fiscal year 2021 RAISE grant program. Articles 1-7 are in the project-
specific portion of the agreement. The term “Recipient” is defined in the project-specific portion
of the agreement. Attachments A through G are project-specific attachments.

ARTICLE 8
PURPOSE

8.1 Purpose. The purpose of this award is to advance capital investments in surface
transportation infrastructure that will have a significant local or regional impact. The
parties will accomplish that purpose by achieving the following objectives:

(1)  timely completing the Project; and

(2) ensuring that this award does not substitute for non-Federal investment in the
Project, except as proposed in the Technical Application, as modified by section
3.3 and Attachment B.

ARTICLE 9
USDOT ROLE

9.1 Division of USDOT Responsibilities.
(a) The Office of the Secretary of Transportation is responsible for the USDOT’s overall

administration of the RAISE grant program, the approval of this agreement, and any
modifications to this agreement under section 22.1.
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(b) The Maritime Administration (“MARAD”’) will administer this agreement on behalf of

9.2

10.1

10.2

the USDOT. In this agreement, the “Administering Operating Administration” means
MARAD.

USDOT Program Contacts.

Robert Bouchard

Director, Office of Port Infrastructure Development
DOT — Maritime Administration

1200 New Jersey Avenue, SE

Washington, DC 20590

MAR-510

W21-308

Mailstop 3

(202) 366-5076

robert.bouchard@dot.gov

and

OST RAISE Grants Coordinator

United States Department of Transportation
Office of the Secretary

1200 New Jersey Avenue SE

Room W84-227

Washington, DC 20590

(202) 366-8914

RAISEGrants@dot.gov

ARTICLE 10
RECIPIENT ROLE
Statements on the Project. The Recipient states that:

(1) all material statements of fact in the Technical Application were accurate when
that application was submitted; and

(2) Attachment D documents all material changes in the information contained in that
application.

Statements on Authority and Capacity. The Recipient states that:
(1) it has the authority to receive Federal financial assistance under this agreement;

(2) it has the legal authority to complete the Project;
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3) it has the capacity, including institutional, managerial, and financial capacity, to
comply with its obligations under this agreement;

(4) not less than the difference between the “Total Eligible Project Cost” and the
“RAISE Grant Amount” listed in section 3.3 are committed to fund the Project;

(%) it has sufficient funds available to ensure that infrastructure completed or
improved under this agreement will be operated and maintained in compliance
with this agreement and applicable Federal law; and

(6) the individual executing this agreement on behalf of the Recipient has authority to
enter this agreement and make the statements in this article 10 and in section 25.7
on behalf of the Recipient.

10.3 USDOT Reliance. The Recipient acknowledges that:

(1)  the USDOT relied on statements of fact in the Technical Application to select the
Project to receive this award;

(2)  the USDOT relied on statements of fact in both the Technical Application and this
agreement to determine that the Recipient and the Project are eligible under the
terms of the NOFO;

3) the USDOT relied on statements of fact in both the Technical Application and this
agreement to establish the terms of this agreement; and

4) the USDOT’s selection of the Project to receive this award prevented awards
under the NOFO to other eligible applicants.

10.4 Project Delivery.
(a) The Recipient shall complete the Project under the terms of this agreement.

(b) The Recipient shall ensure that the Project is financed, constructed, operated, and
maintained in accordance with all Federal laws, regulations, and policies that are
applicable to projects of the Administering Operating Administration.

10.5 Rights and Powers Affecting the Project.

(a) The Recipient shall not take or permit any action that deprive it of any rights or powers
necessary to the Recipient’s performance under this agreement without written approval
of the USDOT.

(b) The Recipient shall act, in a manner acceptable to the USDOT, to promptly to acquire,

extinguish, or modify any outstanding rights or claims of right of others that would
interfere with the Recipient’s performance under this agreement.
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10.6

11.1

11.2

11.3

11.4

12.1

12.2

12.3

Notification of Changes to Key Personnel. The Recipient shall notify all USDOT
representatives who are identified in section 5.4 in writing within 30 calendar days of any
change in key personnel who are identified in section 5.3.

ARTICLE 11
AWARD AMOUNT, OBLIGATION, AND TIME PERIODS

Federal Award Amount The USDOT hereby awards a RAISE Grant to the Recipient in
the amount listed in section 2.2 as the RAISE Grant Amount.

Federal Obligation. This agreement obligates for the budget period the amount listed in
section 2.2 as the RAISE Grant Amount.

Budget Period. The budget period for this award begins on the date of this agreement
and ends on the budget period end date that is listed in section 2.3. In this agreement,
“budget period” is used as defined at 2 C.F.R. 200.1.

Period of Performance. The period of performance for this award begins on the date of
this agreement and ends on the period of performance end date that is listed in section
2.3. In this agreement, “period of performance” is used as defined at 2 C.F.R. 200.1.

ARTICLE 12
STATEMENT OF WORK, SCHEDULE, AND BUDGET CHANGES

Notification Requirement. The Recipient shall notify all USDOT representatives who
are identified in section 5.4 in writing within 30 calendar days of any change in
circumstances or commitments that adversely affect the Recipient’s plan to complete the
Project. In that notification, the Recipient shall describe the change and what actions the
Recipient has taken or plans to take to ensure completion of the Project. This notification
requirement under this section 12.1 is separate from any requirements under this article
12 that the Recipient request modification of this agreement.

Statement of Work Changes. If the Project’s activities differ from the statement of work
that is described in section 3.1 and Attachment A, then the Recipient shall request a
modification of this agreement to update section 3.1 and Attachment A.

Schedule Changes. If one or more of the following conditions are satisfied, then the
Recipient shall request a modification of this agreement to update the relevant dates:

(1) a substantial completion date for the Project or a component of the Project is
listed in section 3.2 and the Recipient’s estimate for that milestone changes to a
date that is more than six months after the date listed in section 3.2;
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(2) a schedule change would require the budget period to continue after the budget
period end date listed in section 2.3; or

3) a schedule change would require the period of performance to continue after the
period of performance end date listed in section 2.3.

For other schedule changes, the Recipient shall request a modification of this agreement
unless the USDOT has consented, in writing consistent with the Administering Operating
Administration’s requirements, to the change.

12.4 Budget Changes.
(a) The Recipient acknowledges that if the cost of completing the Project increases:

(1) that increase does not affect the Recipient’s obligation under this agreement to
complete the Project; and

(2) the USDOT will not increase the amount of this award to address any funding
shortfall.

(b) The Recipient shall request a modification of this agreement to update section 3.3 and
Attachment B if, in comparing the Project’s budget to the amounts listed in section 3.3:

(1) the “Non-Federal Funds” amount decreases; or
(2) the “Total Eligible Project Cost” amount decreases.

(c) For budget changes that are not identified in section 12.4(b), the Recipient shall request a
modification of this agreement to update section 3.3 and Attachment B unless the
USDOT has consented, in writing consistent with the Administering Operating
Administration’s requirements, to the change.

(d) If the actual eligible project costs are less than the “Total Eligible Project Cost™ that is
listed in section 3.3, then the Recipient may propose to the USDOT, in writing consistent
with the Administering Operating Administration’s requirements, specific additional
activities that are within the scope of this award, as defined in sections 8.1 and 3.1, and
that the Recipient could complete with the difference between the “Total Eligible Project
Cost” that is listed in section 3.3 and the actual eligible project costs.

(e) If the actual eligible project costs are less than the “Total Eligible Project Cost” that is
listed in section 3.3 and either the Recipient does not make a proposal under section
12.4(d) or the USDOT does not accept the Recipient’s proposal under section 12.4(d),
then:

(1) in a request under section 12.4(b), the Recipient shall reduce the Federal Share by
the difference between the “Total Eligible Project Cost” that is listed in section
3.3 and the actual eligible project costs; and
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()

12.5

13.1

13.2

13.3

14.1

(2) if that modification reduces this award and the USDOT had reimbursed costs
exceeding the revised award, the Recipient shall refund to the USDOT the
difference between the reimbursed costs and the revised award.

In this agreement, “Federal Share” means the sum of the “RAISE Grant Amount” and
the “Other Federal Funds” amounts that are listed in section 3.3.

The Recipient acknowledges that amounts that are required to be refunded under section
12.4(e)(2) constitute a debt to the Federal Government that the USDOT may collect
under 2 C.F.R. 200.346 and the Standards for Administrative Collection of Claims (31
C.F.R. part 901).

USDOT Acceptance of Changes. The USDOT may accept or reject modifications
requested under this article 12, and in doing so may elect to consider only the interests of
the RAISE grant program and the USDOT. The Recipient acknowledges that requesting a
modification under this article 12 does not amend, modify, or supplement this agreement
unless the USDOT accepts that modification request and the parties modify this
agreement under section 22.1.

ARTICLE 13
GENERAL REPORTING TERMS

Report Submission. The Recipient shall send all reports required by this agreement to all
USDOT contacts who are listed in section 5.4 and all USDOT contacts who are listed in
section 9.2.

Alternative Reporting Methods. The Administering Operating Administration may
establish processes for the Recipient to submit reports required by this agreement,
including electronic submission processes. If the Recipient is notified of those processes
in writing, the Recipient shall use the processes required by the Administering Operating
Administration.

Paperwork Reduction Act Notice. Under 5 C.F.R. 1320.6, the Recipient is not required
to respond to a collection of information that does not display a currently valid control
number issued by the Office of Management and Budget (the “OMB”). Collections of
information conducted under this agreement are approved under OMB Control No. 2105-
0563.

ARTICLE 14
PROGRESS AND FINANCIAL REPORTING

Quarterly Project Progress Reports and Recertifications. On or before the 20th day of
the first month of each calendar year quarter and until the end of the budget period, the
Recipient shall submit to the USDOT a Quarterly Project Progress Report and
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14.2

15.1

15.2

Recertification in the format and with the content described in exhibit C. If the date of
this agreement is in the final month of a calendar year quarter, then the Recipient shall
submit the first Quarterly Project Progress Report and Recertification in the second
calendar year quarter that begins after the date of this agreement.

Final Progress Reports and Financial Information. No later than 120 days after the
end of the budget period, the Recipient shall submit

(1)

2)

a Final Project Progress Report and Recertification in the format and with the
content described in exhibit C for each Quarterly Project Progress Report and
Recertification, including a final Federal Financial Report (SF-425); and

any other information required under the Administering Operating

Administration’s award closeout procedures.

ARTICLE 15
PERFORMANCE REPORTING

Baseline Performance Measurement. If the Capital-Planning Designation in section 2.5
is “Capital,” then:

(1

)

the Recipient shall collect data for each performance measure that is identified in
the Performance Measure Table in Attachment C, accurate as of the Baseline
Measurement Date that is identified in Attachment C; and

on or before the Baseline Report Date that is stated in Attachment C, the
Recipient shall submit a Baseline Performance Measurement Report that contains
the data collected under this section 15.1 and a detailed description of the data
sources, assumptions, variability, and estimated levels of precision for each
performance measure that is identified in the Performance Measure Table in
Attachment C.

Post-construction Performance Measurement. If the Capital-Planning Designation in
section 2.5 is “Capital,” then

(D

)

for each performance measure that is identified in the Performance Measure Table
in Attachment C with quarterly measurement frequency, for each of 12
consecutive calendar quarters, beginning with the first calendar quarter that
begins after the Project substantial completion date, at least once during the
quarter, the Recipient shall collect data for that performance measure;

for each performance measure that is identified in the Performance Measure Table
in Attachment C with annual measurement frequency, the Recipient shall collect
data for that performance measure on at least three separate occasions: (i) once
during the four consecutive calendar quarters that begin after the Project
substantial completion date; (ii) once during the fourth calendar quarter after the
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15.3

16.1

first collection; and (iii) once during the eighth calendar quarter after the first
collection; and

3) not later than January 31 of each year that follows a calendar year during which
data was collected under this section 15.2, the Recipient shall submit to the
USDOT a Post-construction Performance Measurement Report containing the
data collected under this section 15.2 in the previous calendar year and stating the
dates when the data was collected.

If an external factor significantly affects the value of a performance measure collected
under this section 15.2, then the Recipient shall identify that external factor in the Post-
construction Performance Measurement Report and discuss its influence on the
performance measure.

Project Outcomes Report. If the Capital-Planning Designation in section 2.5 is
“Capital,” then the Recipient shall submit to the USDOT, not later than January 31 of the
year that follows the final calendar year during which data was collected under section
15.2, a Project Outcomes Report that contains:

(1) a narrative discussion detailing project successes and the influence of external
factors on project expectations;

(2) all baseline and post-construction performance measurement data that the
Recipient reported in the Baseline Performance Measurement Report and the
Post-construction Performance Measurement Reports; and

3) an ex post examination of project effectiveness relative to the baseline data that
the Recipient reported in the Baseline Performance Measurement Report.

ARTICLE 16
NONCOMPLIANCE AND REMEDIES

Noncompliance Determinations.

(a) If the USDOT determines that the Recipient may have failed to comply with the United

States Constitution, Federal law, or the terms and conditions of this agreement, the
USDOT may notify the Recipient of a proposed determination of noncompliance. For the
notice to be effective, it must be written and the USDOT must include an explanation of
the nature of the noncompliance, describe a remedy, state whether that remedy is
proposed or effective at an already determined date, and describe the process through and
form in which the Recipient may respond to the notice.

(b) If the USDOT notifies the Recipient of a proposed determination of noncompliance under

section 16.1(a), the Recipient may, not later than 7 calendar days after the notice, respond
to that notice in the form and through the process described in that notice. In its response,
the Recipient may:

13 of 27



(1) accept the remedy;
(2) acknowledge the noncompliance, but propose an alternative remedy; or
3) dispute the noncompliance.

To dispute the noncompliance, the Recipient must include in its response documentation
or other information supporting the Recipient’s compliance.

(¢) The USDOT may make a final determination of noncompliance only:
(1) after considering the Recipient’s response under section 16.1(b); or

(2) if the Recipient fails to respond under section 16.1(b), after the time for that
response has passed.

(d) To make a final determination of noncompliance, the USDOT must provide a notice to
the Recipient that states the bases for that determination.

16.2 Remedies.

(a) If the USDOT makes a final determination of noncompliance under section 16.1, the
USDOT may impose a remedy, including:

(1) additional conditions on the award,

(2) any remedy permitted under 2 C.F.R. 200.339-200.340, including withholding of
payments; disallowance of previously reimbursed costs, requiring refunds from
the Recipient to USDOT; suspension or termination of the award; or suspension
and disbarment under 2 C.F.R. part 180; or

3) any other remedy legally available.

(b) To impose a remedy, the USDOT must provide a written notice to the Recipient that
describes the remedy, but the USDOT may make the remedy effective before the
Recipient receives that notice.

(c) If the USDOT determines that it is in the public interest, the USDOT may impose a
remedy, including all remedies described in section 16.2(a), before making a final
determination of noncompliance under section 16.1. If it does so, then the notice provided
under section 16.1(d) must also state whether the remedy imposed will continue, be
rescinded, or modified.

(d) In imposing a remedy under this section 16.2 or making a public interest determination
under section 16.2(c), the USDOT may elect to consider the interests of only the
USDOT.

(e) The Recipient acknowledges that amounts that the USDOT requires the Recipient to
refund to the USDOT due to a remedy under this section 16.2 constitute a debt to the
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Federal Government that the USDOT may collect under 2 C.F.R. 200.346 and the
Standards for Administrative Collection of Claims (31 C.F.R. part 901).

16.3  Other Oversight Entities. Nothing in this article 16 limits any party’s authority to report
activity under this agreement to the United States Department of Transportation Inspector
General or other appropriate oversight entities.

ARTICLE 17
AGREEMENT TERMINATION

17.1 USDOT Termination.

(a) The USDOT may terminate this agreement and all of its obligations under this agreement
if any of the following occurs:

(1)

2)

€)

4

)

(6)

the Recipient fails to obtain or provide any non-RAISE Grant contribution or
alternatives approved by the USDOT as provided in this agreement and consistent
with article 3;

a construction start date for the Project or a component of the Project is listed in
section 3.2 and the Recipient fails to meet that milestone by six months after the
date listed in section 3.2;

a substantial completion date for the Project or a component of the Project is
listed in section 3.2 and the Recipient fails to meet that milestone by six months
after the date listed in section 3.2;

the Recipient fails to meet a milestone listed in section 4.1 by the deadline date
listed in that section for that milestone;

the Recipient fails to comply with the terms and conditions of this agreement,
including a material failure to comply with the schedule in section 3.2 even if it is

beyond the reasonable control of the Recipient; or,

the USDOT determines that termination of this agreement is in the public interest.

(b) In terminating this agreement under this section, the USDOT may elect to consider only
the interests of the USDOT.

(c) This section 17.1 does not limit the USDOT’s ability to terminate this agreement as a
remedy under section 16.2.

(d) The Recipient may request that the USDOT terminate the agreement under this section

17.1.
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17.2

Closeout Termination.

(a) This agreement terminates on Project Closeout.

(b) In this agreement, “Project Closeout” means the date that the USDOT notifies the

17.3

17.4

Recipient that the award is closed out. Under 2 C.F.R. 200.344, Project Closeout should
occur no later than one year after the end of the period of performance.

Post-Termination Adjustments. The Recipient acknowledges that under 2 C.F.R.
200.345-200.346, termination of the agreement does not extinguish the USDOT’s
authority to disallow costs, including costs that USDOT reimbursed before termination,
and recover funds from the Recipient.

Non-Terminating Events.

(a) The end of the budget period described under section 11.3 does not terminate this

agreement or the Recipient’s obligations under this agreement.

(b) The end of the period of performance described under section 11.4 does not terminate

this agreement or the Recipient’s obligations under this agreement.

(c) The cancellation of funds under section 21.2 does not terminate this agreement or the

17.5

18.1

Recipient’s obligations under this agreement.
Other Remedies. The termination authority under this article 17 supplements and does

not limit the USDOT’s remedial authority under article 16 or 2 C.F.R. part 200, including
2 C.F.R. 200.339-200.340.

ARTICLE 18
MONITORING, FINANCIAL MANAGEMENT, CONTROLS, AND RECORDS

Recipient Monitoring and Record Retention.

(a) The Recipient shall monitor activities under this award, including activities under

subawards and contracts, to ensure:
(1) that those activities comply with this agreement; and

(2) that funds provided under this award are not expended on costs that are not
allowable under this award or not allocable to this award.

(b) If the Recipient makes a subaward under this award, the Recipient shall monitor the

activities of the subrecipient in compliance with 2 C.F.R. 200.332(e).

(c) The Recipient shall retain records relevant to the award as required under 2 C.F.R.

200.334.
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18.2 Financial Records and Audits.

(a) The Recipient shall keep all project accounts and records that fully disclose the amount
and disposition by the Recipient of the award funds, the total cost of the Project, and the
amount or nature of that portion of the cost of the Project supplied by other sources, and
any other financial records related to the project.

(b) The Recipient shall keep accounts and records described under section 18.2(a) in
accordance with a financial management system that meets the requirements of 2 C.F.R.
200.302-200.307 and 2 C.F.R. 200 subpart F and will facilitate an effective audit in
accordance with 31 U.S.C. 7501-7506.

(c) The Recipient shall separately identify expenditures under the fiscal year 2021 RAISE
grants program in financial records required for audits under 31 U.S.C. 7501-7506.
Specifically, the Recipient shall:

(1) list expenditures under that program separately on the schedule of expenditures of
Federal awards required under 2 C.F.R. 200 subpart F, including “FY 2021” in
the program name; and

(2) list expenditures under that program on a separate row under Part II, Item 1
(“Federal Awards Expended During Fiscal Period”) of Form SF-SAC, including
“FY 2021 in column ¢ (“Additional Award Identification™).

18.3 Internal Controls. The Recipient shall establish and maintain internal controls as
required under 2 C.F.R. 200.303.

18.4 USDOT Record Access. The USDOT may access Recipient records related to this award
under 2 C.F.R. 200.337.

ARTICLE 19
CONTRACTING AND SUBAWARDS

19.1 Minimum Wage Rates. The Recipient shall include, in all contracts in excess of $2,000
for work on the Project that involves labor, provisions establishing minimum rates of
wages, to be predetermined by the United States Secretary of Labor, in accordance with
the Davis-Bacon Act, 40 U.S.C. 3141-3148, or 23 U.S.C. 113, as applicable, that
contractors shall pay to skilled and unskilled labor, and such minimum rates shall be
stated in the invitation for bids and shall be included in proposals or bids for the work.

19.2 Buy America.

(a) For the purpose of the award term at exhibit B, term B.5, the Project is “a project for
infrastructure.” The Recipient acknowledges that iron, steel, manufactured products, and
construction materials used in the Project are subject to the domestic content procurement
preference in that award term and this agreement is not a waiver of that preference.
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(b) If the Recipient uses iron, steel, manufactured products, or construction materials that are

not produced in the United States in violation of the award term at exhibit B, term B.5,
the USDOT may disallow and deny reimbursement of costs incurred by the Recipient and
take other remedial actions under article 16 and 2 C.F.R. 200.339-200.340.

(c) Under 2 C.F.R. 200.322, as appropriate and to the extent consistent with law, the

19.3

19.4

19.5

19.6

19.7

19.8

Recipient should, to the greatest extent practicable under this award, provide a preference
for the purchase, acquisition, or use of goods, products, or materials produced in the
United States (including but not limited to iron, aluminum, steel, cement, and other
manufactured products). The Recipient shall include the requirements of 2 C.F.R.
200.322 in all subawards including all contracts and purchase orders for work or
products under this award.

Small and Disadvantaged Business Requirements. If any funds under this award are
administered by or through a State Department of Transportation, the Recipient shall
expend those funds in compliance with the requirements at 49 C.F.R. part 26
(“Participation by disadvantaged business enterprises in Department of Transportation
financial assistance programs”). The Recipient shall expend all other funds under this
award in compliance with the requirements at 2 C.F.R. 200.321 (“Contracting with small
businesses, minority businesses, women’s business enterprises, veteran-owned
businesses, and labor surplus area firms”).

Engineering and Design Services. The Recipient shall award each contract or sub-
contract for program management, construction management, planning studies, feasibility
studies, architectural services, preliminary engineering, design, engineering, surveying,
mapping, or related services with respect to the project in the same manner that a contract
for architectural and engineering services is negotiated under the Brooks Act, 40 U.S.C.
1101-1104, or an equivalent qualifications-based requirement prescribed for or by the
Recipient and approved in writing by the USDOT.

Foreign Market Restrictions. The Recipient shall not allow funds provided under this
award to be used to fund the use of any product or service of a foreign country during the
period in which such foreign country is listed by the United States Trade Representative
as denying fair and equitable market opportunities for products and suppliers of the
United States in procurement and construction.

Prohibition on Certain Telecommunications and Video Surveillance Services or
Equipment. The Recipient acknowledges that Section 889 of Pub. L. No. 115-232 and 2
C.F.R. 200.216 prohibit the Recipient and all subrecipients from procuring or obtaining
certain telecommunications and video surveillance services or equipment under this
award.

Pass-through Entity Responsibilities. If the Recipient makes a subaward under this
award, the Recipient shall comply with the requirements on pass-through entities under 2
C.F.R. parts 200 and 1201, including 2 C.F.R. 200.331-200.333.

Subaward and Contract Authorization. [Reserved]
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20.1

20.2

20.3

ARTICLE 20
COSTS, PAYMENTS, AND UNEXPENDED FUNDS

Limitation of Federal Award Amount. Under this award, the USDOT shall not provide
funding greater than the amount obligated under section 11.2. The Recipient
acknowledges that USDOT is not liable for payments exceeding that amount, and the
Recipient shall not request reimbursement of costs exceeding that amount.

Projects Costs. This award is subject to the cost principles at 2 C.F.R. 200 subpart E,
including provisions on determining allocable costs and determining allowable costs.

Timing of Project Costs.

(a) The Recipient shall not charge to this award costs that are incurred after the budget

period.

(b) The Recipient shall not charge to this award costs that were incurred before the date of

204

20.5

20.6

this agreement unless those costs are identified in Attachment E and would have been
allowable if incurred during the budget period. This limitation applies to pre-award costs
under 2 C.F.R. 200.458. This agreement hereby terminates and supersedes any previous
USDOT approval for the Recipient to incur costs under this award for the Project.
Attachment E is the exclusive USDOT approval of costs incurred before the date of this
agreement.

Recipient Recovery of Federal Funds. The Recipient shall make all reasonable efforts,
including initiating litigation, if necessary, to recover Federal funds if the USDOT
determines, after consultation with the Recipient, that those funds have been spent
fraudulently, wastefully, or in violation of Federal laws, or misused in any manner under
this award. The Recipient shall not enter a settlement or other final position, in court or
otherwise, involving the recovery of funds under the award unless approved in advance in
writing by the USDOT.

Unexpended Federal Funds. Any Federal funds that are awarded at section 11.1 but not
expended on allocable, allowable costs remain the property of the United States.

Timing of Payments to the Recipient.

(a) Reimbursement is the payment method for the RAISE grant program.

(b) The Recipient shall not request reimbursement of a cost before the Recipient has entered

20.7

into an obligation for that cost.

Payment Method.

(a) If the USDOT Payment System identified in section 6.1 is “Delphi elnvoicing System,”

then the Recipient shall complete all applicable forms and attach supporting documents,
including the SF 270, in Delphi elnvoicing System, which is on-line and paperless, to
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request reimbursement. To obtain the latest version of these standard forms, visit
https://www.grants.gov/forms/post-award-reporting-forms.html/. The Recipient shall
review the training on using Delphi elnvoicing System before submitting a request for
reimbursement. To guide the Recipient when reviewing this training, the USDOT
provides the following additional information, which may change after execution of this
agreement:

(1) The Recipient may access the training from the USDOT “Delphi elnvoicing
System” webpage at https://einvoice.esc.gov. The training is linked under the
heading “Grantee Training.” The Recipient should click on “Grantee Training” to
access the training.

(2) A username and password are not required to access the on-line training. It is
currently available, will be accessible 24/7, and will take approximately 10
minutes to review.

3) Once the above referenced training has been reviewed, Recipients must request
and complete the External User Access Request form. Recipients can request the
External User Access Request form by sending an email to a Grants/Contracting
Officer who is identified in sections 5.4 or 9.2. A request to establish access will
be sent once the External User Access Request form is received.

(b) The USDOT may deny a payment request that is not submitted using the method
identified in this section 20.7.

20.8 Information Supporting Expenditures.

(a) If the USDOT Payment System identified in section 6.1 is “Delphi elnvoicing System,”
then when requesting reimbursement of costs incurred or credit for cost share incurred,
the Recipient shall electronically submit and attach the SF 270 (Request for Advance or
Reimbursement), shall identify the Federal share and the Recipient’s share of costs, and
shall submit supporting cost detail to clearly document all costs incurred. As supporting
cost detail, the Recipient shall include a detailed breakout of all costs incurred, including
direct labor, indirect costs, other direct costs, and travel.

(b) If the Recipient submits a request for reimbursement that the USDOT determines does
not include or is not supported by sufficient detail, the USDOT may deny the request or
withhold processing the request until the Recipient provides sufficient detail.

20.9 Reimbursement Request Timing and Frequency.

(a) If the USDOT Payment System identified in section 6.1 is “Delphi elnvoicing System,”
the Recipient shall request reimbursement of a cost incurred as soon as practicable after
incurring that cost. If the Recipient requests reimbursement for a cost more than 180 days
after that cost was incurred, the USDOT may deny the request for being untimely.

(b) If the USDOT Payment System identified in section 6.1 is “Delphi elnvoicing System,”
then the Recipient shall not request reimbursement more frequently than monthly.
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ARTICLE 21
LIQUIDATION, ADJUSTMENTS, AND FUNDS AVAILABILITY

21.1 Liquidation of Recipient Obligations.

(a) The Recipient shall liquidate all obligations of award funds under this agreement not later
than the earlier of (1) 120 days after the end of the period of performance or (2) the
statutory funds cancellation date identified in section 21.2.

(b) Liquidation of obligations and adjustment of costs under this agreement follow the
requirements of 2 C.F.R. 200.344-200.346.

21.2  Funds Cancellation. Outstanding FY 2021 RAISE Grant balances are canceled by
statute after September 30, 2029, and are then unavailable for any purpose, including
adjustments.

ARTICLE 22
AGREEMENT MODIFICATIONS

22.1 Bilateral Modifications. The parties may amend, modify, or supplement this agreement
by mutual agreement in writing signed by the USDOT and the Recipient. Either party
may request to amend, modify, or supplement this agreement by written notice to the
other party.

22.2 Unilateral Contact Modifications.

(a) The Recipient may update the contacts who are listed in section 5.2 by written notice to
all of the USDOT contacts who are listed in sections 5.4 and 9.2.

(b) The USDOT may update the contacts who are listed in sections 5.4 and 9.2 by written
notice to all of the Recipient contacts who are listed in section 5.2.

22.3 USDOT Unilateral Modifications.

(a) The USDOT may unilaterally modify this agreement to comply with Federal law,
including the Program Statute.

(b) To unilaterally modify this agreement under this section 22.3, the USDOT must provide a
notice to the Recipient that includes a description of the modification and state the date
that the modification is effective.

22.4 Other Modifications. The parties shall not amend, modify, or supplement this agreement
except as permitted under sections 22.1, 22.2, or 22.3. If an amendment, modification, or
supplement is not permitted under section 22.1, not permitted under section 22.2, and not
permitted under section 22.3, it is void.
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ARTICLE 23
CLIMATE CHANGE AND ENVIRONMENTAL JUSTICE

23.1 Climate Change and Environmental Justice. Consistent with Executive Order 14008,
“Tackling the Climate Crisis at Home and Abroad” (Jan. 27, 2021), Attachment F
documents the consideration of climate change and environmental justice impacts of the
Project.

ARTICLE 24
RACIAL EQUITY AND BARRIERS TO OPPORTUNITY

24.1 Racial Equity and Barriers to Opportunity. Consistent with Executive Order 13985,
“Advancing Racial Equity and Support for Underserved Communities Through the
Federal Government” (Jan. 20, 2021), Attachment G documents activities related to the
Project to improve racial equity and reduce barriers to opportunity.

ARTICLE 25
FEDERAL FINANCIAL ASSISTANCE, ADMINISTRATIVE, AND NATIONAL
POLICY REQUIREMENTS

25.1 Uniform Administrative Requirements for Federal Awards. The Recipient shall
comply with the obligations on non-Federal entities under 2 C.F.R. parts 200 and 1201.

25.2 Federal Law and Public Policy Requirements.

(a) The Recipient shall ensure that Federal funding is expended in full accordance with the
United States Constitution, Federal law, and statutory and public policy requirements:
including but not limited to, those protecting free speech, religious liberty, public welfare,
the environment, and prohibiting discrimination.

(b) The failure of this agreement to expressly identify Federal law applicable to the Recipient
or activities under this agreement does not make that law inapplicable.

25.3 Federal Freedom of Information Act.
(a) The USDOT is subject to the Freedom of Information Act, 5 U.S.C. 552.

(b) The Recipient acknowledges that the Technical Application and materials submitted to
the USDOT by the Recipient related to this agreement may become USDOT records
subject to public release under 5 U.S.C. 552.

25.4 History of Performance. Under 2 C.F.R 200.206, any Federal agency may consider the
Recipient’s performance under this agreement, when evaluating the risks of making a
future Federal financial assistance award to the Recipient.
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25.5 Whistleblower Protection.

(a) The Recipient acknowledges that it is a “grantee” within the scope of 41 U.S.C. 4712,
which prohibits the Recipient from taking certain actions against an employee for certain
disclosures of information that the employee reasonably believes are evidence of gross
mismanagement of this award, gross waste of Federal funds, or a violation of Federal law
related this this award.

(b) The Recipient shall inform its employees in writing of the rights and remedies provided
under 41 U.S.C. 4712, in the predominant native language of the workforce.

25.6 External Award Terms and Obligations.

(a) In addition to this document and the contents described in article 30, this agreement
includes the following additional terms as integral parts:

(1

)

3)
4

Appendix A to 2 C.F.R. part 25: System for Award Management and Universal
Identifier Requirements;

Appendix A to 2 C.F.R. part 170: Reporting Subawards and Executive
Compensation;

2 C.F.R part 175: Award Term for Trafficking in Persons; and

Appendix XII to 2 C.F.R. part 200: Award Term and Condition for Recipient
Integrity and Performance Matters.

(b) The Recipient shall comply with:

25.7

(D
)

3)

4

49 C.F.R. part 20: New Restrictions on Lobbying;

49 C.F.R. part 21: Nondiscrimination in Federally-Assisted Programs of the
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of
1964;

49 C.F.R. part 27: Nondiscrimination on the Basis of Disability in Programs or
Activities Receiving Federal Financial Assistance; and

Subpart B of 49 C.F.R. part 32: Governmentwide Requirements for Drug-free
Workplace (Financial Assistance).

Incorporated Certifications. The Recipient makes the statements in the following
certifications, which are incorporated by reference:

(1)

Appendix A to 49 CFR part 20 (Certification Regarding Lobbying).
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ARTICLE 26
ASSIGNMENT

26.1 Assignment Prohibited. The Recipient shall not transfer to any other entity any
discretion granted under this agreement, any right to satisfy a condition under this
agreement, any remedy under this agreement, or any obligation imposed under this
agreement.

ARTICLE 27
WAIVER

27.1 Waivers.

(a) A waiver granted by USDOT under this agreement will not be effective unless it is in
writing and signed by an authorized representative of USDOT.

(b) A waiver granted by USDOT under this agreement on one occasion will not operate as a
waiver on other occasions.

(c) If USDOT fails to require strict performance of a provision of this agreement, fails to
exercise a remedy for a breach of this agreement, or fails to reject a payment during a
breach of this agreement, that failure does not constitute a waiver of that provision or
breach.

ARTICLE 28
ADDITIONAL TERMS AND CONDITIONS

28.1 Effect of Urban or Rural Designation. Based on information that the Recipient
provided to the USDOT, including the Technical Application, at section 2.4 this
agreement designates this award as an urban award or a rural award, as defined in the
NOFO. The Recipient shall comply with the requirements that accompany that
designation on minimum award size, geographic location, and cost sharing.

28.2 Disclaimer of Federal Liability. The USDOT shall not be responsible or liable for any
damage to property or any injury to persons that may arise from, or be incident to,
performance or compliance with this agreement.

28.3 Relocation and Real Property Acquisition.

(a) To the greatest extent practicable under State law, the Recipient shall comply with the
land acquisition policies in 49 C.F.R. 24 subpart B and shall pay or reimburse property
owners for necessary expenses as specified in that subpart.
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(b) The Recipient shall provide a relocation assistance program offering the services
described in 49 C.F.R. 24 subpart C and shall provide reasonable relocation payments
and assistance to displaced persons as required in 49 C.F.R. 24 subparts D-E.

(c) The Recipient shall make available to displaced persons comparable replacement
dwellings in accordance with 49
C.F.R.24.

28.4 Equipment Disposition.

(a) In accordance with 2 C.F.R. 200.313 and 1201.313, if the Recipient or a subrecipient
acquires equipment under this award, then when that equipment is no longer needed for
the Project:

(1) if the entity that acquired the equipment is a State the State shall dispose of that
equipment in accordance with State laws and procedures; and

(2) if the entity that acquired the equipment is an Indian Tribe, the Indian Tribe shall
dispose of that equipment in accordance with tribal laws and procedures. If such
laws and procedures do not exist, Indian Tribes must follow the guidance in 2
C.F.R.200.313; and

3) if the entity that acquired the equipment is neither a State nor an Indian Tribe ,
that entity shall request disposition instructions from the Administering
Operating Administration.

(b) In accordance with 2 C.F.R. 200.443(d), the distribution of the proceeds from the
disposition of equipment must be made in accordance with 2 C.F.R. 200.310-200.316
and 2 C.F.R. 1201.313.

(c) The Recipient shall ensure compliance with this section 28.4 for all tiers of subawards
under this award.

ARTICLE 29
MANDATORY AWARD INFORMATION
29.1 Information Contained in a Federal Award. For 2 C.F.R. 200.211:

(1)  the “Federal Award Date” is the date of this agreement, as defined under section
31.2;

2) the “Assistance Listings Number” is 20.933 and the “Assistance Listings Title” is
“National Infrastructure Investments”; and

3) this award is not for research and development.
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30.1

30.2

30.3

30.4

30.5

ARTICLE 30
CONSTRUCTION AND DEFINITIONS

Attachments. This agreement includes the following attachments as integral parts:

Attachment A Statement of Work

Attachment B Estimated Project Budget

Attachment C Performance Measurement Information
Attachment D Changes from Application

Attachment E Approved Pre-Award Costs

Attachment F Climate Change and Environmental Justice Impacts
Attachment G Racial Equity and Barriers to Opportunity

Exhibits. The following exhibits, which are located in the document titled “Exhibits to
MARAD Grant Agreements Under the Fiscal Year 2021 RAISE Grant Program,” dated
October 23, 2023, and available at http://go.usa.gov/xSWp2, are part of this agreement.

Exhibit A Applicable Federal Laws and Regulations

Exhibit B Additional Standard Terms

Exhibit C Quarterly Project Progress Reports and Recertifications: Format and
Content

Construction. If a provision in the exhibits or the attachments conflicts with a provision
in articles 1-31, then the provision in articles 1-31 prevails. If a provision in the
attachments conflicts with a provision in the exhibits, then the provision in the
attachments prevails.

Integration. This agreement constitutes the entire agreement of the parties relating to the
RAISE grant program and awards under that program and supersedes any previous
agreements, oral or written, relating to the RAISE grant program and awards under that
program.

Definitions. In this agreement, the following definitions apply:

“Program Statute” means the statutory text under the heading “Department of
Transportation—Office of the Secretary—National Infrastructure Investments” in title I
of division L of the Consolidated Appropriations Act, 2021, Pub. L. No. 116-260 (Dec.
27, 2020), and all other provisions of that act that apply to amounts appropriated under
that heading.

“Project” means the project proposed in the Technical Application, as modified by the
negotiated provisions of this agreement, including article 3 and Attachments A—E.

“RAISE Grant” means an award of funds that were made available under the NOFO.
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31.1

31.2

“Technical Application” means the application identified in section 2.1, including
Standard Form 424 and all information and attachments submitted with that form through
Grants.gov.

ARTICLE 31
AGREEMENT EXECUTION AND EFFECTIVE DATE

Counterparts. This agreement may be executed in counterparts, which constitute one
document. The parties intend each countersigned original to have identical legal effect.

Effective Date. The agreement will become effective when all parties have signed it. The
date of this agreement will be the date this agreement is signed by the last party to sign it.
This instrument constitutes a RAISE Grant when the USDOT’s authorized representative
signs it.
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