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GENERAL TERMS AND CONDITIONS

The Infrastructure Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021),
appropriated funds to the United States Department of Transportation (the “USDOT”) for fiscal
year 2025 under the heading “National Infrastructure Investments.” The funds are available to
carry out 49 U.S.C. 6702 by providing Federal financial assistance for surface transportation
infrastructure projects that will have a significant local or regional impact. The USDOT program
administering those funds is the Rebuilding American Infrastructure with Sustainability and
Equity Program (the “RAISE Program”).

On November 1, 2024, the USDOT posted a funding opportunity at Grants.gov with funding
opportunity title “FY 2025 National Infrastructure Investments” and funding opportunity number
DTOS59-25-RA-RAISE. The notice of funding opportunity posted at Grants.gov (the “NOFO”)
solicited applications for Federal financial assistance under the fiscal year 2025 RAISE Program.
On January 10, 2025, the USDOT announced application selections under the NOFO.

These general terms and conditions are incorporated by reference in a project-specific
agreement under the fiscal year 2025 RAISE Program. The term “Recipient” is defined in the
project-specific portion of the agreement. The project-specific portion of the agreement includes
schedules A through K. The project-specific portion of the agreement may include special terms
and conditions in project-specific articles.

ARTICLE 1
PURPOSE

1.1  Purpose. The purpose of this award is to fund an eligible project that will have a
significant local or regional impact and improve transportation infrastructure. The parties
will accomplish that purpose by achieving the following objectives:

(1) timely completing the Project; and
(2) ensuring that this award does not substitute for non-Federal investment in the

Project, except as proposed in the Technical Application, as modified by schedule
D.

ARTICLE 2
USDOT ROLE

2.1 Division of USDOT Responsibilities.
(a) The Office of the Secretary of Transportation is responsible for the USDOT’s overall

administration of the RAISE Program, the approval of this agreement, and any
modifications to this agreement under section 20.1.
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(b) The Maritime Administration (the “MARAD”) will administer this agreement on behalf

of the USDOT. In this agreement, the “Administering Operating Administration”
means MARAD.

USDOT Program Contacts.

David Bohnet

Grant Management Division Chief
DOT — Maritime Administration
1200 New Jersey Ave, SE
Washington, DC 20590

MAR-510

W21-226

Mailstop 3

(202) 366-0586
david.bohnet@dot.gov

and

OST RAISE Grants Coordinator

United States Department of Transportation
Office of the Secretary

1200 New Jersey Avenue SE

Room W84-227

Washington, DC 20590

(202) 366-8914

RAISEGrants@dot.gov

ARTICLE 3
RECIPIENT ROLE
Statements on the Project. The Recipient states that:

(1) all material statements of fact in the Technical Application were accurate when
that application was submitted; and

(2) schedule E documents all material changes in the information contained in that
application.

Statements on Authority and Capacity. The Recipient states that:
(1) it has the authority to receive Federal financial assistance under this agreement;

(2) it has the legal authority to complete the Project;
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it has the capacity, including institutional, managerial, and financial capacity, to
comply with its obligations under this agreement;

not less than the difference between the total eligible project costs listed in section
3 of schedule D and the RAISE Grant Amount listed in section 1 of schedule D is
committed to fund the Project;

it has sufficient funds available to ensure that infrastructure completed or
improved under this agreement will be operated and maintained in compliance
with this agreement and applicable Federal law; and

the individual executing this agreement on behalf of the Recipient has authority to
enter this agreement and make the statements in this article 3 and in section 21.7
on behalf of the Recipient.

3.3  USDOT Reliance. The Recipient acknowledges that:

(1)

2)

3)

4

the USDOT relied on statements of fact in the Technical Application to select the
Project to receive this award;

the USDOT relied on statements of fact in both the Technical Application and this
agreement to determine that the Recipient and the Project are eligible under the
terms of the NOFO;

the USDOT relied on statements of fact in both the Technical Application and this
agreement to establish the terms of this agreement; and

the USDOT’s selection of the Project to receive this award prevented awards
under the NOFO to other eligible applicants.

3.4  Project Delivery.

(a) The Recipient shall complete the Project under the terms of this agreement.

(b) The Recipient shall ensure that the Project is financed, constructed, operated, and
maintained in accordance with all Federal laws, regulations, and policies that are
applicable to projects of the Administering Operating Administration.

3.5 Rights and Powers Affecting the Project.

(a) The Recipient shall not take or permit any action that deprive it of any rights or powers
necessary to the Recipient’s performance under this agreement without written approval
of the USDOT.

(b) The Recipient shall act promptly, in a manner acceptable to the USDOT, to acquire,
extinguish, or modify any outstanding rights or claims of right of others that would
interfere with the Recipient’s performance under this agreement.
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3.6  Notification of Changes to Key Personnel. The Recipient shall notify USDOT within
30 calendar days of any change in key personnel who are identified in section 4 of
schedule A.

ARTICLE 4
AWARD AMOUNT AND FEDERAL OBLIGATION

4.1  Federal Award Amount. The USDOT hereby awards a RAISE Grant to the Recipient in
the amount listed in section 1 of schedule D as the RAISE Grant Amount.

4.2 Federal Funding Source.

(a) If section 4 of schedule F identifies the Funding Act as “IIJA,” then the RAISE Grant is
from RAISE Program funding that was appropriated in division J of the Infrastructure
Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021).

4.3  Federal Obligations. This agreement obligates for the budget period the amount listed in
section 1 of schedule D as the RAISE Grant Amount.

ARTICLE 5
STATEMENT OF WORK, SCHEDULE, AND BUDGET CHANGES

5.1 Change Notification Requirement. The Recipient shall notify USDOT within 30
calendar days of any change in circumstances or commitments that adversely affect the
Recipient’s capacity or intent to complete the Project in compliance with this agreement.
In that notice, the Recipient shall describe the change and what actions the Recipient has
taken or plans to take to ensure completion of the Project. The notification requirement
under this section 5.1 is separate from any requirements under this article 5 that the
Recipient request modification of this agreement.

5.2 Scope and Statement of Work Changes. If the Project’s activities differ from the
activities described in schedule B, then the Recipient shall request a modification of this
agreement to update schedule B.

5.3  Schedule Changes. If one or more of the following conditions are satisfied, then the
Recipient shall request a modification of this agreement to update schedule C:

(1) a completion date for the Project or a component of the Project is listed in section
2 of schedule C and the Recipient’s estimate for that milestone changes to a date
that is more than six months after the date listed in section 2 of schedule C;

(2) a schedule change would require the budget period to continue after the budget
period end date listed in section 1 of schedule C; or
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3) a schedule change would require the period of performance to continue after the
period of performance end date listed in section 1 of schedule C.

For other schedule changes, the Recipient shall follow the applicable procedures of the
Administering Operating Administration and document the changes in writing.

5.4  Budget Changes.
(a) The Recipient acknowledges that if the cost of completing the Project increases:

(1) that increase does not affect the Recipient’s obligation under this agreement to
complete the Project; and

(2) the USDOT will not increase the amount of this award to address any funding
shortfall.

(b) The Recipient shall request a modification of this agreement to update schedule D if, in
comparing the Project’s budget to the amounts listed in section 3 of schedule D:

(1) the total “Non-Federal Funds” amount decreases; or
(2) the total eligible project costs amount decreases.

(c) For budget changes that are not identified in section 5.4(b), the Recipient shall follow the
applicable procedures of the Administering Operating Administration and document the
changes in writing.

(d) If there are Project Cost Savings, then the Recipient may propose to the USDOT, in
writing consistent with the Administering Operating Administration’s requirements, to
include in the Project specific additional activities that are within the scope of this award,
as defined in section 1.1 and schedule B, and that the Recipient could complete with the
Project Cost Savings.

In this agreement, “Project Cost Savings” means the difference between the actual
eligible project costs and the total eligible project costs that are listed in section 3 of
schedule D, but only if the actual eligible project costs are less than the total eligible
project costs that are listed in section 3 of schedule D. There are no Project Cost Savings
if the actual eligible project costs are equal to or greater than the total eligible project
costs that are listed in section 3 of schedule D.

(e) If there are Project Cost Savings and either the Recipient does not make a proposal under
section 5.4(d) or the USDOT does not accept the Recipient’s proposal under section
5.4(d), then:

(1) in a request under section 5.4(b), the Recipient shall reduce the Federal Share by
the Project Cost Savings; and
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(2) if that modification reduces this award and the USDOT had reimbursed costs
exceeding the revised award, the Recipient shall refund to the USDOT the
difference between the reimbursed costs and the revised award.

In this agreement, “Federal Share” means the sum of the total “RAISE Funds” and
“Other Federal Funds” amounts that are listed in section 3 of schedule D.

The Recipient acknowledges that amounts that are required to be refunded under section
5.4(e)(2) constitute a debt to the Federal Government that the USDOT may collect under
2 C.F.R. 200.346 and the Standards for Administrative Collection of Claims (31 C.F.R.
parts 901).

USDOT Acceptance of Changes. The USDOT may accept or reject modifications
requested under this article 5, and in doing so may elect to consider only the interests of
the RAISE Program and the USDOT. The Recipient acknowledges that requesting a
modification under this article 5 does not amend, modify, or supplement this agreement
unless the USDOT accepts that modification request and the parties modify this
agreement under section 20.1.

ARTICLE 6
GENERAL REPORTING TERMS

Report Submission. The Recipient shall send all reports required by this agreement to all
USDOT contacts who are listed in section 5 of schedule A and all USDOT contacts who
are listed in section 2.2.

Alternative Reporting Methods. The Administering Operating Administration may
establish processes for the Recipient to submit reports required by this agreement,
including electronic submission processes. If the Administering Operating
Administration informs the Recipient of those processes in writing, the Recipient shall
use the processes identified by the Administering Operating Administration.

Paperwork Reduction Act Information. Under 5 C.F.R. 1320.6, the Recipient is not
required to respond to a collection of information that does not display a currently valid
control number issued by the Office of Management and Budget (the “OMB”).
Collections of information conducted under this agreement are approved under OMB
Control No. 2105-0563.

ARTICLE 7
PROGRESS AND FINANCIAL REPORTING

Quarterly Project Progress Reports and Recertifications. On or before the 20th day of
the first month of each calendar year quarter and until the end of the budget period, the
Recipient shall submit to the USDOT a Quarterly Project Progress Report and
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Recertification in the format and with the content described in exhibit C. If the date of
this agreement is in the final month of a calendar year quarter, then the Recipient shall
submit the first Quarterly Project Progress Report and Recertification in the second
calendar year quarter that begins after the date of this agreement.

Final Progress Reports and Financial Information. No later than 120 days after the
end of the budget period, the Recipient shall submit:

(1) a Final Project Progress Report and Recertification in the format and with the
content described in exhibit C for each Quarterly Project Progress Report and
Recertification, including a final Federal Financial Report (SF-425); and

(2) any other information required under the Administering Operating
Administration’s award closeout procedures.

ARTICLE 8
PERFORMANCE REPORTING

Baseline Performance Measurement. If the Capital-Planning Designation in section 2
of schedule F is “Capital,” then:

(1) the Recipient shall collect data for each performance measure that is identified in
the Performance Measure Table in schedule G, accurate as of the Baseline
Measurement Date that is identified in schedule G; and

(2) on or before the Baseline Report Date that is stated in schedule G, the Recipient
shall submit a Baseline Performance Measurement Report that contains the data
collected under this section 8.1 and the information outlined in the Baseline
Report section of the RAISE Performance Measures Guidance- 2023 Update.

Post-construction Performance Measurement. If the Capital-Planning Designation in
section 2 of schedule F is “Capital,” then:

(1) for each performance measure identified in the Performance Measure Table in
schedule G, the Recipient shall collect data for that performance measure as
described in Table 1 of the RAISE Performance Measures Guidance- 2023

Update; and

(2) the Recipient shall submit to the USDOT an annual Post-construction
Performance Measurement Report by January 31 to report project performance
for the prior calendar year. Post-construction reporting will begin one quarter after
project substantial completion and continue for three years (12 quarters). All
performance measures will be reported annually. The Post-construction
Performance Measurement Report shall contain the data collected under this
section 8.2 and the information outlined in the Annual Post-construction
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Performance Reports section of the RAISE Performance Measures Guidance-
2023 Update.

Project Outcomes Narrative. If the Capital-Planning Designation in section 2 of
schedule F is “Capital,” then the final Post-construction Performance Measurement
Report must also include a project outcomes narrative. The project outcomes narrative
should include an overview of the project’s performance compared to the baseline and
trend expectations. It should also include a discussion on the influence of external factors,
if applicable.

ARTICLE 9
CLIMATE CHANGE AND ENVIRONMENTAL JUSTICE

Climate Change and Environmental Justice. Consistent with Executive Order 14008,
“Tackling the Climate Crisis at Home and Abroad” (Jan. 27, 2021), schedule H
documents the consideration of climate change and environmental justice impacts of the
Project.

ARTICLE 10
RACIAL EQUITY AND BARRIERS TO OPPORTUNITY

Racial Equity and Barriers to Opportunity.

Consistent with Executive Order 14091, “Further Advancing Racial Equity and Support
for Underserved Communities Through the Federal Government” (Feb. 16, 2023),
schedule I documents activities related to the Project to improve racial equity and reduce
barriers to opportunity.

ARTICLE 11
LABOR AND WORK

Labor and Work. Consistent with Executive Order 14025, “Worker Organizing and
Empowerment” (Apr. 26, 2021), and Executive Order 14052, “Implementation of the
Infrastructure Investment and Jobs Act” (Nov. 15, 2021), schedule J documents the
consideration of job quality and labor rights, standards, and protections related to the
Project.

OFCCP Mega Construction Project Program. If the total eligible project costs that are
listed in section 3 of schedule D are greater than $35,000,000 and the Department of
Labor’s Office of Federal Contract Compliance Programs (the “OFCCP”) selects this
award for participation in the Mega Construction Project Program, then the Recipient
shall partner with OFCCP, as requested by OFCCP.

13 of 34


https://www.transportation.gov/grants/raise/raise-performance-measures-update-2023
https://www.transportation.gov/grants/raise/raise-performance-measures-update-2023

12.1

Revised 2025-01-10

ARTICLE 12
CIVIL RIGHTS AND TITLE VI

Civil Rights and Title VI.

(a) Consistent with Executive Order 13985, “Advancing Racial Equity and Support for

Underserved Communities Through the Federal Government” (Jan. 20, 2021), Executive
Order 14091, “Further Advancing Racial Equity and Support for Underserved
Communities Through the Federal Government” (Feb. 16, 2023), and DOT Order
1000.12C, “The U.S. Department of Transportation Title VI Program” (June 11, 2021),
the purpose of sections 12.1(b)—12.1(c) is to ensure that the Recipient has a plan to
comply with civil rights obligations and nondiscrimination laws, including Title VI and
49 C.F.R. part 21.

(b) If the Recipient Type Designation in section 1 of schedule K is “Existing,” then the

Recipient shall submit to the USDOT either:

(1) not later than one month after the date of this agreement, documentation showing
that the Recipient has complied with all reporting requirements under the
Administering Operating Administration’s implementation of Title VI; or

(2) not later than six months after the date of this agreement, both a Title VI Plan and
a Community Participation Plan, as those plans are described in chapter II,
sections 3—4 of DOT Order 1000.12C.

(c) If the Recipient Type Designation in section 1 of schedule K is “New,” then the

Administering Operating Administration completed a Title VI Assessment of the
Recipient, as described in chapter I, section 2 of DOT Order 1000.12C, before entering
into this agreement, as documented in section 2 of schedule K.

(d) In this section 12.1, “Title VI” means Title VI of the Civil Rights Act of 1964, Pub. L.

12.2

No. 88-352 (codified at 42 U.S.C. 2000d to 2000d-4a).

Legacy Infrastructure and Facilities. In furtherance of the Americans with Disabilities
Act of 1990 (ADA), Pub. L. No. 101-336 (codified at 42 U.S.C. 12101-12213), and
Section 504 of the Rehabilitation Act of 1973, Pub. L. No. 93-112 (codified at 29 U.S.C.
794), not later than one year after the date of this agreement, the Recipient shall develop a
plan to address any legacy infrastructure or facilities that are not compliant with ADA
standards and are involved in, or closely associated with, the Project. Consistent with 49
C.F.R. part 27, even in the absence of prior discriminatory practice or usage, a Recipient
administering a program or activity receiving Federal financial assistance is expected to
take action to ensure that no person is excluded from participation in or denied the
benefits of the program or activity on the basis of disability.
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ARTICLE 13
CRITICAL INFRASTRUCTURE SECURITY AND RESILIENCE

Critical Infrastructure Security and Resilience.

(a) Consistent with Presidential Policy Directive 21, “Critical Infrastructure Security and

Resilience” (Feb. 12, 2013), and the National Security Presidential Memorandum on
Improving Cybersecurity for Critical Infrastructure Control Systems (July 28, 2021), the
Recipient shall consider physical and cyber security and resilience in planning, design,
and oversight of the Project.

(b) If the Security Risk Designation in section 5 of schedule F is “Elevated,” then the

Recipient shall:

(1) in the first Quarterly Project Progress Report and Recertification that the
Recipient submits under section 7.1, identify a cybersecurity Point of Contact for
the transportation infrastructure being improved in the Project; and

(2) in the second Quarterly Project Progress Report and Recertification that the
Recipient submits under section 7.1, provide a plan for completing the
requirements in section 13.1(c).

(c) If the Security Risk Designation in section 5 of schedule F is “Elevated,” then not later

14.1

than the eighth Quarterly Project Progress Report and Recertification that the Recipient
submits under section 7.1, the Recipient shall include each of the following in a Quarterly
Project Progress Report and Recertification that the Recipient submits under section 7.1:

(1) a cybersecurity incident reporting plan for the transportation infrastructure being
improved in the Project or a summary of that plan;

(2) a cybersecurity incident response plan for the transportation infrastructure being
improved in the Project or a summary of that plan;

3) the results of a self-assessment of the Recipient’s cybersecurity posture and
capabilities or a summary of those results; and

(4) a description of any additional actions that the Recipient has taken to consider or
address cybersecurity risk of the transportation infrastructure being improved in
the Project.

ARTICLE 14
RAISE PROGRAM DESIGNATIONS

Effect of Urban or Rural Designation. Based on information that the Recipient
provided to the USDOT, including the Technical Application, section 1 of schedule F
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designates this award as an urban award or a rural award, as defined in the NOFO. The
Recipient shall comply with the requirements that accompany that designation on
minimum award size, geographic location, and cost sharing.

14.2 Effect of Historically Disadvantaged Community or Area of Persistent Poverty
Designation. If section 3 of schedule F lists “Yes” for the “HDC or APP Designation,”
then based on information that the Recipient provided to the USDOT, including the
Technical Application, the USDOT determined that the Project will be carried out in a
historically disadvantaged community or an area of persistent poverty, as defined in the
NOFO. The Recipient shall incur a majority of the costs under this award in historically
disadvantaged communities or areas of persistent poverty.

ARTICLE 15
CONTRACTING AND SUBAWARDS

15.1 Minimum Wage Rates. The Recipient shall include, in all contracts in excess of $2,000
for work on the Project that involves labor, provisions establishing minimum rates of
wages, to be predetermined by the United States Secretary of Labor, in accordance with
the Davis-Bacon Act, 40 U.S.C. 3141-3148, that contractors shall pay to skilled and
unskilled labor, and such minimum rates shall be stated in the invitation for bids and shall
be included in proposals or bids for the work.

15.2 Buy America.

(a) For the purpose of the award term at exhibit B, term B.5, the Project is “an infrastructure
project.” The Recipient acknowledges that iron, steel, manufactured products, and
construction materials used in the Project are subject to the domestic content procurement
preference in that award term and this agreement is not a waiver of that preference.

(b) If the Recipient uses iron, steel, manufactured products, or construction materials that are
not produced in the United States in violation of the award term at exhibit B, term B.5,
the USDOT may disallow and deny reimbursement of costs incurred by the Recipient and
take other remedial actions under article 16 and 2 C.F.R. 200.339-200.340.

(c) Under 2 C.F.R. 200.322, as appropriate and to the extent consistent with law, the
Recipient should, to the greatest extent practicable under this award, provide a preference
for the purchase, acquisition, or use of goods, products, or materials produced in the
United States (including but not limited to iron, aluminum, steel, cement, and other
manufactured products). The Recipient shall include the requirements of 2 C.F.R.
200.322 in all subawards including all contracts and purchase orders for work or products
under this award.

(d) For all iron, steel, manufactured products, or construction materials incorporated into the
Project and to which a Buy America preference applies, the manufacturer or supplier of
the item(s) should provide to the Recipient a signed certification statement attesting that
each item procured under this award meets the applicable Buy America preference
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requirements. The Recipient must maintain on file any certifications received under this
section 15.2(d) and provide to MARAD copies of any such certifications or other
documentation supporting compliance upon request of MARAD pursuant to article 24
and 2 C.F.R. 200.334-200.338.

Small and Disadvantaged Business Requirements.

(a) If any funds under this award are administered by or through a State Department of

Transportation, the Recipient shall comply with 49 C.F.R. part 26 (“Participation by
disadvantaged business enterprises in Department of Transportation financial assistance
programs”). For the purpose of 49 C.F.R. 26.3, that part applies to the Recipient.

(b) If any funds under this award are not administered by or through a State Department of

15.4

15.5

15.6

Transportation, the Recipient shall expend those funds in compliance with the
requirements at 2 C.F.R. 200.321 (“Contracting with small businesses, minority
businesses, women’s business enterprises, veteran-owned businesses, and labor surplus
area firms”).

Engineering and Design Services. [Reserved]

Prohibition on Certain Telecommunications and Video Surveillance Services or
Equipment. The Recipient acknowledges that Section 889 of Pub. L. No. 115-232 and 2
C.F.R. 200.216 prohibit the Recipient and all subrecipients from procuring or obtaining
certain telecommunications and video surveillance services or equipment under this
award.

Pass-through Entity Responsibilities.

(a) If the Recipient makes a subaward under this award, the Recipient shall comply with the

requirements on pass-through entities under 2 C.F.R. parts 200 and 1201, including 2
C.F.R.200.331-200.333.

(b) By accepting this award, the Recipient certifies that it either has systems in place to

comply with the requirements set forth at 2 C.F.R. 200.331-333 and described in this
section 15.6(b)(1)-(9) or will refrain from making subawards until the systems are
designed and implemented:

(1) The Recipient is responsible for selecting subrecipients using a system for properly
differentiating between subrecipients and procurement contractors under the standards at
2 C.F.R.200.331.

(2) The Recipient must establish and follow a system that ensures all subaward
agreements are in writing and contain all the elements required by 2 C.F.R. 200.332(b).

(3) Prior to making subawards under this award, the Recipient must ensure that each
subrecipient has a Unique Entity Identifier.
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(4) The Recipient must ensure that subrecipients are aware that they are subject to the
same requirements as those that apply to the pass-through entity’s PIDP award, as
required by 2 C.F.R. 200.332(b)(2), including but not limited to, applicable Buy America
requirements, procurement standards, reporting subawards and executive compensation
under the Federal Funding Accountability and Transparency Act, certifications regarding
lobbying, and Title VI of the Civil Rights Act of 1964 requirements.

(5) The Recipient must establish and follow a system for evaluating subrecipient risks of
noncompliance with Federal statutes, regulations, and the terms and conditions of the
subaward as required by 2 C.F.R. 200.332(c) and document that evaluation.

(6) The Recipient must establish and follow a system for deciding whether to impose
additional requirements on subrecipients based on risk factors as required by 2 C.F.R.
200.332(d).

(7) The Recipient must establish and follow a system for monitoring subrecipient
performance that includes the elements required by 2 C.F.R. 200.332(e) and report the
results of the monitoring in the quarterly progress reports referenced in article 7 of this
agreement.

(8) The Recipient must verify that every subrecipient is audited as required by subpart F
of 2 C.F.R. 200 when it is expected that the subrecipient's Federal awards expended
during the respective fiscal year equaled or exceeded the threshold set forth in 2 C.F.R.
200.501.

(9) The Recipient may not make a fixed amount subaward without prior approval from
MARAD. If the Recipient makes a subaward under this award, the Recipient shall

comply with the requirements on pass-through entities under 2 C.F.R. parts 200 and
1201, including 2 C.F.R. 200.331-200.333.

Subaward and Contract Authorization. [Reserved]

ARTICLE 16
NONCOMPLIANCE AND REMEDIES

Noncompliance Determinations.

(a) If the USDOT determines that the Recipient may have failed to comply with the United

States Constitution, Federal law, or the terms and conditions of this agreement, the
USDOT may notify the Recipient of a proposed determination of noncompliance. For
that notice to be effective, USDOT must include an explanation of the nature of the
noncompliance, describe a remedy, state whether that remedy is proposed or effective at
an already determined date, and describe the process through and form in which the
Recipient may respond to the notice.
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(b) If the USDOT notifies the Recipient of a proposed determination of noncompliance under
section 16.1(a), the Recipient may, not later than 7 calendar days after the notice, respond
to that notice in the form and through the process described in that notice. In its response,
the Recipient may:

(1) accept the remedy;
(2) acknowledge the noncompliance, but propose an alternative remedy; or
3) dispute the noncompliance.

To dispute the noncompliance, the Recipient must include in its response documentation
or other information supporting the Recipient’s compliance.

(¢) The USDOT may make a final determination of noncompliance only:
(1) after considering the Recipient’s response under section 16.1(b); or

(2) if the Recipient fails to respond under section 16.1(b), after the time for that
response has passed.

(d) To make a final determination of noncompliance, the USDOT must provide to the
Recipient a notice that states the bases for that determination.

16.2 Remedies.

(a) If the USDOT makes a final determination of noncompliance under section 16.1, the
USDOT may impose a remedy, including:

(1) additional conditions on the award,

(2) any remedy permitted under 2 C.F.R. 200.339-200.340, including withholding of
payments; disallowance of previously reimbursed costs, requiring refunds from
the Recipient to the USDOT; suspension or termination of the award; or
suspension and disbarment under 2 C.F.R. part 180; or

3) any other remedy legally available.

(b) To impose a remedy, the USDOT must provide to the Recipient a notice that describes
the remedy, but the USDOT may make the remedy effective before the Recipient
receives that notice.

(c) If the USDOT determines that it is in the public interest, the USDOT may impose a
remedy, including all remedies described in section 16.2(a), before making a final
determination of noncompliance under section 16.1. If it does so, then the notice provided
under section 16.1(d) must also state whether the remedy imposed will continue, be
rescinded, or modified.
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(d) In imposing a remedy under this section 16.2 or making a public interest determination
under section 16.2(c), the USDOT may elect to consider the interests of only the
USDOT.

(e) The Recipient acknowledges that amounts that the USDOT requires the Recipient to
refund to the USDOT due to a remedy under this section 16.2 constitute a debt to the
Federal Government that the USDOT may collect under 2 C.F.R. 200.346 and the
Standards for Administrative Collection of Claims (31 C.F.R. parts 901).

16.3 Other Oversight Entities. Nothing in this article 16 limits any party’s authority to report
activity under this agreement to the United States Department of Transportation Inspector
General or other appropriate oversight entities.

ARTICLE 17
AGREEMENT TERMINATION

17.1 USDOT Termination.

(a) The USDOT may terminate this agreement and all of its obligations under this agreement
if any of the following occurs:

(1

2)

3)

4

©)

(6)

the Recipient fails to timely obtain or timely provide any non-RAISE Grant
contribution or alternatives approved by the USDOT as provided in this
agreement and consistent with schedule D;

a completion date for the Project or a component of the Project is listed in section
2 of schedule C and the Recipient fails to meet that milestone by six months after
the date listed in section 2 of schedule C;

the Recipient fails to meet a milestone listed in section 3 of schedule C by the
deadline date listed in that section for that milestone;

the Recipient fails to comply with the terms and conditions of this agreement,
including a material failure to comply with the project schedule in schedule C
even if it is beyond the reasonable control of the Recipient;

circumstances cause changes to the Project that the USDOT determines are
inconsistent with the USDOT’s basis for selecting the Project to receive a RAISE
Grant; or

the USDOT determines that termination of this agreement is in the public interest.

(b) In terminating this agreement under this section, the USDOT may elect to consider only
the interests of the USDOT.
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(c) This section 17.1 does not limit the USDOT’s ability to terminate this agreement as a
remedy under section 16.2.

(d) The Recipient may request that the USDOT terminate the agreement under this section
17.1.

17.2  Closeout Termination.
(a) This agreement terminates on Project Closeout.

(b) In this agreement, “Project Closeout” means the date that the USDOT informs the
Recipient that the award is closed out. Under 2 C.F.R. 200.344, Project Closeout should
occur no later than one year after the end of the period of performance.

17.3 Post-Termination Adjustments. The Recipient acknowledges that under 2 C.F.R.
200.345-200.346, termination of the agreement does not extinguish the USDOT’s
authority to disallow costs, including costs that the USDOT reimbursed before
termination, and recover funds from the Recipient.

17.4 Non-Terminating Events.

(a) The end of the budget period described under section 28.4 does not terminate this
agreement or the Recipient’s obligations under this agreement.

(b) The end of the period of performance described under section 28.5 does not terminate
this agreement or the Recipient’s obligations under this agreement.

(c) The cancellation of funds under section 19.2 does not terminate this agreement or the
Recipient’s obligations under this agreement.

17.5 Other Remedies. The termination authority under this article 17 supplements and does
not limit the USDOT’s remedial authority under article 16 or 2 C.F.R. part 200, including
2 C.F.R. 200.339-200.340.

ARTICLE 18
COSTS, PAYMENTS, AND UNEXPENDED FUNDS

18.1 Limitation of Federal Award Amount. Under this award, the USDOT shall not provide
funding greater than the amount obligated under section 4.3. The Recipient acknowledges
that the USDOT is not liable for payments exceeding that amount, and the Recipient shall
not request reimbursement of costs exceeding that amount.

18.2  Projects Costs. This award is subject to the cost principles at 2 C.F.R. 200 subpart E,
including provisions on determining allocable costs and determining allowable costs.
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Timing of Project Costs.

(a) The Recipient shall not charge to this award costs that are incurred after the budget

period.

(b) The Recipient shall not charge to this award costs that were incurred before the date of

18.4

18.5

18.6

this agreement unless those costs are identified in section 5 of schedule D and would
have been allowable if incurred during the budget period. This limitation applies to pre-
award costs under 2 C.F.R. 200.458. This agreement hereby terminates and supersedes
any previous USDOT approval for the Recipient to incur costs under this award for the
Project. Section 5 of schedule D is the exclusive USDOT approval of costs incurred
before the date of this agreement.

Recipient Recovery of Federal Funds. The Recipient shall make all reasonable efforts,
including initiating litigation, if necessary, to recover Federal funds if the USDOT
determines, after consultation with the Recipient, that those funds have been spent
fraudulently, wastefully, or in violation of Federal laws, or misused in any manner under
this award. The Recipient shall not enter a settlement or other final position, in court or
otherwise, involving the recovery of funds under the award unless approved in advance in
writing by the USDOT.

Unexpended Federal Funds. Any Federal funds that are awarded at section 4.1 but not
expended on allocable, allowable costs remain the property of the United States.

Timing of Payments to the Recipient.

(a) Reimbursement is the payment method for the RAISE Program, unless otherwise agreed

upon by USDOT and the Recipient.

(b) The Recipient shall not request reimbursement of a cost before the Recipient has entered

18.7

into an obligation for that cost.

Payment Method.

(a) If the USDOT Payment System identified in section 6 of schedule A is “Delphi

elnvoicing System,” then the Recipient shall complete all applicable forms and attach
supporting documents, including the SF 270, in Delphi elnvoicing System, which is on-
line and paperless, to request reimbursement. To obtain the latest version of these
standard forms, visit https://www.grants.gov/forms/forms-repository/post-award-
reporting-forms. The Recipient shall review the training on using Delphi elnvoicing
System before submitting a request for reimbursement. To guide the Recipient when
reviewing this training, the USDOT provides the following additional information, which
may change after execution of this agreement:

(1) The Recipient may access the training from the USDOT “Delphi elnvoicing
System” webpage at https://einvoice.esc.gov. The training is linked under the
heading “Grantee Training.” The Recipient should click on “Grantee Training” to
access the training.
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(2) A username and password are not required to access the on-line training. It is
currently available, will be accessible 24/7, and will take approximately 10
minutes to review.

3) Once the above referenced training has been reviewed, Recipients must request
and complete the External User Access Request form. Recipients can request the
External User Access Request form by sending an email to a Grants/Contracting
Officer who is identified in in section 5 of schedule A or section 2.2. A request to
establish access will be sent once the External User Access Request form is
received.

(b) The USDOT may deny a payment request that is not submitted using the method
identified in this section 18.7.

18.8 Information Supporting Expenditures.

(a) If the USDOT Payment System identified in section 6 of schedule A is “Delphi
elnvoicing System,” then when requesting reimbursement of costs incurred or credit for
cost share incurred, the Recipient shall electronically submit and attach the SF 270
(Request for Advance or Reimbursement), shall identify the Federal share and the
Recipient’s share of costs, and shall submit supporting cost detail to clearly document all
costs incurred. As supporting cost detail, the Recipient shall include a detailed breakout
of all costs incurred, including direct labor, indirect costs, other direct costs, and travel.

(b) If the Recipient submits a request for reimbursement that the USDOT determines does
not include or is not supported by sufficient detail, the USDOT may deny the request or
withhold processing the request until the Recipient provides sufficient detail.

18.9 Reimbursement Request Timing Frequency.

(a) If the USDOT Payment System identified in section 6 of schedule A is “Delphi
elnvoicing System,” the Recipient shall request reimbursement of a cost incurred as soon
as practicable after incurring that cost. If the Recipient requests reimbursement for a cost
more than 180 days after that cost was incurred, the USDOT may deny the request for
being untimely.

(b) If the USDOT Payment System identified in section 6 of schedule A is “Delphi
elnvoicing System,” then the Recipient shall not request reimbursement more frequently
than monthly.
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ARTICLE 19
LIQUIDATION, ADJUSTMENTS, AND FUNDS AVAILABILITY

19.1 Liquidation of Recipient Obligations.

(a) The Recipient shall liquidate all obligations of award funds under this agreement not later
than the earlier of (1) 120 days after the end of the period of performance or (2) the
statutory funds cancellation date identified in section 19.2.

(b) Liquidation of obligations and adjustment of costs under this agreement follow the
requirements of 2 C.F.R. 200.344-200.346.

19.2 Funds Cancellation.

(a) RAISE Program funding that was appropriated in division J of the Infrastructure
Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021), is canceled by statute after
September 30, 2034, and then unavailable for any purpose, including adjustments.

(b) Section 4.2 identifies the specific source or sources of funding for this award.

ARTICLE 20
AGREEMENT MODIFICATIONS

20.1 Bilateral Modifications. The parties may amend, modify, or supplement this agreement
by mutual agreement in writing signed by the USDOT and the Recipient. Either party
may request to amend, modify, or supplement this agreement by notice to the other party.

20.2 Unilateral Contact Modifications.

(a) The Recipient may update the contacts who are listed in section 3 of schedule A by notice
to USDOT.

(b) The USDOT may update the contacts who are listed in section 5 of schedule A and
section 2.2 by notice to the Recipient.

20.3 USDOT Unilateral Modifications.

(a) The USDOT may unilaterally modify this agreement to comply with Federal law,
including the Program Statute.

(b) To unilaterally modify this agreement under this section 20.3, the USDOT must provide
to the Recipient a notice that includes a description of the modification and state the date
that the modification is effective.

20.4 Other Modifications. The parties shall not amend, modify, or supplement this agreement
except as permitted under sections 20.1, 20.2, or 20.3. If an amendment, modification, or
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supplement is not permitted under section 20.1, not permitted under section 20.2, and not
permitted under section 20.3, it is void.

ARTICLE 21
FEDERAL FINANCIAL ASSISTANCE, ADMINISTRATIVE, AND NATIONAL
POLICY REQUIREMENTS

21.1 Uniform Administrative Requirements for Federal Awards. The Recipient shall
comply with the obligations on non-Federal entities under 2 C.F.R. parts 200 and 1201.

21.2 Federal Law and Public Policy Requirements.

(a) The Recipient shall ensure that Federal funding is expended in full accordance with the
United States Constitution, Federal law, and statutory and public policy requirements:
including but not limited to, those protecting free speech, religious liberty, public welfare,
the environment, and prohibiting discrimination.

(b) The failure of this agreement to expressly identify Federal law applicable to the Recipient
or activities under this agreement does not make that law inapplicable.

21.3 Federal Freedom of Information Act.
(a) The USDOT is subject to the Freedom of Information Act, 5 U.S.C. 552.

(b) The Recipient acknowledges that the Technical Application and materials submitted to
the USDOT by the Recipient related to this agreement may become USDOT records
subject to public release under 5 U.S.C. 552.

21.4 History of Performance. Under 2 C.F.R 200.206, any Federal agency may consider the
Recipient’s performance under this agreement, when evaluating the risks of making a
future Federal financial assistance award to the Recipient.

21.5 Whistleblower Protection.

(a) The Recipient acknowledges that it is a “grantee’ within the scope of 41 U.S.C. 4712,
which prohibits the Recipient from taking certain actions against an employee for certain
disclosures of information that the employee reasonably believes are evidence of gross
mismanagement of this award, gross waste of Federal funds, or a violation of Federal law
related this this award.

(b) The Recipient shall inform its employees in writing of the rights and remedies provided
under 41 U.S.C. 4712, in the predominant native language of the workforce.

21.6 External Award Terms and Obligations.

(a) In addition to this document and the contents described in article 29, this agreement
includes the following additional terms as integral parts:
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(1) Appendix A to 2 C.F.R. part 25: System for Award Management and Universal
Identifier Requirements;

(2) Appendix A to 2 C.F.R. part 170: Reporting Subawards and Executive
Compensation;

3) 2 C.F.R. part 175: Award Term for Trafficking in Persons; and

4) Appendix XII to 2 C.F.R. part 200: Award Term and Condition for Recipient
Integrity and Performance Matters.

(b) The Recipient shall comply with:
(1) 49 C.F.R. part 20: New Restrictions on Lobbying;

(2) 49 C.F.R. part 21: Nondiscrimination in Federally-Assisted Programs of the
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of
1964;

3) 49 C.F.R. part 27: Nondiscrimination on the Basis of Disability in Programs or
Activities Receiving Federal Financial Assistance; and

(4) Subpart B of 49 C.F.R. part 32: Governmentwide Requirements for Drug-free
Workplace (Financial Assistance).

21.7 Incorporated Certifications. The Recipient makes the statements in the following
certifications, which are incorporated by reference:

(1) Appendix A to 49 CFR part 20 (Certification Regarding Lobbying).
ARTICLE 22
MONITORING, FINANCIAL MANAGEMENT, CONTROLS, AND RECORDS

22.1 Recipient Monitoring and Record Retention.

(a) The Recipient shall monitor activities under this award, including activities under
subawards and contracts, to ensure:

(1) that those activities comply with this agreement; and

(2) that funds provided under this award are not expended on costs that are not
allowable under this award or not allocable to this award.

(b) If the Recipient makes a subaward under this award, the Recipient shall monitor the
activities of the subrecipient in compliance with 2 C.F.R. 200.332(e).
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(c) The Recipient shall retain records relevant to the award as required under 2 C.F.R.
200.334.

22.2 Financial Records and Audits.

(a) The Recipient shall keep all project accounts and records that fully disclose the amount
and disposition by the Recipient of the award funds, the total cost of the Project, and the
amount or nature of that portion of the cost of the Project supplied by other sources, and
any other financial records related to the project.

(b) The Recipient shall keep accounts and records described under section 22.2(a) in
accordance with a financial management system that meets the requirements of 2 C.F.R.
200.302-200.307 and 2 C.F.R. 200 subpart F and will facilitate an effective audit in
accordance with 31 U.S.C. 7501-7506.

(c) The Recipient shall separately identify expenditures under the fiscal year 2025 RAISE
Program in financial records required for audits under 31 U.S.C. 7501-7506.
Specifically, the Recipient shall:

(1) list expenditures under that program separately on the schedule of expenditures of
Federal awards required under 2 C.F.R. 200 subpart F, including “FY 2025” in
the program name; and

(2) list expenditures under that program on a separate row under Part II, Item 1
(“Federal Awards Expended During Fiscal Period”) of Form SF-SAC, including
“FY 2025 in column ¢ (“Additional Award Identification™).

22.3 Internal Controls. The Recipient shall establish and maintain internal controls as
required under 2 C.F.R. 200.303.

22.4 USDOT Record Access. The USDOT may access Recipient records related to this award
under 2 C.F.R. 200.337.

ARTICLE 23
NOTICES
23.1 Form of Notice.
(a) For a notice under this agreement to be valid, it must be in writing.

(b) For a notice to USDOT under this agreement to be valid, it must be signed and dated by
an individual with authority to act on behalf of the Recipient.

23.2 Method of Notice to USDOT.

(a) For a notice to USDOT under this agreement to be valid, it must be sent by one or more
of the following: (1) email; (2) a national transportation company with all fees prepaid
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and receipt of delivery; or (3) by registered or certified mail with return receipt requested
and postage prepaid.

(b) For a notice to USDOT under this agreement to be valid, it must be addressed to all of the
USDOT contacts who are listed in section 5 of schedule A and section 2.2.

(c) Except as specified in section 23.2(d), a valid notice to USDOT under this agreement will
be deemed to have been received on the earliest of (1) when the email is received by
USDOT, as recorded by USDOT’s email systems, and (2) when indicated on the receipt
of delivery by national transportation company or mail.

(d) If a valid notice or other communication to USDOT under this agreement is received
after 5:00 p.m. on a business day, or on a day that is not a business day, then the notice
will be deemed received at 9:00 a.m. on the next business day.

23.3 Method of Notice to Recipient.

(a) Except as specified in section 23.3(d), for a notice to the Recipient under this agreement
to be valid, it must be sent by one or more of the following: (1) email; (2) a national
transportation company with all fees prepaid and receipt of delivery; or (3) registered or
certified mail with return receipt requested and postage prepaid.

(b) For a notice to the Recipient under this agreement to be valid, it must be addressed to all
of the Recipient contacts who are listed in section 3 of schedule A.

(c) A valid notice to the Recipient under this agreement is effective when received by the
Recipient. It will be deemed to have been received:

(1) for email, on receipt; and, for other delivery, when indicated on the receipt of
delivery by national transportation company or mail; or

(2) if the Recipient rejects or otherwise refuses to accept it, or if it cannot be
delivered because of a change in address or representatives for which no notice
was given, then on that rejection, refusal, or inability to deliver.

(d) For a notice to the Recipient under article 16 to be valid, it must be sent by one or more
of the following: (1) a national transportation company with all fees prepaid and receipt
of delivery or (2) registered or certified mail with return receipt requested and postage
prepaid.

23.4 Recipient Contacts for Notice. If a Recipient contact who is listed in section 3 of
schedule A is unable to receive notices under this agreement on behalf of the Recipient,
then the Recipient shall promptly identify one or more replacement contacts under
section 20.2(a).

23.5 Additional Mandatory Notices to USDOT. The Recipient shall notify the USDOT if
any one of the following conditions is satisfied, not later than 5 business days after that
condition is satisfied:
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(1) the Recipient receives a communication related to this award or this agreement
from the United States Comptroller General, a Federal Inspector General, or any
other oversight entity; or

(2) the Recipient becomes aware of waste, fraud, abuse, or potentially criminal
activity related to this agreement.

23.6 Scope of Notice Requirements. The form and method requirements of this article 23,
including sections 23.1, 23.2, and 23.3, apply only to communications for which this
agreement expressly uses one or more of the following words: “notice”; “notification”;
“notify”; or “notifying.” This article 23 does not control or limit other communication

between the parties about the Project or this agreement.

ARTICLE 24
INFORMATION REQUESTS

24.1 USDOT Information Requests.

(a) By notice, the USDOT may request from the Recipient any information that the USDOT
determines is necessary to fulfill its oversight responsibilities under the Program Statute
or other Federal law.

(b) If the USDOT requests information from the Recipient under section 24.1(a), the
Recipient shall respond in the form and at the time detailed in the notice requesting
information.

(c) This section 24.1 does not limit the Recipient’s obligations under section 22.4 or 2 C.F.R.
200.337 to provide access to Recipient records.

ARTICLE 25
ASSIGNMENT

25.1 Assignment Prohibited. The Recipient shall not transfer to any other entity any
discretion granted under this agreement, any right to satisfy a condition under this
agreement, any remedy under this agreement, or any obligation imposed under this
agreement.
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ARTICLE 26
WAIVER

26.1 Waivers.

(a) A waiver of a term of this agreement granted by the USDOT will not be effective unless
it is in writing and signed by an authorized representative of the USDOT.

(b) A waiver of a term of this agreement granted by the USDOT on one occasion will not
operate as a waiver on other occasions.

(c) If the USDOT fails to require strict performance of a term of this agreement, fails to
exercise a remedy for a breach of this agreement, or fails to reject a payment during a
breach of this agreement, that failure does not constitute a waiver of that term or breach.

ARTICLE 27
ADDITIONAL TERMS AND CONDITIONS

27.1 Disclaimer of Federal Liability. The USDOT shall not be responsible or liable for any
damage to property or any injury to persons that may arise from, or be incident to,
performance or compliance with this agreement.

27.2 Relocation and Real Property Acquisition.

(a) To the greatest extent practicable under State law, the Recipient shall comply with the
land acquisition policies in 49 C.F.R. 24 subpart B and shall pay or reimburse property
owners for necessary expenses as specified in that subpart.

(b) The Recipient shall provide a relocation assistance program offering the services
described in 49 C.F.R. 24 subpart C and shall provide reasonable relocation payments
and assistance to displaced persons as required in 49 C.F.R. 24 subparts D-E.

(c) The Recipient shall make available to displaced persons comparable replacement
dwellings in accordance with 49 C.F.R. 24..

27.3 Equipment Disposition.

(a) In accordance with 2 C.F.R. 200.313 and 1201.313, if the Recipient or a subrecipient
acquires equipment under this award, then when that equipment is no longer needed for
the Project:

(1) if the entity that acquired the equipment is a State, the State shall dispose of that
equipment in accordance with State laws and procedures;

(2) if the entity that acquired the equipment is an Indian Tribe, the Indian Tribe shall
dispose of that equipment in accordance with tribal laws and procedures. If such
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laws and procedures do not exist, Indian Tribes must follow the guidance in 2
C.F.R.200.313; and

3) if the entity that acquired the equipment is neither a State nor an Indian Tribe, that
entity shall request disposition instructions from the Administering Operating
Administration.

(b) In accordance with 2 C.F.R. 200.443(d), the distribution of the proceeds from the
disposition of equipment must be made in accordance with 2 C.F.R. 200.310-200.316
and 2 C.F.R. 1201.313.

(c) The Recipient shall ensure compliance with this section 27.3 for all tiers of subawards
under this award.

27.4 Environmental Review.

(a) The Recipient shall not begin final design, begin construction, or take other actions that
represent an irretrievable commitment of resources for the Project unless and until:

(1) the Administering Operating Administration complies with the National
Environmental Policy Act, 42 U.S.C. 4321 to 4370m-12, Section 106 of the
National Historic Preservation Act, 54 U.S.C. 306108, Section 7 of the
Endangered Species Act, 16 U.S.C. 1531, and any other applicable environmental
laws and regulations; and

(2) the Administering Operating Administration provides the Recipient with written
communication stating that the environmental review process is complete.

(b) The Recipient acknowledges that:

(1) the Administering Operating Administration’s actions under section 27.4(a)
depend on the Recipient conducting necessary environmental analyses and
submitting necessary documents to the Administering Operating Administration;
and

(2) applicable environmental statutes and regulation may require the Recipient to
prepare and submit documents to other Federal, State, and local agencies.

(c) To the extent practicable and consistent with Federal law, the Recipient shall coordinate
all environmental investigations, reviews, and consultations as a single process.

(d) The activities described in schedule B and other information described in this agreement
may inform environmental decision-making processes, but the parties do not intend this
agreement to document the alternatives under consideration under those processes. If a
build alternative is selected that does not align with schedule B or other information in
this agreement, then:
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(1) the parties may amend this agreement under section 20.1 for consistency with the
selected build alternative; or

(2) if the USDOT determines that the condition at section 17.1(a)(5) is satisfied, the
USDOT may terminate this agreement under section 17.1(a)(5).

(e) The Recipient shall complete any mitigation activities described in the environmental

28.1

28.2

28.3

28.4

28.5

document or correspondence for the Project, including the terms and conditions contained
in the required permits and authorizations for the Project. Section 3 of schedule B
identifies environmental documents and correspondence describing mitigation activities,
but the absence of a document or correspondence from that section does not relieve the
Recipient of any compliance obligations. The Recipient acknowledges that should a
Mitigation Monitoring and Compliance Plan be required under 40 C.F.R. 1505.3, the
Recipient may be required to provide regular and/or ad-hoc reports to the Administering
Operating Administration regarding the status of the agreed upon mitigation measures as
part of a Mitigation Monitoring and Compliance Plan. USDOT may determine that any
failure to complete the mitigation activities and permits within the Project environmental
documents or complete requirements under a Mitigation and Compliance Plan is non-
compliance of the grant agreement subject to the remedies identified in article 16.

ARTICLE 28
MANDATORY AWARD INFORMATION
Information Contained in a Federal Award. For 2 C.F.R. 200.211:

(1) the “Federal Award Date” is the date of this agreement, as defined under section
30.2;

(2) the “Assistance Listings Number” is 20.933 and the “Assistance Listings Title” is
“National Infrastructure Investments”; and

3) this award is not for research and development.

Federal Award Identification Number. The Federal Award Identification Number is
listed in section 8 of schedule A.

Recipient’s Unique Entity Identifier. The Recipient’s Unique Entity Identifier, as
defined at 2 C.F.R. 25.400, is listed in section 2 of schedule A.

Budget Period. The budget period for this award begins on the date of this agreement
and ends on the budget period end date that is listed in section 1 of schedule C. In this
agreement, “budget period” is used as defined at 2 C.F.R. 200.1.

Period of Performance. The period of performance for this award begins on the date of
this agreement and ends on the period of performance end date that is listed in section 1
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of schedule C. In this agreement, “period of performance” is used as defined at 2 C.F.R.

200.1.

ARTICLE 29

CONSTRUCTION AND DEFINITIONS

Schedules. This agreement includes the following schedules as integral parts:

Schedule A
Schedule B
Schedule C
Schedule D
Schedule E
Schedule F
Schedule G
Schedule H
Schedule 1

Schedule J

Schedule K

Administrative Information

Project Activities

Award Dates and Project Schedule

Award and Project Financial Information
Changes from Application

RAISE Program Designations

RAISE Performance Measurement Information
Climate Change and Environmental Justice Impacts
Equity and Barriers to Opportunity

Labor and Work

Civil Rights and Title VI

Exhibits. The following exhibits, which are located in the document titled “Exhibits to
MARAD Grant Agreements Under the Fiscal Year 2025 RAISE Program,” dated January
10, 2025, and available at https://www.transportation.gov/policy-initiatives/raise/raise-
grant-agreements, are part of this agreement.

Exhibit A
Exhibit B
Exhibit C

Applicable Federal Laws and Regulations

Additional Standard Terms

Quarterly Project Progress Reports and Recertifications: Format and
Content

(a) In these General Terms and Conditions:

(1) unless expressly specified, a reference to a section or article refers to that section
or article in these General Terms and Conditions;

(2) a reference to a section or other subdivision of a schedule listed in section 29.1
will expressly identify the relevant schedule; and

3) there are no references to articles or sections in project-specific portions of the
agreement that are not contained in schedules listed in section 29.1.

(b) If a provision in these General Terms and Conditions or the exhibits conflicts with a
provision in the project-specific portion of the agreement, then the project-specific
portion of the agreement prevails. If a provision in the exhibits conflicts with a provision

33 of 34


https://www.transportation.gov/policy-initiatives/raise/raise-grant-agreements
https://www.transportation.gov/policy-initiatives/raise/raise-grant-agreements

294

29.5

29.6

30.1

30.2

Revised 2025-01-10

in these General Terms and Conditions, then the provision in these General Terms and
Conditions prevails.

Integration. This agreement constitutes the entire agreement of the parties relating to the
RAISE Program and awards under that program and supersedes any previous agreements,
oral or written, relating to the RAISE Program and awards under that program.

Definitions. In this agreement, the following definitions apply:

“General Terms and Conditions” means this document, including articles 1-30.
“Program Statute” means the collective statutory text:

(1) at49 U.S.C. 6702;

(2) under the heading “Department of Transportation—Office of the Secretary—
National Infrastructure Investments” in title VIII of division J of the Infrastructure
Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021), and all other
provisions of that act that apply to amounts appropriated under that heading; and

“Project” means the project proposed in the Technical Application, as modified by the
negotiated provisions of this agreement, including schedules A-K.

“RAISE Grant” means an award of funds that were made available under the NOFO.

“Technical Application” means the application identified in section 1 of schedule A,
including Standard Form 424 and all information and attachments submitted with that
form through Grants.gov.

References to Times of Day. All references to times of day in this agreement are deemed
references to that time at the prevailing local time in Washington, DC.

ARTICLE 30
AGREEMENT EXECUTION AND EFFECTIVE DATE

Counterparts. This agreement may be executed in counterparts, which constitute one
document. The parties intend each countersigned original to have identical legal effect.

Effective Date. The agreement will become effective when all parties have signed it. The
date of this agreement will be the date this agreement is signed by the last party to sign it.
This instrument constitutes a RAISE Grant when the USDOT’s authorized representative
signs it.
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