EXAMPLE SS4A Planning and Demonstration Grant Application - Supplemental Estimated Budget

Planning and Demonstration Grant applicants are required to submit a Supplemental Estimated Budget as part of their application. The budget should summarize the amount of funding going toward each of the three eligible activities for a Planning and Demonstration Grant as applicable: (A) developing a new Action Plan; (B) conducting supplemental planning to update an existing plan; and (C) carrying out demonstration activities to inform the development or update of an Action Plan. Applicants are encouraged to use the budget template available on the SS4A website at https://www.transportation.gov/grants/ss4a/planning-and-demo-grant-budget-template.

Please note that the detailed activities provided below are examples only and are intended to assist applicants with the appropriate level of detail to include for project-level budget estimation. This is an example for illustrative purposes only; actual descriptions should reflect proposed activities.

	Supplemei	ntal Estimated Bud	lget		
Activities	SS4A Federal	SS4A Non-Federal	Total SS4A	Other Federal Funds (if	
	Funding Request	Match	Project Cost	applicable)	
Itamizad Estin	nated Costs to Day	elop or Update an A	Action Plan (if ann	ulicable)	
New or Updated Action Plan	\$ -	\$ -	Ś -	\$	
Project Management	\$ -	\$ -	\$ -	\$	
Public Engagement and Outreach	\$ -	\$ -	\$ -	\$	
Data Collection and Analysis	\$ -	\$ -	\$ -	\$	
Countermeasures Analysis and Prioritization	\$ -	\$ -	\$ -	\$	
Development of Safety Action Plan	\$ -	\$ -	\$ -	\$	
Subtotal Budget for New or Updated Action Plan	\$ -	\$ -	\$ -	\$	
Itemized Estir	nated Costs of Sup	plemental Planning	Activities (if appl	licable)	
Activities	SS4A Federal	SS4A Non-Federal	Total SS4A	Other Federal Funds (if	
	Funding Request	Match	Project Cost	applicable)	
Road Safety Audits	\$ -	\$ -	\$ -	\$	
Road Segment #1	\$ -	\$ -	\$ -	\$	
Road Segment #2	\$ -	\$ -	\$ -	\$	
Road Segment #3	\$ -	\$ -	\$ -	\$	
Corridor Safety Plan	\$ -	\$ -	\$ -	\$	

Project Management	\$	-	\$	-	\$ -	\$	
Data Collection and Analysis	\$	-	\$	-	\$ -	\$	
Public Engagement and Outreach	\$	-	\$	-	\$ -	\$	
Countermeasure Evaluation and Prioritization							
Development of Corridor Safety Plan	\$	-	\$	-	\$ -	\$	
Subtotal Budget for Supplemental Planning	\$	-	\$	-	\$ -	\$	
Activities							
			•			_	
Itemized	Estimated Co	sts of	Demonstra	tion Act	tivities (if applica	ble)	
Activities	SS4A Fede	eral	SS4A Non-	Federal	Total SS4A		Other Federal Funds (if
	Funding Request		Match		Project Cost		applicable)
	0 1				,		177
Pilot Program Implementation	\$	-	\$	-	\$ -	\$	
Project Management and Personnel		-	\$	-	\$ -	\$	
	\$	-	\$	-	•	\$ \$	
Project Management and Personnel	\$ \$	- - -		- - -	\$ -		
Project Management and Personnel Equipment and Materials	\$ \$ \$	- - -	\$	- - -	\$ -	\$	
Project Management and Personnel Equipment and Materials Public Engagement and Outreach	\$ \$ \$ \$	- - - -	\$ \$	-	\$ - \$ - \$ -	\$ \$	
Project Management and Personnel Equipment and Materials Public Engagement and Outreach Data Collection and Analysis Evaluation and Final Report	\$ \$ \$ \$	-	\$ \$ \$	-	\$ - \$ - \$ - \$ -	\$ \$ \$	
Project Management and Personnel Equipment and Materials Public Engagement and Outreach Data Collection and Analysis Evaluation and Final Report	\$ \$ \$ \$ \$	-	\$ \$ \$ \$	- - -	\$ - \$ - \$ - \$ - \$ -	\$ \$ \$ \$	
Project Management and Personnel Equipment and Materials Public Engagement and Outreach Data Collection and Analysis Evaluation and Final Report Temporary Speed Humps	\$ \$ \$ \$ \$ \$	- - -	\$ \$ \$ \$	- - -	\$ - \$ - \$ - \$ - \$ - \$ -	\$ \$ \$ \$ \$	
Project Management and Personnel Equipment and Materials Public Engagement and Outreach Data Collection and Analysis Evaluation and Final Report Temporary Speed Humps Data Collection and Analysis	\$ \$ \$ \$ \$ \$ \$	- - -	\$ \$ \$ \$ \$	- - -	\$ - \$ - \$ - \$ - \$ - \$ -	\$ \$ \$ \$ \$	
Project Management and Personnel Equipment and Materials Public Engagement and Outreach Data Collection and Analysis Evaluation and Final Report Temporary Speed Humps Data Collection and Analysis Public Engagement and Outreach	\$ \$ \$ \$ \$ \$ \$ \$	- - - -	\$ \$ \$ \$ \$ \$	- - - - -	\$ - \$ - \$ - \$ - \$ - \$ - \$ -	\$ \$ \$ \$ \$ \$	
Project Management and Personnel Equipment and Materials Public Engagement and Outreach Data Collection and Analysis Evaluation and Final Report Temporary Speed Humps Data Collection and Analysis Public Engagement and Outreach Temporary Materials and Installation	\$ \$ \$ \$ \$ \$ \$ \$	- - - -	\$ \$ \$ \$ \$ \$	- - - - -	\$ - \$ - \$ - \$ - \$ - \$ - \$ - \$ -	\$ \$ \$ \$ \$ \$	

Activities