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GENERAL TERMS AND CONDITIONS

The Infrastructure Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021) (the “IIJA”)
made funds available to the United States Department of Transportation (the “USDOT”) for
fiscal year 2022 to carry out 23 U.S.C. 117 by providing Federal financial assistance for projects
of national or regional significance. The USDOT program administering those funds is the
INFRA program.

On March 22, 2022, the USDOT posted a funding opportunity at Grants.gov with funding
opportunity title “INFRA Grants” and funding opportunity number NSMFHP-22-INFRA-22.
The notice of funding opportunity posted at Grants.gov, as amended on May 18, 2022, (the
“NOFO”) solicited applications for Federal financial assistance under the fiscal year 2022
INFRA program. Because the NOFO also made funding available for two other programs, DOT
also collected INFRA applications under funding opportunity numbers NIPA-22-MEGA-22 and
RSTGP-22-RURAL-22. On September 15, 2022, the USDOT announced application selections
under the NOFO for the INFRA program.

These general terms and conditions are incorporated by reference in a project-specific
agreement under the fiscal year 2022 INFRA program. The term “Recipient” is defined in the
project-specific portion of the agreement. The project-specific portion of the agreement includes
schedules A through F and H. The project-specific portion of the agreement may include special
terms and conditions in project-specific articles.

ARTICLE 1
PURPOSE
1.1 Purpose.

The purpose of this award is to fund an eligible project of national or regional significance to
help achieve the goals identified at 23 U.S.C. 117(a)(2). The parties will accomplish that
purpose by achieving the following objectives:

(a) timely completion of the Project; and

(b) ensuring that this award does not substitute for non-Federal investment in the Project,
except as proposed in the Technical Application, as modified by Schedule D.
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ARTICLE 2
USDOT ROLE

2.1 Division of USDOT Responsibilities.

(a) The Office of the Secretary of Transportation is responsible for the USDOT’s overall
administration of the INFRA program, the approval of this agreement, and any
modifications to this agreement under section 15.1.

(b) The Maritime Administration (“MARAD”) will administer this agreement on behalf of
the USDOT. In this agreement, the “Administering Operating Administration” means
MARAD.

2.2 USDOT Program Contacts.

OST INFRA Program Manager

United States Department of Transportation
Office of the Secretary

1200 New Jersey Avenue SE

Washington, DC 20590
MPDGrants@dot.gov

and

United States Department of Transportation
Maritime Administration

1200 New Jersey Ave, SE

Washington, DC 20590

ARTICLE 3
RECIPIENT ROLE
3.1 Statements on the Project.
The Recipient states that:

(a) all material statements of fact in the Technical Application were accurate when that
application was submitted; and

(b) Schedule E documents all material changes in the information contained in that
application.

3.2 Statements on Authority and Capacity.

The Recipient states that:
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(a) it has the authority to receive Federal financial assistance under this agreement;
(b) it has the legal authority to complete the Project;

(c) it has the capacity, including institutional, managerial, and financial capacity, to comply
with its obligations under this agreement;

(d) not less than the difference between the total eligible project costs listed in section 3 of
Schedule D and the INFRA Grant Amount listed in section 1 of Schedule D is committed
to fund the Project;

(e) it has sufficient funds available to ensure that infrastructure completed or improved under
this agreement will be operated and maintained in compliance with this agreement and
applicable Federal law; and

(f) the individual executing this agreement on behalf of the Recipient has authority to enter
this agreement and make the statements in this article 3 and in section 21.7 on behalf of
the Recipient.

3.3  USDOT Reliance.
The Recipient acknowledges that:

(a) the USDOT relied on statements of fact in the Technical Application to select the Project
to receive this award;

(b) the USDOT relied on statements of fact in both the Technical Application and this
agreement to determine that the Recipient and the Project are eligible under the terms of
the NOFO;

(c) the USDOT relied on statements of fact in both the Technical Application and this
agreement to establish the terms of this agreement; and

(d) the USDOT’s selection of the Project to receive this award prevented awards under the
NOFO to other eligible applicants.

3.4 Project Delivery.
(a) The Recipient shall complete the Project under the terms of this agreement.

(b) The Recipient shall ensure that the Project is financed, constructed, operated, and
maintained in accordance with all Federal laws, regulations, and policies that are
applicable to projects of the Administering Operating Administration.

3.5 Rights and Powers Affecting the Project.

(a) The Recipient shall not take or permit any action that deprive it of any rights or powers
necessary to the Recipient’s performance under this agreement without written approval
of the USDOT.
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(b) The Recipient shall act promptly, in a manner acceptable to the USDOT, to acquire,
extinguish, or modify any outstanding rights or claims of right of others that would
interfere with the Recipient’s performance under this agreement.

3.6  Notification of Changes to Key Personnel.

The Recipient shall notify all USDOT representatives who are identified in section 5 of
Schedule A in writing within 30 calendar days of any change in key personnel who are
identified in section 4 of Schedule A.

ARTICLE 4
AWARD AMOUNT, OBLIGATION, AND TIME PERIODS

4.1 Federal Award Amount.

The USDOT hereby awards an INFRA Grant to the Recipient in the amount listed in
section 1 of Schedule D as the INFRA Grant Amount.

4.2 Federal Funding Source and Year.

(a) If section 3 of Schedule F identifies the Funding Source as “Trust Fund,” then the INFRA
Grant is from INFRA program funding that was made available at IIJA div. A

§§ 11101(a)(5)(A).

(b) If section 3 of Schedule F identifies the Funding Source as “General Fund,” then the
INFRA Grant is from INFRA program funding that was appropriated in IIJA div. J for
fiscal year 2022.

(c) If section 3 of Schedule F contains a table that lists separate amounts for “Trust Fund”
and “General Fund,” then the amount listed for “Trust Fund” is from INFRA program
funding that was made available at IIJA div. A § 11101(a)(5)(A) and the amount listed
for “General Fund” is from INFRA program funding that was appropriated in IIJA div. J
for fiscal year 2022.

4.3 Federal Obligations.

(a) If the Federal Obligation Type identified in section 2 of schedule D is “Single,” then this
agreement obligates for the budget period the amount listed in section 1 of schedule D as
the INFRA Grant Amount and sections 4.3(c)—4.3(h) do not apply to this agreement.

(b) If the Federal Obligation Type identified in section 2 of schedule D is “Multiple,” then an
amount up to the INFRA Grant Amount listed in section 1 of schedule D will be
obligated with one initial obligation and one or more subsequent, optional obligations, as
described in sections 4.3(c)—4.3(h).
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(c) The Obligation Condition Table in section 2 of schedule D allocates the INFRA Grant
among separate portions of the Project for the purpose of the Federal obligation of funds.
The scope of each portion of the Project that is identified in that table is described in
section 2 of schedule B.

(d) This agreement obligates for the budget period only the amounts allocated in the
Obligation Condition Table in section 2 of schedule D to portions of the Project for
which that table does not list an obligation condition.

(e) This agreement does not obligate amounts allocated in the Obligation Condition Table in
section 2 of schedule D to portions of the Project for which that table lists an obligation
condition. The parties may obligate the amounts allocated to those portions of the Project
only as described in section 4.3(f) or by modifying this agreement under article 15.

(f) For each portion of the Project for which the Obligation Condition Table in section 2 of
schedule D lists an obligation condition, the amount allocated in that table to that portion
of the Project is obligated if the parties execute an instrument, in the form provided in
Exhibit D, documenting that:

(1

)

3)

the USDOT determines that the obligation condition listed in that table for that
portion of the Project is satisfied;

the USDOT determines that all applicable Federal requirements for obligating the
amount are satisfied; and

the Recipient states that it is not required to request a modification of this
agreement under article 5.

(g) The Recipient shall not request reimbursement of costs for a portion of the Project for
which the Obligation Condition Table in section 2 of schedule D lists an obligation
condition, unless the amount allocated in that table to that portion of the Project is
obligated under section 4.3(f).

(h) INFRA program funding for this award lapses and is unavailable for obligation, by
statute, after September 30, 2025.

(1) The Recipient acknowledges that:

(1)

2)

the USDOT is not liable for payments for a portion of the Project for which the
Obligation Condition Table in section 2 of schedule D lists an obligation
condition, unless the amount allocated in that table to that portion of the Project is
obligated under section 4.3(f);

any portion of the INFRA Grant that is not obligated under this section 4.3 by the
statutory lapse date identified in section 4.3(h) for those funds lapse on the day
after that date and becomes unavailable for the Project; and
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3) the USDOT may consider the failure to obligate funds by the statutory lapse date
identified in section 4.3(h) for those funds to be a basis for terminating this
agreement under section 10.1.

4.4  Budget Period.

The Budget Period for this award begins on the date of this agreement and ends on the
Budget Period end date that is listed in section 1 of Schedule C. In this agreement,
“Budget Period” is used as defined at 2 CFR 200.1.

4.5 Period of Performance.

The Period of Performance for this award begins on the date of this agreement and ends
on the Period of Performance end date that is listed in section 1 of Schedule C. In this
agreement, ‘“Period of Performance” is used as defined at 2 CFR 200.1.

ARTICLE 5
STATEMENT OF WORK, SCHEDULE, AND BUDGET CHANGES

5.1 Notification Requirement.

The Recipient shall notify all USDOT representatives who are identified in section 5 of
Schedule A in writing within 30 calendar days of any change in circumstances or
commitments that adversely affect the Recipient’s plan to complete the Project. In that
notification, the Recipient shall describe the change and what actions the Recipient has
taken or plans to take to ensure completion of the Project. This notification requirement
under this section 5.1 is separate from any requirements under this article 5 that the
Recipient request modification of this agreement.

5.2 Scope and Statement of Work Changes.

If the Project’s activities differ from the activities described in Schedule B, then the Recipient
shall request a modification of this agreement to update Schedule B.

5.3 Schedule Changes.

If one or more of the following conditions are satisfied, then the Recipient shall request a
modification of this agreement to update Schedule C:

(a) a completion date for the Project or a component of the Project is listed in section 2 of
Schedule C and the Recipient’s estimate for that milestone changes to a date that is more
than six months after the date listed in section 2 of Schedule C;

(b) a Schedule change would require the Final Budget Period of the project to continue after
the Final Budget Period end date listed in section 1 of Schedule C (i.e., for projects with
multiple phases, changes to the base phase budget period end date for projects with two
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phases, or changes to base or secondary phase budget period end dates for projects with
three phases, etc. will not trigger notification/modification requirements); or

(c) a schedule change would require the Period of Performance to continue after the Period
of Performance end date listed in section 1 of Schedule C.

For other schedule changes, the Recipient shall follow the applicable procedures of the
Administering Operating Administration and document the changes in writing.

5.4 Budget Changes.
(a) The Recipient acknowledges that if the cost of completing the Project increases:

(1) that increase does not affect the Recipient’s obligation under this agreement to
complete the Project; and

(2) the USDOT will not increase the amount of this award to address any funding
shortfall.

(b) The Recipient shall request a modification of this agreement to update Schedule D if, in
comparing the Project’s budget to the amounts listed in section 3 of Schedule D:

(1) the total “Non-Federal Funds” amount decreases; or
(2) the total eligible project costs amount decreases.

(c) For budget changes that are not identified in section 5.4(b), the Recipient shall follow the
applicable procedures of the Administering Operating Administration and document the
changes in writing.

(d) If there are Project Cost Savings, then the Recipient may propose to the USDOT, in
writing consistent with the Administering Operating Administration’s requirements, to
include in the Project specific additional activities that are within the scope of this award,
as defined in section 1.1 and Schedule B, and that the Recipient could complete with the
Project Cost Savings.

In this agreement, “Project Cost Savings” means the difference between the actual
eligible project costs and the total eligible project costs that are listed in section 3 of
Schedule D, but only if the actual eligible project costs are less than the total eligible
project costs that are listed in section 3 of Schedule D. There are no Project Cost Savings
if the actual eligible project costs are equal to or greater than the total eligible project
costs that are listed in section 3 of Schedule D.

(e) If there are Project Cost Savings and either the Recipient does not make a proposal under

section 5.4(d) or the USDOT does not accept the Recipient’s proposal under section
5.4(d), then:
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(1) in a request under section 5.4(b), the Recipient shall reduce the Federal Share by
the Project Cost Savings; and

(2) if that modification reduces this award and the USDOT had reimbursed costs
exceeding the revised award, the Recipient shall refund to the USDOT the
difference between the reimbursed costs and the revised award.

In this agreement, “Federal Share” means the sum of the total “INFRA Funds” and
“Other Federal Funds” amounts that are listed in section 3 of Schedule D.

(f) The Recipient acknowledges that amounts that are required to be refunded under section
5.4(e)(2) constitute a debt to the Federal Government that the USDOT may collect under
2 CFR 200.346 and the Standards for Administrative Collection of Claims (31 CFR part
901).

5.5 USDOT Acceptance of Changes.

The USDOT may accept or reject modifications requested under this article 5, and in doing so
may elect to consider only the interests of the INFRA grant program and the USDOT.
The Recipient acknowledges that requesting a modification under this article 5 does not
amend, modify, or supplement this agreement unless the USDOT accepts that
modification request and the parties modify this agreement under section 15.1.

ARTICLE 6
GENERAL REPORTING TERMS

6.1 Report Submission.

The Recipient shall send all reports required by this agreement to all USDOT contacts who are
listed in section 5 of Schedule A and all USDOT contacts who are listed in section 2.2.

6.2 Alternative Reporting Methods.

The Administering Operating Administration may establish processes for the Recipient to
submit reports required by this agreement, including electronic submission processes. If
the Recipient is notified of those processes in writing, the Recipient shall use the
processes required by the Administering Operating Administration.

6.3 Paperwork Reduction Act Notice.

Under 5 CFR 1320.6, the Recipient is not required to respond to a collection of information that
does not display a currently valid control number issued by the Office of Management
and Budget (the “OMB”). Notwithstanding any other term of this agreement, the due
date for any information collections required under this agreement, including the
reporting requirements in article 7, is the later of (1) the due date stated with the
requirement and (2) the 30th day after OMB approves an information collection titled
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“Discretionary Grants for Nationally Significant Freight and Highway Projects
(FASTLANE/INFRA) Program.”

ARTICLE 7
PROGRESS AND FINANCIAL REPORTING

7.1 Quarterly Project Progress Reports and Recertifications.

On or before the 20th day of the first month of each calendar year quarter and until the end of
the Budget Period, the Recipient shall submit to the USDOT a Quarterly Project Progress
Report and Recertification in the format and with the content described in exhibit C. If
the date of this agreement is in the final month of a calendar year quarter, then the
Recipient shall submit the first Quarterly Project Progress Report and Recertification in
the second calendar year quarter that begins after the date of this agreement.

7.2 Final Progress Reports and Financial Information.
No later than 120 days after the end of the Budget Period, the Recipient shall submit:

(1) a Final Project Progress Report and Recertification in the format and with the
content described in exhibit C for each Quarterly Project Progress Report and
Recertification, including a final Federal Financial Report (SF-425); and

(2) any other information required under the Administering Operating
Administration’s award closeout procedures.

ARTICLE 8
RESERVED

ARTICLE 9
NONCOMPLIANCE AND REMEDIES

9.1 Noncompliance Determinations.

(a) If the USDOT determines that the Recipient may have failed to comply with the United
States Constitution, Federal law, or the terms and conditions of this agreement, the
USDOT may notify the Recipient of a proposed determination of noncompliance. For the
notice to be effective, it must be written and the USDOT must include an explanation of
the nature of the noncompliance, describe a remedy, state whether that remedy is
proposed or effective at an already determined date, and describe the process through and
form in which the Recipient may respond to the notice.

(b) If the USDOT notifies the Recipient of a proposed determination of noncompliance under
section 9.1(a), the Recipient may, not later than 7 calendar days after the notice, respond
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to that notice in the form and through the process described in that notice. In its response,
the Recipient may:

(1) accept the remedy;
(2) acknowledge the noncompliance, but propose an alternative remedy; or
3) dispute the noncompliance.

To dispute the noncompliance, the Recipient must include in its response documentation
or other information supporting the Recipient’s compliance.

(¢) The USDOT may make a final determination of noncompliance only:
(1) after considering the Recipient’s response under section 9.1(b); or

(2) if the Recipient fails to respond under section 9.1(b), after the time for that
response has passed.

(d) To make a final determination of noncompliance, the USDOT must provide a notice to
the Recipient that states the bases for that determination.

9.2 Remedies.

(a) If the USDOT makes a final determination of noncompliance under section 9.1, the
USDOT may impose a remedy, including:

(1) additional conditions on the award,

(2) any remedy permitted under 2 CFR 200.339-200.340, including withholding of
payments; disallowance of previously reimbursed costs, requiring refunds from
the Recipient to the USDOT; suspension or termination of the award; or
suspension and disbarment under 2 CFR part 180; or

3) any other remedy legally available.

(b) To impose a remedy, the USDOT must provide a written notice to the Recipient that
describes the remedy, but the USDOT may make the remedy effective before the
Recipient receives that notice.

(c) If the USDOT determines that it is in the public interest, the USDOT may impose a
remedy, including all remedies described in section 9.2(a), before making a final
determination of noncompliance under section 9.1. If it does so, then the notice provided
under section 9.1(d) must also state whether the remedy imposed will continue, be
rescinded, or modified.

(d) In imposing a remedy under this section 9.2 or making a public interest determination
under section 9.2(c), the USDOT may elect to consider the interests of only the USDOT.
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(e) The Recipient acknowledges that amounts that the USDOT requires the Recipient to
refund to the USDOT due to a remedy under this section 9.2 constitute a debt to the
Federal Government that the USDOT may collect under 2 CFR 200.346 and the
Standards for Administrative Collection of Claims (31 CFR part 901).

9.3 Other Oversight Entities.

Nothing in this article 9 limits any party’s authority to report activity under this
agreement to the United States Department of Transportation Inspector General or other
appropriate oversight entities.

ARTICLE 10
AGREEMENT TERMINATION

10.1 USDOT Termination.

(a) The USDOT may terminate this agreement and all of its obligations under this agreement
if any of the following occurs:

(1

2)

3)

4

)

(6)

the Recipient fails to obtain or provide any non-INFRA Grant contribution or
alternatives approved by the USDOT as provided in this agreement and consistent
with Schedule D;

a completion date for the Project or a component of the Project is listed in section
2 of schedule C and the Recipient fails to meet that milestone by six months after
the date listed in section 2 of Schedule C;

the Recipient fails to meet a milestone listed in section 3 of Schedule C by the
deadline date listed in that section for that milestone;

the Recipient fails to comply with the terms and conditions of this agreement,
including a material failure to comply with the project schedule in Schedule C
even if it is beyond the reasonable control of the Recipient;

circumstances cause changes to the Project that the USDOT determines are
inconsistent with the USDOT’s basis for selecting the Project to receive an
INFRA Grant; or

the USDOT determines that termination of this agreement is in the public interest.

(b) In terminating this agreement under this section, the USDOT may elect to consider only
the interests of the USDOT.

(c) This section 10.1 does not limit the USDOT’s ability to terminate this agreement as a
remedy under section 9.2.
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(d) The Recipient may request that the USDOT terminate the agreement under this section
10.1.

10.2 Closeout Termination.
(a) This agreement terminates on Project Closeout.

(b) In this agreement, “Project Closeout” means the date that the USDOT notifies the
Recipient that the award is closed out. Under 2 CFR 200.344, Project Closeout should
occur no later than one year after the end of the Period of Performance.

10.3 Post-Termination Adjustments.

The Recipient acknowledges that under 2 CFR 200.345-200.346, termination of the agreement
does not extinguish the USDOT’s authority to disallow costs, including costs that the
USDOT reimbursed before termination, and recover funds from the Recipient.

10.4 Non-Terminating Events.

(a) The end of the Budget Period described under section 4.4 does not terminate this
agreement or the Recipient’s obligations under this agreement.

(b) The end of the Period of Performance described under section 4.5 does not terminate this
agreement or the Recipient’s obligations under this agreement.

(c) The cancellation of funds under section 14.2 does not terminate this agreement or the
Recipient’s obligations under this agreement.

10.5 Other Remedies.
The termination authority under this article 10 supplements and does not limit the USDOT’s
remedial authority under article 9 or 2 CFR part 200, including 2 CFR 200.339-200.340.

ARTICLE 11
MONITORING, FINANCIAL MANAGEMENT, CONTROLS, AND RECORDS
11.1 Recipient Monitoring and Record Retention.

(a) The Recipient shall monitor activities under this award, including activities under
subawards and contracts, to ensure:

(1) that those activities comply with this agreement; and

(2) that funds provided under this award are not expended on costs that are not
allowable under this award or not allocable to this award.

17 of 34



(b) If the Recipient makes a subaward under this award, the Recipient shall monitor the
activities of the subrecipient in compliance with 2 CFR 200.332(e).

(c) The Recipient shall retain records relevant to the award as required under 2 CFR 200.334.
11.2 Financial Records and Audits.

(a) The Recipient shall keep all project accounts and records that fully disclose the amount
and disposition by the Recipient of the award funds, the total cost of the Project, and the
amount or nature of that portion of the cost of the Project supplied by other sources, and
any other financial records related to the project.

(b) The Recipient shall keep accounts and records described under section 11.2(a) in
accordance with a financial management system that meets the requirements of 2 CFR
200.302-200.307, 2 CFR 200 subpart F, and title 23, United States Code, and will
facilitate an effective audit in accordance with 31 U.S.C. 7501-7506.

(c) The Recipient shall separately identify expenditures under the fiscal year 2022 INFRA
program in financial records required for audits under 31 U.S.C. 7501-7506. Specifically,
the Recipient shall:

(1) list expenditures under that program separately on the schedule of expenditures of
Federal awards required under 2 CFR 200 subpart F, including “FY 2022 in the
program name; and

(2) list expenditures under that program on a separate row under Part II, Item 1
(“Federal Awards Expended During Fiscal Period”’) of Form SF-SAC, including
“FY 2022 in column ¢ (“Additional Award Identification™).
11.3  Internal Controls.

The Recipient shall establish and maintain internal controls as required under 2 CFR
200.303.

11.4 USDOT Record Access.
The USDOT may access Recipient records related to this award under 2 CFR 200.337.
11.5 Oversight Responsibilities.

This award is subject to the oversight requirements of title 23, United States Code.

ARTICLE 12
CONTRACTING AND SUBAWARDS

12.1 Minimum Wage Rates.
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The Recipient shall include, in all contracts in excess of $2,000 for work on the Project that

involves labor, provisions establishing minimum rates of wages, to be predetermined by
the United States Secretary of Labor, in accordance with 23 U.S.C. 113, that contractors
shall pay to skilled and unskilled labor, and such minimum rates shall be stated in the
invitation for bids and shall be included in proposals or bids for the work.

12.2 Buy America.

(a) Steel, iron, and manufactured products used in the Project are subject to 23 U.S.C. 313,

as implemented by the Federal Highway Administration. The Recipient acknowledges
that this agreement is neither a waiver of 23 U.S.C. 313(a) nor a finding under 23 U.S.C.
313(b).

(b) Construction materials used in the Project are subject to the domestic preference

requirement at § 70914 of the Build America, Buy America Act, Pub. L. No. 117-58, div.
G, tit. IX, subtit. A, 135 Stat. 429, 1298 (2021), as implemented by OMB, USDOT, and
FHWA. The Recipient acknowledges that this agreement is neither a waiver of

§ 70914(a) nor a finding under § 70914(b).

(c) Under 2 CFR 200.322, as appropriate and to the extent consistent with law, the Recipient

12.3

12.4

12.5

should, to the greatest extent practicable under this award, provide a preference for the
purchase, acquisition, or use of goods, products, or materials produced in the United
States (including but not limited to iron, aluminum, steel, cement, and other
manufactured products). The Recipient shall include the requirements of 2 CFR 200.322
in all subawards including all contracts and purchase orders for work or products under
this award.

Small and Disadvantaged Business Requirements.

The Recipient shall comply with 49 CFR part 26, including any amendments thereto. For
the purpose of 49 CFR 26.3, that part applies to the Recipient.

Engineering and Design Services.

As applicable, the Recipient shall award each contract or sub-contract for program
management, construction management, planning studies, feasibility studies, architectural
services, preliminary engineering, design, engineering, surveying, mapping, or related
services that a contract for architectural and engineering services is negotiated under the
Brooks Act, 40 U.S.C. 1101-1104 as implemented in 23 U.S.C. 112(b)(2), or an
equivalent qualifications-based requirement prescribed for or by the Recipient and
approved in writing by the USDOT.

Prohibition on Certain Telecommunications and Video Surveillance Services or
Equipment.

The Recipient acknowledges that Section 889 of Pub. L. No. 115-232 and 2 CFR
200.216 prohibit the Recipient and all subrecipients from procuring or obtaining certain
telecommunications and video surveillance services or equipment under this award.
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12.6 Pass-through Entity Responsibilities.

If the Recipient makes a subaward under this award, the Recipient shall comply with the
requirements on pass-through entities under 2 CFR parts 200 and 1201, including 2 CFR
200.331-200.333.

12.7 Subaward and Contract Authorization.

[Reserved]

ARTICLE 13
COSTS, PAYMENTS, AND UNEXPENDED FUNDS

13.1 Limitation of Federal Award Amount.

Under this award, the USDOT shall not provide funding greater than the amount
obligated under section 4.3. The Recipient acknowledges that the USDOT is not liable
for payments exceeding that amount, and the Recipient shall not request reimbursement
of costs exceeding that amount.

13.2  Projects Costs.

This award is subject to the cost principles at 2 CFR 200 subpart E, including provisions
on determining allocable costs and determining allowable costs.

13.3 Timing of Project Costs.

(a) The Recipient shall not charge to this award costs that are incurred after the Budget
Period.

(b) Except as permitted under section 13.3(d)—(e), the Recipient shall not charge to this
award costs that were incurred before the date of this agreement.

(c) This agreement hereby terminates and supersedes any previous USDOT approval for the
Recipient to incur costs under this award for the Project. Section 5 of Schedule D is the
exclusive USDOT approval of costs incurred before the date of this agreement.

(d) If section 5 of Schedule D identifies a pre-award approval under 2 CFR 200.458, then the
Recipient may charge to this award, for payment from the INFRA Grant or other Federal
amounts, costs that were incurred before the date of this agreement, were consistent with
that approval, and would have been allowable if incurred during the Budget Period.

(e) If the USDOT approves a request from the Recipient under 2 CFR 200.458 and section 5
of Schedule D describes that approval, then the Recipient may charge to this award, for
payment from non-Federal amounts, costs that were incurred before the date of this
agreement, were consistent with that approval, and would have been allowable if incurred
during the Budget Period.
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13.4

13.5

Recipient Recovery of Federal Funds.

The Recipient shall make all reasonable efforts, including initiating litigation, if
necessary, to recover Federal funds if the USDOT determines, after consultation with the
Recipient, that those funds have been spent fraudulently, wastefully, or in violation of
Federal laws, or misused in any manner under this award. The Recipient shall not enter a
settlement or other final position, in court or otherwise, involving the recovery of funds
under the award unless approved in advance in writing by the USDOT.

Unexpended Federal Funds.

Any Federal funds that are awarded at section 4.1 but not expended on allocable, allowable

costs remain the property of the United States.

13.6 Timing of Payments to the Recipient.

(a) Reimbursement is the payment method for the INFRA program.

(b) The Recipient shall not request reimbursement of a cost before the Recipient has entered

into an obligation for that cost.

13.7 Payment Method.

(a) If the USDOT Payment System identified in section 6 of Schedule A is “Delphi

elnvoicing System,” then the Recipient shall complete all applicable forms and attach
supporting documents, including the SF 270, in Delphi elnvoicing System, which is on-
line and paperless, to request reimbursement. To obtain the latest version of these
standard forms, visit https://www.grants.gov/forms/post-award-reporting-forms.html/.
The Recipient shall review the training on using Delphi elnvoicing System before
submitting a request for reimbursement. To guide the Recipient when reviewing this
training, the USDOT provides the following additional information, which may change
after execution of this agreement:

(1) The Recipient may access the training from the USDOT “Delphi elnvoicing
System” webpage at https://einvoice.esc.gov. The training is linked under the
heading “Grantee Training.” The Recipient should click on “Grantee Training” to
access the training.

(2) Once the above referenced training has been reviewed, Recipients must request
and complete the External User Access Request form. Recipients can request the
External User Access Request form by sending an email to a Grants/Contracting
Officer who is identified in section 5 of Schedule A or section 2.2. A request to
establish access will be sent once the External User Access Request form is
received.

(b) The USDOT may deny a payment request that is not submitted using the method

identified in this section 13.7.
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13.8 Information Supporting Expenditures.

(a) If the USDOT Payment System identified in section 6 of Schedule A is “Delphi
elnvoicing System,” then when requesting reimbursement of costs incurred or credit for
cost share incurred, the Recipient shall electronically submit and attach the SF 270
(Request for Advance or Reimbursement) or the SF 270 (Request for Advance or
Reimbursement), as applicable, shall identify the Federal share and the Recipient’s share
of costs, and shall submit supporting cost detail to clearly document all costs incurred. As
supporting cost detail, the Recipient shall include a detailed breakout of all costs
incurred, including direct labor, indirect costs, other direct costs, and travel.

(b) If the Recipient submits a request for reimbursement that the USDOT determines does
not include or is not supported by sufficient detail, the USDOT may deny the request or
withhold processing the request until the Recipient provides sufficient detail.

13.9 Reimbursement Request Timing Frequency.

(a) If the USDOT Payment System identified in section 6 of Schedule A is “Delphi
elnvoicing System,” the Recipient shall request reimbursement of a cost incurred as soon
as practicable after incurring that cost. If the Recipient requests reimbursement for a cost
more than 180 days after that cost was incurred, the USDOT may deny the request for
being untimely.

(b) If the USDOT Payment System identified in section 6 of Schedule A is “Delphi
elnvoicing System,” then the Recipient shall not request reimbursement more frequently
than monthly.

ARTICLE 14
LIQUIDATION, ADJUSTMENTS, AND FUNDS AVAILABILITY
14.1 Liquidation of Recipient Obligations.

(a) The Recipient shall liquidate all obligations of award funds under this agreement not later
than the earlier of (1) 120 days after the end of the Period of Performance or (2) the
statutory funds cancellation date identified in section 14.2.

(b) Liquidation of obligations and adjustment of costs under this agreement follow the
requirements of 2 CFR 200.344-200.346.

14.2 Funds Cancellation.

(a) INFRA program funding that was made available at IIJA div. A § 11101(a)(5)(A)
remains available until expended.
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(b) INFRA program funding that was appropriated in IIJA div. J for fiscal year 2022, is
canceled by statute after September 30, 2030, and then unavailable for any purpose,
including adjustments.

(c) Section 4.2 identifies the specific source or sources of funding for this award.

ARTICLE 15
AGREEMENT MODIFICATIONS

15.1 Bilateral Modifications.

The parties may amend, modify, or supplement this agreement by mutual agreement in
writing signed by the USDOT and the Recipient. Either party may request to amend,
modify, or supplement this agreement by written notice to the other party.

15.2 Unilateral Contact Modifications.

(a) The Recipient may update the contacts who are listed in section 3 of Schedule A by
written notice to all of the USDOT contacts who are listed in section 5 of Schedule A and
section 2.2.

(b) The USDOT may update the contacts who are listed in section 5 of Schedule A and
section 2.2 by written notice to all of the Recipient contacts who are listed in section 3 of
Schedule A.

15.3 USDOT Unilateral Modifications.

(a) The USDOT may unilaterally modify this agreement to comply with Federal law,
including the Program Statute.

(b) To unilaterally modify this agreement under this section 15.3, the USDOT must provide a
notice to the Recipient that includes a description of the modification and state the date
that the modification is effective.

15.4 Other Modifications.

The parties shall not amend, modify, or supplement this agreement except as permitted
under sections 15.1, 15.2, or 15.3. If an amendment, modification, or supplement is not
permitted under section 15.1, not permitted under section 15.2, and not permitted under
section 15.3, it is void.
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17.1

18.1

ARTICLE 16
RESERVED

ARTICLE 17
CIVIL RIGHTS AND TITLE VI

Civil Rights and Title VI.

(a) The purpose of sections 17.1(b)—17.1(c) is to ensure that the Recipient has a plan to
comply with civil rights obligations and nondiscrimination laws, including Title VI
and 49 CFR part 21, including any amendments thereto.

(b) If the Recipient is an Existing Recipient, the Recipient shall submit to the USDOT
either:

(1) not later than one month after the date of this agreement, documentation showing
that the Recipient has complied with all reporting requirements under the
Administering Operating Administration’s implementation of Title VI; or

(2) not later than six months after the date of this agreement, both a Title VI Plan and
a Community Participation Plan, as those plans are described in chapter I, sections
3—4 of DOT Order 1000.12C.

(c) If the Recipient is “New,” then the Administering Operating Administration
completed a Title VI Assessment of the Recipient, as described in chapter II, section
2 of DOT Order 1000.12C., including any amendments or updates thereto, before
entering this agreement.

(d) In this section 17.1:

(1) “Title VI” means Title VI of the Civil Rights Act of 1964, Pub. L. No. 88-352
(codified at 42 U.S.C. 2000d to 2000d-4a).

(2) “Existing” means a prior recipient of DOT federal financial assistance since
the publication of DOT Order 1000.12C on June 11, 2021.

(3) “New” means a recipient who has not received DOT federal financial
assistance since the publication of DOT Order 1000.12C on June 11, 2021.

ARTICLE 18
LABOR AND WORK

Labor and Work.
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Consistent with Executive Order 14025, “Worker Organizing and Empowerment” (Apr.
26, 2021), Schedule H documents the consideration of job quality and labor rights,
standards, and protections related to the Project.

ARTICLE 19
RESERVED

ARTICLE 20
CRITICAL INFRASTRUCTURE SECURITY AND RESILIENCE

20.1 Critical Infrastructure Security and Resilience.

(a) Consistent with Presidential Policy Directive 21, “Critical Infrastructure Security and
Resilience” (Feb. 12, 2013), and the National Security Presidential Memorandum on
Improving Cybersecurity for Critical Infrastructure Control Systems (July 28, 2021), the
Recipient shall consider physical and cyber security and resilience in planning, design,
and oversight of the Project.

(b) If the Security Risk Designation in section 6 of Schedule F is “Elevated,” then, not later
that than two years after the date of this agreement, the Recipient shall submit to the
USDOT a report that:

(1) identifies a cybersecurity Point of Contact for the transportation infrastructure
being improved in the Project;

(2) summarizes or contains a cybersecurity incident reporting plan for the
transportation infrastructure being improved in the Project;

3) summarizes or contains a cybersecurity incident response plan for the
transportation infrastructure being improved in the Project;

4) documents the results of a self-assessment of the Recipient’s cybersecurity
posture and capabilities; and

(5) describes any additional actions that the Recipient has taken to consider or

address cybersecurity risk of the transportation infrastructure being improved in
the Project.
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ARTICLE 21
FEDERAL FINANCIAL ASSISTANCE, ADMINISTRATIVE, AND NATIONAL
POLICY REQUIREMENTS

21.1 Uniform Administrative Requirements for Federal Awards.

The Recipient shall comply with the obligations on non-Federal entities under 2 CFR
parts 200 and 1201.

21.2 Federal Law and Public Policy Requirements.

(a) The Recipient shall ensure that Federal funding is expended in full accordance with the
United States Constitution, Federal law, and statutory and public policy requirements:
including but not limited to those protecting free speech, religious liberty, public welfare,
the environment, and prohibiting discrimination.

(b) Pursuant to Section (3)(b)(iv)(A), Executive Order 14173, Ending Illegal Discrimination
And Restoring Merit-Based Opportunity, the Recipient agrees that its compliance in all
respects with all applicable Federal anti-discrimination laws is material to the
government’s payment decisions for purposes of section 3729(b)(4) of title 31, United
States Code.

(c) Pursuant to Section (3)(b)(iv)(B), Executive Order 14173, Ending Illlegal Discrimination
And Restoring Merit-Based Opportunity, by entering into this agreement, the Recipient
certifies that it does not operate any programs promoting diversity, equity, and inclusion
(DEI) initiatives that violate any applicable Federal anti-discrimination laws.

(d) The failure of this agreement to expressly identify Federal law applicable to the Recipient
or activities under this agreement does not make that law inapplicable.

21.3 Federal Freedom of Information Act.
(a) The USDOT is subject to the Freedom of Information Act, 5 U.S.C. 552.

(b) The Recipient acknowledges that the Technical Application and materials submitted to
the USDOT by the Recipient related to this agreement may become USDOT records
subject to public release under 5 U.S.C. 552.

21.4 History of Performance.
Under 2 C.F.R 200.206, any Federal agency may consider the Recipient’s performance

under this agreement, when evaluating the risks of making a future Federal financial
assistance award to the Recipient.
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21.5 Whistleblower Protection.

(a) The Recipient acknowledges that it is a “grantee” within the scope of 41 U.S.C. 4712,
which prohibits the Recipient from taking certain actions against an employee for certain
disclosures of information that the employee reasonably believes are evidence of gross
mismanagement of this award, gross waste of Federal funds, or a violation of Federal law
related this this award.

(b) The Recipient shall inform its employees in writing of the rights and remedies provided
under 41 U.S.C. 4712, in the predominant native language of the workforce.

21.6 External Award Terms and Obligations.

(a) In addition to this document and the contents described in article 26, this agreement
includes the following additional terms as integral parts:

(1

)

3)
(4)

Appendix A to 2 CFR part 25: System for Award Management and Universal
Identifier Requirements;

Appendix A to 2 CFR part 170: Reporting Subawards and Executive
Compensation;

2 CFR part 175: Award Term for Trafficking in Persons; and

Appendix XII to 2 CFR part 200: Award Term and Condition for Recipient
Integrity and Performance Matters.

(b) The Recipient shall comply with:

21.7

(1
)

3)

4

49 CFR part 20: New Restrictions on Lobbying;

49 CFR part 21: Nondiscrimination in Federally-Assisted Programs of the
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of
1964, including any amendments thereto;

49 CFR part 27: Nondiscrimination on the Basis of Disability in Programs or
Activities Receiving Federal Financial Assistance; and

Subpart B of 49 CFR part 32: Governmentwide Requirements for Drug-free
Workplace (Financial Assistance).

Incorporated Certifications.

The Recipient makes the statements in the following certifications, which are
incorporated by reference:

(1)

Appendix A to 49 CFR part 20 (Certification Regarding Lobbying).
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ARTICLE 22
ASSIGNMENT

22.1 Assignment Prohibited.

The Recipient shall not transfer to any other entity any discretion granted under this
agreement, any right to satisfy a condition under this agreement, any remedy under this
agreement, or any obligation imposed under this agreement.

ARTICLE 23
WAIVER

23.1 Waivers.

(a) A waiver of a term of this agreement granted by the USDOT will not be effective unless
it is in writing and signed by an authorized representative of the USDOT.

(b) A waiver of a term of this agreement granted by the USDOT on one occasion will not
operate as a waiver on other occasions.

(c) If the USDOT fails to require strict performance of a term of this agreement, fails to
exercise a remedy for a breach of this agreement, or fails to reject a payment during a
breach of this agreement, that failure does not constitute a waiver of that term or breach.

ARTICLE 24
ADDITIONAL TERMS AND CONDITIONS

24.1 Effect of Urban or Rural Designation.

Based on information that the Recipient provided to the USDOT, including the Technical
Application, section 1 of Schedule F designates this award as an award in an urban area
or rural area, as defined in section C of the NOFO. The Recipient shall incur costs a
majority of costs under this award consistent with that designation.

24.2 Effect of Large or Small Designation.

(a) If section 4 of Schedule F lists “Large” for the “Large-Small Designation,” then based on
information that the Recipient provided to the USDOT, including the Technical
Application, the USDOT determined that the Project has eligible project costs that are
reasonably anticipated to equal or exceed the threshold described at 23 U.S.C.

117(d)(1)(B).

(b) If section 4 of Schedule F lists “Small” for the “Large-Small Designation,” then based on
information that the Recipient provided to the USDOT, including the Technical
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Application, the USDOT determined that the Project has eligible project costs that are
reasonably anticipated to be less than the threshold described at 23 U.S.C. 117(d)(1)(B).

(c) The Recipient states that the reasonably anticipated eligible costs of the Project on the
date of this agreement, including costs incurred before that date, are consistent with the
USDOT determination described in section 24.3(a)—(b).

24.3 Effect of State Incentives Pilot Designation.
If section 5 of Schedule F lists “Yes” for the “State Incentives Pilot Designation,” then:

(1) the Recipient acknowledges that the USDOT selected the Project under the
authority at 23 U.S.C. 117(q) and that authority limits the Recipient’s use of
Federal funds in the Project;

(2) the Recipient shall not request a shall request a modification of this agreement
that would cause the Federal Share to exceed 50 percent of the total eligible
project costs listed in section 3 of Schedule D; and

3) the Recipient shall ensure the Federal Share at Project Closeout does not exceed
50 percent of the actual eligible project costs.

24.4 Use of Limited Non-Highway Funds.

(a) The Recipient acknowledges that the USDOT selected the Project for award with the
expectation that no more than the “Amount Subject to 23 U.S.C. 117(d)(2)” that is listed
in section 1 of Schedule D would be subject to the limitation at 23 U.S.C. 117(d)(2).

(b) The Recipient shall not request reimbursements that are subject to the limitation at 23
U.S.C. 117(d)(2) and, in aggregate, exceed the “Amount Subject to 23 U.S.C. 117(d)(2)”
that is listed in section 1 of Schedule D.

24.5 Disclaimer of Federal Liability.

The USDOT shall not be responsible or liable for any damage to property or any injury to
persons that may arise from, or be incident to, performance or compliance with this
agreement.

24.6 Relocation and Real Property Acquisition.

(a) To the greatest extent practicable under State law, the Recipient shall comply with the
land acquisition policies in 49 CFR 24 subpart B and shall pay or reimburse property
owners for necessary expenses as specified in that subpart.

(b) The Recipient shall provide a relocation assistance program offering the services
described in 49 CFR 24 subpart C and shall provide reasonable relocation payments and
assistance to displaced persons as required in 49 CFR 24 subparts D-E.
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(c) The Recipient shall make available to displaced persons, comparable replacement
dwellings in accordance with 49 CFR 24.

24.7 Equipment Disposition.

(a) In accordance with 2 CFR 200.313 and 1201.313, if the Recipient or a subrecipient
acquires equipment under this award, then when that equipment is no longer needed for
the Project:

(1) if the entity that acquired the equipment is a State, the State shall dispose of
that equipment in accordance with State laws and procedures;

(2) if the entity that acquired the equipment is an Indian Tribe, the Indian Tribe
shall dispose of that equipment in accordance with tribal laws and procedures.
If such laws and procedures do not exist, Indian Tribes must follow the
guidance in 2
CFR 200.313; and

3) if the entity that acquired the equipment is neither a State nor an Indian Tribe,
that entity shall request disposition instructions from the Administering
Operating Administration.
(b) In accordance with 2 CFR 200.443(d), the distribution of the proceeds from the
disposition of equipment must be made in accordance with 2 CFR 200.310-200.316 and
2 CFR 1201.313.

(c) The Recipient shall ensure compliance with this section 24.8 for all tiers of subawards
under this award.

24.8 Environmental Review.

(a) The Recipient shall not begin final design, begin construction, or take other actions that
represent an irretrievable commitment of resources for the Project unless and until:

(1) the Administering Operating Administration complies with the National
Environmental Policy Act, 42 U.S.C. 4321 to 4370m-12, Section 106 of the
National Historic Preservation Act, 54 U.S.C. 306108, Section 7 of the
Endangered Species Act, 16 U.S.C. 1531, and any other applicable environmental
laws and regulations; and

(2) the Administering Operating Administration provides the Recipient with written
notice that the environmental review process is complete.

(b) The Recipient acknowledges that:

(1) the Administering Operating Administration’s actions under section 24.9(a)
depend on the Recipient conducting necessary environmental analyses and
submitting necessary documents to the Administering Operating Administration;
and

30 of 34



(2) applicable environmental statutes and regulation may require the Recipient to
prepare and submit documents to other Federal, State, and local agencies.

(c) To the extent practicable and consistent with Federal law, the Recipient shall coordinate

all environmental investigations, reviews, and consultations as a single process.

(d) The activities described in Schedule B and other information described in this agreement

may inform environmental decision-making processes, but the parties do not intend this
agreement to document the alternatives under consideration under those processes. If a

build alternative is selected that does not align with Schedule B or other information in

this agreement, then:

(1) the parties may amend this agreement under section 15.1 for consistency with the
selected build alternative; or

(2) if the USDOT determines that the condition at section 10.1(a)(5) is satisfied, the
USDOT may terminate this agreement under section 10.1(a)(5).

(e) The Recipient shall complete any mitigation activities described in the environmental

25.1

document or documents and correspondence for the Project, including the terms and
conditions contained in the required permits and authorizations for the Project. Section 3
of Schedule B identifies documents and correspondence describing mitigation activities,
but the absence of a document or correspondence from that section does not relieve the
Recipient of any compliance obligations.

ARTICLE 25
MANDATORY AWARD INFORMATION
Information Contained in a Federal Award.
For 2 CFR 200.211:

(1) the “Federal Award Date” is the date of this agreement, as defined under section
27.2;

(2) the “Assistance Listings Number” is 20.934 and the “Assistance Listings Title” is
“Nationally Significant Freight and Highway Projects”; and

3) this award is not for research and development.

25.2 Federal Award Identification Number.

The Federal Award Identification Number is listed in section & of Schedule A.

25.3 Recipient’s Unique Entity Identifier.
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The Recipient’s Unique Entity Identifier, as defined at 2 CFR 25.400, is listed in section
2 of Schedule A.

26.1 Schedules.

ARTICLE 26
CONSTRUCTION AND DEFINITIONS

This agreement includes the following Schedules as integral parts:

Schedule A
Schedule B
Schedule C
Schedule D
Schedule E
Schedule F
Schedule G
Schedule H

26.2  Exhibits.

Administrative Information

Project Activities

Award Dates and Project Schedule
Award and Project Financial Information
Changes from Application

INFRA Program Designations

Reserved (Not Required)

Labor and Work

The following exhibits, which are located in the document titled “Exhibits to MARAD Grant
Agreements Under the Fiscal Year 2022 INFRA Grant Program,” dated November 4,
2025, and available at https://www.transportation.gov/grants/infra-grant-implementation,
are part of this agreement.

Exhibit A
Exhibit B
Exhibit C

Exhibit D

26.3 Construction.

Applicable Federal Laws and Regulations

Additional Standard Terms

Quarterly Project Progress Reports and Recertifications: Format and
Content

Form for Subsequent Obligation of Funds

(a) In these General Terms and Conditions:

(1)  unless expressly specified, a reference to a section or article refers to that section
or article in these General Terms and Conditions;

(2) a reference to a section or other subdivision of a Schedule listed in section 26.1
will expressly identify the relevant Schedule; and

3) there are no references to articles or sections in project-specific portions of the
agreement that are not contained in Schedules listed in section 26.1.
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(b) If a provision in these General Terms and Conditions or the exhibits conflicts with a

264

26.5

271

27.2

provision in the project-specific portion of the agreement, then the project-specific
portion of the agreement prevails. If a provision in the Exhibits conflicts with a provision
in these General Terms and Conditions, then the provision in these General Terms and
Conditions prevails.

Integration.

This agreement constitutes the entire agreement of the parties relating to the INFRA
program and awards under that program for the Project and supersedes any previous
agreements, oral or written, relating to the INFRA program and awards under that
program for the Project.

Definitions.

In this agreement, the following definitions apply:

“General Terms and Conditions” means this document, including articles 1-7.
“Program Statute” means the collective statutory text:

(a) at23 U.S.C.117;and

(b) at paragraph 3 under the heading “Department of Transportation—Federal Highway
Administration—Highway Infrastructure Program™ in IIJA div. J, tit. VIII, and all
other provisions of that act that apply to amounts appropriated under that paragraph.

“Project” means the project proposed in the Technical Application, as modified by the
negotiated provisions of this agreement, including Schedules A—F and H.

“INFRA Grant” means an award of funds that were made available under the NOFO for
the INFRA program.

“Technical Application” means the application identified in section 1 of Schedule A,
including Standard Form 424 and all information and attachments submitted with that
form through Grants.gov.

ARTICLE 27
AGREEMENT EXECUTION AND EFFECTIVE DATE
Counterparts.

This agreement may be executed in counterparts, which constitute one document. The
parties intend each countersigned original to have identical legal effect.

Effective Date.
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The agreement will become effective when all parties have signed it. The date of this
agreement will be the date this agreement is signed by the last party to sign it. This
instrument constitutes an INFRA Grant when the USDOT’s authorized representative
signs it.
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