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GENERAL TERMS AND CONDITIONS

The Infrastructure Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021) (the “IIJA”)
made funds available to the United States Department of Transportation (the “USDOT”) for
fiscal years 2025 and 2026 to carry out 49 U.S.C. 6701 by providing Federal financial assistance
for national infrastructure projects. The USDOT program administering those funds is the Mega
program.

On March 25, 2024, the USDOT posted a funding opportunity at Grants.gov with funding
opportunity title “Mega Grants” and funding opportunity number NIPA-25-26-MEGA. The
notice of funding opportunity posted at Grants.gov (the “NOFO”) solicited applications for
Federal financial assistance under the fiscal year 2025-2026 Mega program. Because the NOFO
also made funding available for two other programs, DOT also collected Mega applications
under funding opportunity numbers NSMFHP-25-26-INFRA and RSTGP-25-26-RURAL. On
October 21, 2024, the USDOT announced application selections under the NOFO for the Mega
program.

These general terms and conditions are incorporated by reference in a project-specific
agreement under the fiscal years 2025-26 Mega program. The term “Recipient” is defined in the
project-specific portion of the agreement. The project-specific portion of the agreement includes
schedules A through I. The project-specific portion of the agreement may include special terms
and conditions in project-specific articles.

ARTICLE 1
PURPOSE

1.1 Purpose. The purpose of this award is to fund an eligible project to help achieve the
goals identified in section A.1 of the NOFO. The parties will accomplish that purpose by
achieving the following objectives:

(1) timely completion of the Project; and
(2) ensuring that this award does not substitute for non-Federal investment in the

Project, except as proposed in the Technical Application, as modified by schedule
D.

ARTICLE 2
USDOT ROLE

2.1 Division of USDOT Responsibilities.
(a) The Office of the Secretary of Transportation is responsible for the USDOT’s overall

administration of the Mega program, the approval of this agreement, and any
modifications to this agreement under section 15.1.
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(b) The Federal Highway Administration (the “FHWA”) will administer this agreement on
behalf of the USDOT. In this agreement, the “Administering Operating
Administration” means the FHWA.

2.2

3.1

3.2

USDOT Program Contacts.

OST Mega Program Manager

United States Department of Transportation
Office of the Secretary

1200 New Jersey Avenue SE

Washington, DC 20590
MPDGrants@dot.gov

and

FHWA Mega Program Manager

Federal Highway Administration

Office of Freight Management and Operations
1200 New Jersey Avenue SE

Washington, DC 20590

thwa-mpdg@dot.gov

ARTICLE 3
RECIPIENT ROLE

Statements on the Project. The Recipient states that:

(1)

2)

all material statements of fact in the Technical Application were accurate when
that application was submitted; and

schedule E documents all material changes in the information contained in that
application.

Statements on Authority and Capacity. The Recipient states that:

(1
)
3)

4

it has the authority to receive Federal financial assistance under this agreement;
it has the legal authority to complete the Project;

it has the capacity, including institutional, managerial, and financial capacity, to
comply with its obligations under this agreement;

not less than the difference between the total eligible project costs listed in section
3 of schedule D and the Mega Grant Amount listed in section 1 of schedule D is
committed to fund the Project;
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)

(6)

it has sufficient funds available to ensure that infrastructure completed or
improved under this agreement will be operated and maintained in compliance
with this agreement and applicable Federal law; and

the individual executing this agreement on behalf of the Recipient has authority to
enter this agreement and make the statements in this article 3 and in section 21.7
on behalf of the Recipient.

USDOT Reliance. The Recipient acknowledges that:

(M

)

€)

(4)

the USDOT relied on statements of fact in the Technical Application to select the
Project to receive this award,

the USDOT relied on statements of fact in both the Technical Application and this
agreement to determine that the Recipient and the Project are eligible under the
terms of the NOFO;

the USDOT relied on statements of fact in both the Technical Application and this
agreement to establish the terms of this agreement; and

the USDOT’s selection of the Project to receive this award prevented awards
under the NOFO to other eligible applicants.

3.4 Project Delivery.

(a) The Recipient shall complete the Project under the terms of this agreement.

(b) The Recipient shall ensure that the Project is financed, constructed, operated, and
maintained in accordance with all Federal laws, regulations, and policies that are
applicable to projects of the Administering Operating Administration.

3.5 Rights and Powers Affecting the Project.

(a) The Recipient shall not take or permit any action that deprive it of any rights or powers
necessary to the Recipient’s performance under this agreement without written approval
of the USDOT.

(b) The Recipient shall act promptly, in a manner acceptable to the USDOT, to acquire,
extinguish, or modify any outstanding rights or claims of right of others that would
interfere with the Recipient’s performance under this agreement.

3.6

3.7

Notification of Changes to Key Personnel. The Recipient shall notify all USDOT
representatives who are identified in section 5 of schedule A in writing within 30
calendar days of any change in key personnel who are identified in section 4 of schedule

A.

Subaward to Designated Subrecipient. If section 9 of schedule A identifies a
Designated Subrecipient:
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3.8

3.9

4.1

4.2

4.3

(1) the Recipient hereby awards a subaward to the Designated Subrecipient for the
purpose described in section 1.1;

(2) the Recipient and the Designated Subrecipient may enter into a separate
agreement, to which the USDOT is not a party, assigning responsibilities,
including administrative and oversight responsibilities, among the Recipient and
the Designated Subrecipient; and

3) for the purpose of 2 CFR parts 200 and 1201, the Recipient is a pass-through
entity.

Designated Subrecipient Statements and Responsibilities. If section 9 of schedule A
identifies a Designated Subrecipient:

(1) the Designated Subrecipient affirms all statements and acknowledgments that are
attributed to the Recipient under sections 3.1 and 3.2; and

(2) the Designated Subrecipient assumes the Recipient’s reporting obligations under
article 7.

Title 23 Oversight Responsibilities for Subawards. If section 9 of schedule A identifies
a Designated Subrecipient, then for the purpose of 23 U.S.C. 106(g), the Recipient shall
act as if funds under this award are Federal funds under title 23, United States Code.

ARTICLE 4
AWARD AMOUNT, OBLIGATION, AND TIME PERIODS

Federal Award Amount. The USDOT hereby awards a Mega Grant to the Recipient in
the amount listed in section 1 of schedule D as the Mega Grant Amount.

Federal Funding Source and Year. The Mega Grant is from funding that was
appropriated in IIJA div. J, tit. VIII under the heading “Department of Transportation—
Office of the Secretary—National Infrastructure Investments” to carry out 49 U.S.C.
6701 for fiscal years 2025-26. The Mega Grant may be awarded fiscal year 2025 funds,
fiscal year 2026 funds, or both.

Federal Obligations.

(a) If the Federal Obligation Type identified in section 2 of schedule D is “Single,” then this

agreement obligates for the budget period the amount listed in section 1 of schedule D as
the Mega Grant Amount and sections 4.3(c)—4.3(h) do not apply to this agreement.

(b) If the Federal Obligation Type identified in section 2 of schedule D is “Multiple,” then an

amount up to the Mega Grant Amount listed in section 1 of schedule D will be obligated
with one initial obligation and one or more subsequent, optional obligations, as described
in sections 4.3(c)—4.3(h).
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(c) The Obligation Condition Table in section 2 of schedule D allocates the Mega Grant
among separate portions of the Project for the purpose of the Federal obligation of funds.
The scope of each portion of the Project that is identified in that table is described in
section 2 of schedule B.

(d) This agreement obligates for the budget period only the amounts allocated in the
Obligation Condition Table in section 2 of schedule D to portions of the Project for
which that table does not list an obligation condition.

(e) This agreement does not obligate amounts allocated in the Obligation Condition Table in
section 2 of schedule D to portions of the Project for which that table lists an obligation
condition. The parties may obligate the amounts allocated to those portions of the Project
only as described in section 4.3(f) or by modifying this agreement under article 15.

(f) For each portion of the Project for which the Obligation Condition Table in section 2 of
schedule D lists an obligation condition, the amount allocated in that table to that portion
of the Project is obligated if the parties execute an instrument, in the form provided in
Exhibit D, documenting that:

(1) the USDOT determines that the obligation condition listed in that table for that
portion of the Project is satisfied;

(2) the USDOT determines that all applicable Federal requirements for obligating the
amount are satisfied; and

3) the Recipient states that it is not required to request a modification of this
agreement under article 5.

(g) The Recipient shall not request reimbursement of costs for a portion of the Project for
which the Obligation Condition Table in section 2 of schedule D lists an obligation
condition, unless the amount allocated in that table to that portion of the Project is
obligated under section 4.3(f).

(h) The Recipient acknowledges that the USDOT is not liable for payments for a portion of
the Project for which the Obligation Condition Table in section 2 of schedule D lists an
obligation condition, unless the amount allocated in that table to that portion of the
Project is obligated under section 4.3(f).

4.4 Budget Period. The budget period for this award begins on the date of this agreement
and ends on the budget period end date that is listed in section 1 of schedule C. In this
agreement, “budget period” is used as defined at 2 CFR 200.1.

4.5 Period of Performance.

(a) If the USDOT Payment System identified in section 6 of schedule A is “FMIS,” then the
period of performance for this award begins on the date of this agreement and ends on
project end date in FMIS.
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(b) If the USDOT Payment System identified in section 6 of schedule A is “DELPHI
elnvoicing,” then the period of performance for this award is listed on page 1, line 6 of
the project-specific agreement.

(¢) In this agreement, “period of performance” is used as defined at 2 CFR 200.1.
4.6 Multi-year Agreements.

(a) If the Single- or Multi-year Designation in section 5 of schedule F is “Single-year,” then
this is a single-year grant agreement and sections 4.6(b)—4.6(e) do not apply to this
agreement.

(b) If the Single- or Multi-year Designation in section 5 of schedule F is “Multi-year,” then
this is a multi-year grant agreement under 49 U.S.C. 6701(j)(1)—(3). The maximum multi-
year award under this agreement is listed in section 6 of schedule D.

(c) The USDOT has allocated the amounts obligated under section 4.3 across fiscal year
funding sources as described in the Obligation by Fiscal Year Table in section 6 of
schedule D.

(d) The USDOT may obligate for the Project an additional amount of future available budget
authority specified in law. The Contingent Commitment by Fiscal Year Table in section 6
of schedule D describes the allocation of future available budget authority by fiscal year,
as anticipated by the parties on the date of this agreement. This agreement does not
obligate amounts described in the Contingent Commitment by Fiscal Year Table in
section 6 of schedule F. To obligate amounts described in that table, the parties must
amend this agreement under article 15 on or after October 1 of the relevant fiscal year.
The USDOT’s obligation of additional amounts under this section 4.6(d) is subject to the
availability of Federal funds and the Recipient’s performance under this agreement.

(e) Any funds disbursed under the Mega program for the Project before the completion of
any review required under the National Environmental Policy Act of 1969 (42 U.S.C.
4321 et seq.) may only cover costs associated with development-phase activities
described in 49 U.S.C. 6701(h)(1)(A).

ARTICLE §
STATEMENT OF WORK, SCHEDULE, AND BUDGET CHANGES

5.1 Notification Requirement. The Recipient shall notify all USDOT representatives who
are identified in section 5 of schedule A in writing within 30 calendar days of any change
in circumstances or commitments that adversely affect the Recipient’s plan to complete
the Project. In that notification, the Recipient shall describe the change and what actions
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the Recipient has taken or plans to take to ensure completion of the Project. This
notification requirement under this section 5.1 is separate from any requirements under
this article 5 that the Recipient request modification of this agreement.

5.2 Scope and Statement of Work Changes. If the Project’s activities differ from the
activities described in schedule B, then the Recipient shall request a modification of this
agreement to update schedule B.

5.3 Schedule Changes. If one or more of the following conditions are satisfied, then the
Recipient shall request a modification of this agreement to update schedule C:

(1) a completion date for the Project or a component of the Project is listed in section
2 of schedule C and the Recipient’s estimate for that milestone changes to a date
that is more than six months after the date listed in section 2 of schedule C;

(2) a schedule change would require the final budget period of the project to continue
after the final budget period end date listed in section 1 of schedule C (i.e., for
projects with multiple phases, changes to the base phase budget period end date
for projects with two phases, or changes to base or secondary phase budget period
end dates for projects with three phases, etc. will not trigger
notification/modification requirements); or

3) the USDOT Payment System identified in section 6 of schedule A is “DELPHI
elnvoicing” and a schedule change would require the period of performance to
continue after the period of performance listed on page 1, line 6 of the project-
specific agreement.

For other schedule changes, the Recipient shall follow the applicable procedures of the
Administering Operating Administration and document the changes in writing.

5.4 Budget Changes.
(a) The Recipient acknowledges that if the cost of completing the Project increases:

(1) that increase does not affect the Recipient’s obligation under this agreement to
complete the Project; and

(2) the USDOT will not increase the amount of this award to address any funding
shortfall.

(b) The Recipient shall request a modification of this agreement to update schedule D if, in
comparing the Project’s budget to the amounts listed in section 3 of schedule D:

(1) the total “Non-Federal Funds” amount decreases; or

(2) the total eligible project costs amount decreases.
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(c) For budget changes that are not identified in section 5.4(b), the Recipient shall follow the

applicable procedures of the Administering Operating Administration and document the
changes in writing.

(d) If there are Project Cost Savings, then the Recipient may propose to the USDOT, in

writing consistent with the Administering Operating Administration’s requirements, to
include in the Project specific additional activities that are within the scope of this award,
as defined in section 1.1 and schedule B, and that the Recipient could complete with the
Project Cost Savings.

In this agreement, “Project Cost Savings” means the difference between the actual
eligible project costs and the total eligible project costs that are listed in section 3 of
schedule D, but only if the actual eligible project costs are less than the total eligible
project costs that are listed in section 3 of schedule D. There are no Project Cost Savings
if the actual eligible project costs are equal to or greater than the total eligible project
costs that are listed in section 3 of schedule D.

(e) If there are Project Cost Savings and either the Recipient does not make a proposal under

Q)

5.5

section 5.4(d) or the USDOT does not accept the Recipient’s proposal under section
5.4(d), then:

(1) in a request under section 5.4(b), the Recipient shall reduce the Federal Share by
the Project Cost Savings; and

(2) if that modification reduces this award and the USDOT had reimbursed costs
exceeding the revised award, the Recipient shall refund to the USDOT the
difference between the reimbursed costs and the revised award.

In this agreement, “Federal Share” means the sum of the total “Mega Funds” and “Other
Federal Funds” amounts that are listed in section 3 of schedule D.

The Recipient acknowledges that amounts that are required to be refunded under section
5.4(e)(2) constitute a debt to the Federal Government that the USDOT may collect under
2 CFR 200.346 and the Standards for Administrative Collection of Claims (31 CFR part
901).

USDOT Acceptance of Changes. The USDOT may accept or reject modifications
requested under this article 5, and in doing so may elect to consider only the interests of
the Mega program and the USDOT. The Recipient acknowledges that requesting a
modification under this article 5 does not amend, modify, or supplement this agreement
unless the USDOT accepts that modification request and the parties modify this
agreement under section 15.1.

13 of 35



6.1

6.2

6.3

7.1

7.2

ARTICLE 6
GENERAL REPORTING TERMS

Report Submission. The Recipient shall send all reports required by this agreement to all
USDOT contacts who are listed in section 5 of schedule A and all USDOT contacts who
are listed in section 2.2.

Alternative Reporting Methods. The Administering Operating Administration may
establish processes for the Recipient to submit reports required by this agreement,
including electronic submission processes. If the Recipient is notified of those processes
in writing, the Recipient shall use the processes required by the Administering Operating
Administration.

Paperwork Reduction Act Notice. Under 5 CFR 1320.6, the Recipient is not required to
respond to a collection of information that does not display a currently valid control
number issued by the Office of Management and Budget (the “OMB”). Notwithstanding
any other term of this agreement, the due date for any information collections required
under this agreement, including the reporting requirements in articles 7 and 8, is the later
of (1) the due date stated with the requirement and (2) the 30th day after OMB approves
that information collection.

ARTICLE 7
PROGRESS AND FINANCIAL REPORTING

Quarterly Project Progress Reports and Recertifications. On or before the 20th day of
the first month of each calendar year quarter and until the end of the period of
performance, the Recipient shall submit to the USDOT a Quarterly Project Progress
Report and Recertification in the format and with the content described in exhibit C. If
the date of this agreement is in the final month of a calendar year quarter, then the
Recipient shall submit the first Quarterly Project Progress Report and Recertification in
the second calendar year quarter that begins after the date of this agreement.

Final Progress Reports and Financial Information. No later than 120 days after the
end of the period of performance, the Recipient shall submit

(1) a Final Project Progress Report and Recertification in the format and with the
content described in exhibit C for each Quarterly Project Progress Report and
Recertification, including a final Federal Financial Report (SF-425); and

(2) any other information required under the Administering Operating
Administration’s award closeout procedures.
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ARTICLE 8
PERFORMANCE MEASUREMENT AND REPORTING

8.1 Baseline Performance Measurement.

(a) Before the start of construction on the Project but not earlier than one year before the start

of construction on the Project, the Recipient shall collect baseline data for each
performance measure that is enumerated in schedule G.

(b) Not later than January 31 of the calendar year that begins after the Recipient collects

baseline data under section 8.1(a), the Recipient shall submit a Baseline Performance
Measurement Report containing the data collected under section 8.1(a), stating the dates
when the data was collected, and describing, in detail, the data sources, assumptions,
variability, and estimated levels of precision for each performance measure that is
enumerated in schedule G.

8.2 Post-construction Performance Measurement.

(a) For each performance measure that is enumerated in schedule G and has a quarterly

measurement frequency, for each of 19 consecutive calendar quarters, beginning with the
first calendar quarter that begins after the Project substantial completion date, at least
once during the quarter, the Recipient shall collect data for that performance measure.

(b) For each performance measure that is that is enumerated in schedule G and has an annual

measurement frequency, the Recipient shall collect data for that performance measure on
at least five separate occasions: (i) once during the three consecutive calendar quarters
that begin after the Project substantial completion date; (i1) once during the fourth
calendar quarter after the first collection; (iii) once during the eighth calendar quarter
after the first collection; (iv) once during the twelfth calendar quarter after the first
collection; and (v) once during the sixteenth calendar quarter after the first collection.

(c) Not later than January 31 of each year that follows a calendar year during which data was

collected under this section 8.2, the Recipient shall submit to the USDOT a Post-
construction Performance Measurement Report containing the data collected under this
section 8.2 in the previous calendar year and stating the dates when the data was
collected.

(d) If an external factor significantly affects the value of a performance measure collected

83

under this section 8.2, then the Recipient shall identify that external factor in the Post-
construction Performance Measurement Report described in section 8.2(c) and discuss
the external factor’s influence on the performance measure.

Project Outcomes Report. The Recipient shall submit to the USDOT, not later than
January 31 of the year that follows the final calendar year during which data was
collected under section 8.2, a Project Outcomes Report that contains:
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8.4

8.5

9.1

(1) an analysis of the impacts of the project, including a comparison of the baseline
performance measurement data collected under section 8.1 with the post-
construction performance measurement data that the Recipient reported in the
final Post-construction Performance Measurement Report required under section
8.2(¢c);

(2) for each performance measure that is enumerated in schedule G, an analysis of the
accuracy of the projected outcome listed in schedule G; and

3) all data collected under sections 8.1 and 8.2.

General Performance Measurement Requirements. For each performance measure
that is enumerated in schedule G, the Recipient shall ensure that all data collections under
this article 8 are completed in a manner consistent with the description, location, and
other attributes associated with that performance measure in schedule G.

Outcome Measurement and Reporting Survival. The data collection and reporting
requirements in this article 8 survive the termination of this agreement.

ARTICLE 9
NONCOMPLIANCE AND REMEDIES

Noncompliance Determinations.

(a) If the USDOT determines that the Recipient may have failed to comply with the United

States Constitution, Federal law, or the terms and conditions of this agreement, the
USDOT may notify the Recipient of a proposed determination of noncompliance. For the
notice to be effective, it must be written and the USDOT must include an explanation of
the nature of the noncompliance, describe a remedy, state whether that remedy is
proposed or effective at an already determined date, and describe the process through and
form in which the Recipient may respond to the notice.

(b) If the USDOT notifies the Recipient of a proposed determination of noncompliance under

section 9.1(a), the Recipient may, not later than 7 calendar days after the notice, respond
to that notice in the form and through the process described in that notice. In its response,
the Recipient may:

(1) accept the remedy;
(2) acknowledge the noncompliance, but propose an alternative remedy; or
3) dispute the noncompliance.

To dispute the noncompliance, the Recipient must include in its response documentation
or other information supporting the Recipient’s compliance.
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(c) The USDOT may make a final determination of noncompliance only:
(1) after considering the Recipient’s response under section 9.1(b); or

(2) if the Recipient fails to respond under section 9.1(b), after the time for that
response has passed.

(d) To make a final determination of noncompliance, the USDOT must provide a notice to
the Recipient that states the bases for that determination.

9.2 Remedies.

(a) If the USDOT makes a final determination of noncompliance under section 9.1, the
USDOT may impose a remedy, including:

(1) additional conditions on the award,

(2) any remedy permitted under 2 CFR 200.339-200.340, including withholding of
payments; disallowance of previously reimbursed costs, requiring refunds from
the Recipient to the USDOT; suspension or termination of the award; or
suspension and disbarment under 2 CFR part 180; or

3) any other remedy legally available.

(b) To impose a remedy, the USDOT must provide a written notice to the Recipient that
describes the remedy, but the USDOT may make the remedy effective before the
Recipient receives that notice.

(c) If the USDOT determines that it is in the public interest, the USDOT may impose a
remedy, including all remedies described in section 9.2(a), before making a final
determination of noncompliance under section 9.1. If it does so, then the notice provided
under section 9.1(d) must also state whether the remedy imposed will continue, be
rescinded, or modified.

(d) In imposing a remedy under this section 9.2 or making a public interest determination
under section 9.2(c), the USDOT may elect to consider the interests of only the USDOT.

(e) The Recipient acknowledges that amounts that the USDOT requires the Recipient to
refund to the USDOT due to a remedy under this section 9.2 constitute a debt to the
Federal Government that the USDOT may collect under 2 CFR 200.346 and the
Standards for Administrative Collection of Claims (31 CFR part 901).

9.3  Other Oversight Entities. Nothing in this article 9 limits any party’s authority to report

activity under this agreement to the United States Department of Transportation
Inspector General or other appropriate oversight entities.
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ARTICLE 10
AGREEMENT TERMINATION

10.1 USDOT Termination.

(a) The USDOT may terminate this agreement and all of its obligations under this agreement
if any of the following occurs:

(1) the Recipient fails to obtain or provide any non-Mega Grant contribution or
alternatives approved by the USDOT as provided in this agreement and consistent
with schedule D;

(2) a completion date for the Project or a component of the Project is listed in section
2 of schedule C and the Recipient fails to meet that milestone by six months after
the date listed in section 2 of schedule C;

3) the Recipient fails to meet a milestone listed in section 3 of schedule C by the
deadline date listed in that section for that milestone;

(4) the Recipient fails to comply with the terms and conditions of this agreement,
including a material failure to comply with the project schedule in schedule C
even if it is beyond the reasonable control of the Recipient;

(5) circumstances cause changes to the Project that the USDOT determines are
inconsistent with the USDOT’s basis for selecting the Project to receive a Mega
Grant; or

(6) the USDOT determines that termination of this agreement is in the public interest.

(b) In terminating this agreement under this section, the USDOT may elect to consider only
the interests of the USDOT.

(c) This section 10.1 does not limit the USDOT’s ability to terminate this agreement as a
remedy under section 9.2.

(d) The Recipient may request that the USDOT terminate the agreement under this section
10.1.

10.2 Closeout Termination.
(a) This agreement terminates on Project Closeout.

(b) In this agreement, “Project Closeout” means the date that the USDOT notifies the
Recipient that the award is closed out. Under 2 CFR 200.344, Project Closeout should
occur no later than one year after the end of the period of performance.

10.3 Post-Termination Adjustments. The Recipient acknowledges that under 2 CFR
200.345-200.346, termination of the agreement does not extinguish the USDOT’s
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authority to disallow costs, including costs that the USDOT reimbursed before
termination, and recover funds from the Recipient.

10.4 Non-Terminating Events.

(a) The end of the budget period described under section 4.4 does not terminate this
agreement or the Recipient’s obligations under this agreement.

(b) The end of the period of performance described under section 4.5 does not terminate this
agreement or the Recipient’s obligations under this agreement.

(c) The cancellation of funds under section 14.2 does not terminate this agreement or the
Recipient’s obligations under this agreement.

10.5 Other Remedies. The termination authority under this article 10 supplements and does
not limit the USDOT’s remedial authority under article 9 or 2 CFR part 200, including 2
CFR 200.339-200.340.

ARTICLE 11
MONITORING, FINANCIAL MANAGEMENT, CONTROLS, AND RECORDS

11.1 Recipient Monitoring and Record Retention.

(a) The Recipient shall monitor activities under this award, including activities under
subawards and contracts, to ensure:

(1) that those activities comply with this agreement; and

(2) that funds provided under this award are not expended on costs that are not
allowable under this award or not allocable to this award.

(b) If the Recipient makes a subaward under this award, the Recipient shall monitor the
activities of the subrecipient in compliance with 2 CFR 200. 332(e).

(c) The Recipient shall retain records relevant to the award as required under 2 CFR 200.334.

11.2 Financial Records and Audits.

(a) The Recipient shall keep all project accounts and records that fully disclose the amount
and disposition by the Recipient of the award funds, the total cost of the Project, and the
amount or nature of that portion of the cost of the Project supplied by other sources, and
any other financial records related to the project.

(b) The Recipient shall keep accounts and records described under section 11.2(a) in
accordance with a financial management system that meets the requirements of 2 CFR
200.302-200.307, 2 CFR 200 subpart F, and title 23, United States Code, and will
facilitate an effective audit in accordance with 31 U.S.C. 7501-7506.
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(c) The Recipient shall separately identify expenditures under the fiscal years 2025-26 Mega
program in financial records required for audits under 31 U.S.C. 7501-7506. Specifically,
the Recipient shall:

(1) list expenditures under that program separately on the schedule of expenditures of
Federal awards required under 2 CFR 200 subpart F, including “FYs 2025-26” in
the program name; and

(2) list expenditures under that program on a separate row under Part II, Item 1
(“Federal Awards Expended During Fiscal Period”) of Form SF-SAC, including
“FY 2025-26 ” in column ¢ (“Additional Award Identification™).

11.3 Internal Controls. The Recipient shall establish and maintain internal controls as
required under 2 CFR 200.303.

11.4 USDOT Record Access. The USDOT may access Recipient records related to this award
under 2 CFR 200.337.

ARTICLE 12
CONTRACTING AND SUBAWARDS

12.1 Minimum Wage Rates. The Recipient shall include, in all contracts in excess of $2,000
for work on the Project that involves labor, provisions establishing minimum rates of
wages, to be predetermined by the United States Secretary of Labor, in accordance with
the Davis-Bacon Act, 40 U.S.C. 3141-3148, or 23 U.S.C. 113, as applicable, that
contractors shall pay to skilled and unskilled labor, and such minimum rates shall be
stated in the invitation for bids and shall be included in proposals or bids for the work.

12.2 Buy America.

(a) Steel, iron, and manufactured products used in the Project are subject to 23 U.S.C. 313,
as implemented by the Federal Highway Administration. The Recipient acknowledges
that this agreement is neither a waiver of 23 U.S.C. 313(a) nor a finding under 23 U.S.C.
313(b).

(b) Construction materials used in the Project are subject to the domestic preference
requirement at § 70914 of the Build America, Buy America Act, Pub. L. No. 117-58, div.
G, tit. IX, subtit. A, 135 Stat. 429, 1298 (2021), as implemented by OMB, USDOT, and
FHWA. The Recipient acknowledges that this agreement is neither a waiver of
§ 70914(a) nor a finding under § 70914(b).

(c) Under 2 CFR 200.322, as appropriate and to the extent consistent with law, the Recipient
should, to the greatest extent practicable under this award, provide a preference for the
purchase, acquisition, or use of goods, products, or materials produced in the United
States (including but not limited to iron, aluminum, steel, cement, and other
manufactured products). The Recipient shall include the requirements of 2 CFR 200.322
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12.3

in all subawards including all contracts and purchase orders for work or products under
this award.

Small and Disadvantaged Business Requirements.

(a) If any funds under this award are administered by or through a State Department of

Transportation, the Recipient shall expend those funds in compliance with the
requirements at 49 CFR part 26, including any amendments thereto.

(b) If any funds under this award are not administered by or through a State Department of

12.4

12.5

12.6

12.7

Transportation, the Recipient shall expend those funds in compliance with the
requirements at 2 CFR 200.321, including any amendments thereto.

Engineering and Design Services. As applicable, the Recipient shall award each
contract or sub-contract for program management, construction management, planning
studies, feasibility studies, architectural services, preliminary engineering, design,
engineering, surveying, mapping, or related services with respect to the project in the
same manner that a contract for architectural and engineering services is negotiated under
the Brooks Act, 40 U.S.C. 1101-1104 as implemented in 23 U.S.C. 112(b)(2), or an
equivalent qualifications-based requirement prescribed for or by the Recipient and
approved in writing by the USDOT.

Prohibition on Certain Telecommunications and Video Surveillance Services or
Equipment. The Recipient acknowledges that Section 889 of Pub. L. No. 115-232 and 2
CFR 200.216 prohibit the Recipient and all subrecipients from procuring or obtaining
certain telecommunications and video surveillance services or equipment under this
award.

Pass-through Entity Responsibilities. If the Recipient makes a subaward under this
award, the Recipient shall comply with the requirements on pass-through entities under 2
CFR parts 200 and 1201, including 2 CFR 200.331-200.333.

Subaward and Contract Authorization.

(a) If the USDOT Office for Subaward and Contract Authorization identified in section 7 of

schedule A is “FHWA Division,” then the Recipient shall comply with subaward and
contract authorization requirements under 23 C.F.R chapter 1.

(b) If the USDOT Office for Subaward and Contract Authorization identified in section 7 of

schedule A is “FHWA Office of Acquisition and Grants Management,” then the
Recipient must follow the requirements in 2 CFR 200.308, 2 CFR 200.333, and 23 CFR
part 172, as applicable, for the subaward or contracting out of any work under this
agreement. Approvals under 2 CFR 200.308(f)(6) do not apply to the procurement of
goods and services.
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13.1

13.2

13.3

ARTICLE 13
COSTS, PAYMENTS, AND UNEXPENDED FUNDS

Limitation of Federal Award Amount. Under this award, the USDOT shall not provide
funding greater than the amount obligated under section 4.3. The Recipient acknowledges
that the USDOT is not liable for payments exceeding that amount, and the Recipient shall
not request reimbursement of costs exceeding that amount.

Projects Costs. This award is subject to the cost principles at 2 CFR 200 subpart E,
including provisions on determining allocable costs and determining allowable costs.

Timing of Project Costs.

(a) The Recipient shall not charge to this award costs that are incurred after the budget

period.

(b) The Recipient shall not charge to this award costs that were incurred before the date of

13.4

13.5

13.6

this agreement unless those costs are identified in section 5 of schedule D and would
have been allowable if incurred during the budget period. This limitation applies to costs
incurred under an advance construction authorization (23 U.S.C. 115), costs incurred
prior to authorization (23 CFR 1.9(b)), and pre-award costs under 2 CFR 200.458. This
agreement hereby terminates and supersedes any previous USDOT approval for the
Recipient to incur costs under this award for the Project. Section 5 of schedule D is the
exclusive USDOT approval of costs incurred before the date of this agreement.

Recipient Recovery of Federal Funds. The Recipient shall make all reasonable efforts,
including initiating litigation, if necessary, to recover Federal funds if the USDOT
determines, after consultation with the Recipient, that those funds have been spent
fraudulently, wastefully, or in violation of Federal laws, or misused in any manner under
this award. The Recipient shall not enter a settlement or other final position, in court or
otherwise, involving the recovery of funds under the award unless approved in advance in
writing by the USDOT.

Unexpended Federal Funds. Any Federal funds that are awarded at section 4.1 but not
expended on allocable, allowable costs remain the property of the United States.

Timing of Payments to the Recipient.

(a) Reimbursement is the payment method for the Mega program.

(b) The Recipient shall not request reimbursement of a cost before the Recipient has entered

into an obligation for that cost.
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13.7 Payment Method.

(a) If the USDOT Payment System identified in section 6 of schedule A is “FMIS,” then the
Recipient shall follow FMIS procedures to request and receive reimbursement payments
under this award.

(b) If the USDOT Payment System identified in section 6 of schedule A is “DELPHI
elnvoicing,” then the Recipient shall use the DELPHI eInvoicing System to request
reimbursement under this award unless the USDOT agreement officer provides written
approval for the Recipient to use a different request and payment method.

(c) The USDOT may deny a payment request that is not submitted using the method
identified in this section 13.7.

13.8 Information Supporting Expenditures.

(a) If the USDOT Payment System identified in section 6 of schedule A is “DELPHI
elnvoicing,” then when requesting reimbursement of costs incurred or credit for cost
share incurred, the Recipient shall electronically submit the SF 271 (Outlay Report and
Request for Reimbursement for Construction Programs) or SF 270 (Request for Advance
or Reimbursement), as applicable, shall identify the Federal share and the Recipient’s
share of costs, and shall submit supporting cost detail to clearly document all costs
incurred. As supporting cost detail, the Recipient shall include a detailed breakout of all
costs incurred, including direct labor, indirect costs, other direct costs, and travel.

(b) If the Recipient submits a request for reimbursement that the USDOT determines does
not include or is not supported by sufficient detail, the USDOT may deny the request or
withhold processing the request until the Recipient provides sufficient detail.

13.9 Reimbursement Frequency. If the USDOT Payment System identified in section 6 of
schedule A is “DELPHI elnvoicing,” then the Recipient shall not request reimbursement
more frequently than monthly.

ARTICLE 14
LIQUIDATION, ADJUSTMENTS, AND FUNDS AVAILABILITY
14.1 Liquidation of Recipient Obligations.

(a) The Recipient shall liquidate all obligations of award funds under this agreement not later
than 120 days after the end of the period of performance.

(b) Liquidation of obligations and adjustment of costs under this agreement follow the
requirements of 2 CFR 200.344-200.346.

14.2 Funds Cancellation. Mega program funding that is obligated for this award under
section 4.3 remains available until expended.

23 of 35



ARTICLE 15
AGREEMENT MODIFICATIONS

15.1 Bilateral Modifications. The parties may amend, modify, or supplement this agreement
by mutual agreement in writing signed by the USDOT and the Recipient. Either party
may request to amend, modify, or supplement this agreement by written notice to the
other party.

15.2 Unilateral Contact Modifications.

(a) The Recipient may update the contacts who are listed in section 3 of schedule A by
written notice to all of the USDOT contacts who are listed in section 5 of schedule A and
section 2.2.

(b) The USDOT may update the contacts who are listed in section 5 of schedule A and
section 2.2 by written notice to all of the Recipient contacts who are listed in section 3 of
schedule A.

15.3 USDOT Unilateral Modifications.

(a) The USDOT may unilaterally modify this agreement to comply with Federal law,
including the Program Statute.

(b) To unilaterally modify this agreement under this section 15.3, the USDOT must provide a
notice to the Recipient that includes a description of the modification and state the date

that the modification is effective.

15.4 Other Modifications. The parties shall not amend, modify, or supplement this agreement
except as permitted under sections 15.1, 15.2, or 15.3. If an amendment, modification, or
supplement is not permitted under section 15.1, not permitted under section 15.2, and not
permitted under section 15.3, it is void.

ARTICLE 16
RESERVED

RESERVED.

ARTICLE 17
CIVIL RIGHTS AND TITLE VI

17.1 Civil Rights and Title VI .
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18.1

19.1

(a) The purpose of sections 17.1(b)—17.1(c) is to ensure that the Recipient has a plan to
comply with civil rights obligations and nondiscrimination laws, including Title VI
and 49 CFR part 21, including any amendments thereto.

(b) If the Recipient is an Existing Recipient, the Recipient shall submit to the USDOT
either:

(1) not later than one month after the date of this agreement, documentation showing
that the Recipient has complied with all reporting requirements under the
Administering Operating Administration’s implementation of Title VI; or

(2) not later than six months after the date of this agreement, both a Title VI Plan and
a Community Participation Plan, as those plans are described in chapter II, sections
3—4 of DOT Order 1000.12C.

(c) If the Recipient is “New,” then the Administering Operating Administration
completed a Title VI Assessment of the Recipient, as described in chapter II, section
2 of DOT Order 1000.12C., including any amendments or updates thereto, before
entering this agreement.

(d) In this section 26.1:

(1) “Title VI” means Title VI of the Civil Rights Act of 1964, Pub. L. No. 88-352
(codified at 42 U.S.C. 2000d to 2000d-4a).

(2) “Existing” means a prior recipient of DOT federal financial assistance since
the publication of DOT Order 1000.12C on June 11, 2021.

(3) “New” means a recipient who has not received DOT federal financial
assistance since the publication of DOT Order 1000.12C on June 11, 2021.

ARTICLE 18
LABOR AND WORK

Labor and Work. Consistent with Executive Order 14025, “Worker Organizing and
Empowerment” (Apr. 26, 2021), schedule H documents the consideration of job quality
and labor rights, standards, and protections related to the Project.

ARTICLE 19
SAFETY

Safety
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(a) The National Roadway Safety Strategy (NRSS), issued January 27, 2022, commits the
Department to respond to the current crisis in roadway fatalities by “taking substantial,
comprehensive action to significantly reduce serious and fatal injuries on the Nation’s
roadways,” in pursuit of the goal of achieving zero roadway deaths through a Safe
System Approach. The outcomes that are anticipated from the roadway projects funded
by the Mega programs should align with the NRSS. Schedule I documents the
consideration of safety approaches related to the Project that align with the NRSS.

(i) The Recipient shall work with the Administering Operating Administration to
identify, and the Recipient shall carry out, safety-related activities for the Project
that respond to priority areas in the strategic highway safety plan for the State in
which the Project is located and are likely to yield safety benefits.

(i1) In the Project, the Recipient shall incorporate appropriate safety-related activities
that are identified as “proven safety countermeasures” at
https://safety.thwa.dot.gov/provencountermeasures/.

(ii1) The Project Sponsor shall describe, in the reports required under article 7, the
specific safety-related activities carried out under this section 19.1.

(b) If Recipient is exempt from the State-specific Highway Safety Plan elements, USDOT
will work with those Recipients on a project-by project basis to determine the specific
safety requirements that are appropriate.

ARTICLE 20
CRITICAL INFRASTRUCTURE SECURITY AND RESILIENCE

20.1 Ciritical Infrastructure Security and Resilience.

(a) Consistent with Presidential Policy Directive 21, “Critical Infrastructure Security and
Resilience” (Feb. 12, 2013), and the National Security Presidential Memorandum on
Improving Cybersecurity for Critical Infrastructure Control Systems (July 28, 2021), the
Recipient shall consider physical and cyber security and resilience in planning, design,
and oversight of the Project.

(b) If the Security Risk Designation in section 6 of schedule F is “Elevated,” then, not later
that than two years after the date of this agreement, the Recipient shall submit to the
USDOT a report that:

(1) identifies a cybersecurity Point of Contact for the transportation infrastructure
being improved in the Project;

(2) summarizes or contains a cybersecurity incident reporting plan for the
transportation infrastructure being improved in the Project;
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3) summarizes or contains a cybersecurity incident response plan for the
transportation infrastructure being improved in the Project;

(4) documents the results of a self-assessment of the Recipient’s cybersecurity
posture and capabilities; and

(5) describes any additional actions that the Recipient has taken to consider or
address cybersecurity risk of the transportation infrastructure being improved in
the Project.

ARTICLE 21
FEDERAL FINANCIAL ASSISTANCE, ADMINISTRATIVE, AND NATIONAL
POLICY REQUIREMENTS

21.1 Uniform Administrative Requirements for Federal Awards. The Recipient shall
comply with the obligations on non-Federal entities under 2 CFR parts 200 and 1201.

21.2 Federal Law and Public Policy Requirements.

(a) The Recipient shall ensure that Federal funding is expended in full accordance with the
United States Constitution, Federal law, and statutory and public policy requirements:
including but not limited to, those protecting free speech, religious liberty, public welfare,
the environment, and prohibiting discrimination.

(b) Pursuant to Section (3)(b)(iv)(A), Executive Order 14173, Ending Illegal Discrimination
And Restoring Merit-Based Opportunity, the Recipient agrees that its compliance in all
respects with all applicable Federal anti-discrimination laws is material to the
government’s payment decisions for purposes of section 3729(b)(4) of title 31, United
States Code.

(c) Pursuant to Section (3)(b)(iv)(B), Executive Order 14173, Ending Illlegal Discrimination
And Restoring Merit-Based Opportunity, by entering into this agreement, the Recipient
certifies that it does not operate any programs promoting diversity, equity, and inclusion
(DEI) initiatives that violate any applicable Federal anti-discrimination laws.

(d) The failure of this agreement to expressly identify Federal law applicable to the Recipient
or activities under this agreement does not make that law inapplicable.

21.3 Federal Freedom of Information Act.
(a) The USDOT is subject to the Freedom of Information Act, 5 U.S.C. 552.

(b) The Recipient acknowledges that the Technical Application and materials submitted to
the USDOT by the Recipient related to this agreement may become USDOT records
subject to public release under 5 U.S.C. 552.
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21.4 History of Performance. Under 2 C.F.R 200.206, any Federal agency may consider the
Recipient’s performance under this agreement, when evaluating the risks of making a
future Federal financial assistance award to the Recipient.

21.5 Whistleblower Protection.

(a) The Recipient acknowledges that it is a “grantee” within the scope of 41 U.S.C. 4712,
which prohibits the Recipient from taking certain actions against an employee for certain
disclosures of information that the employee reasonably believes are evidence of gross
mismanagement of this award, gross waste of Federal funds, or a violation of Federal law
related this this award.

(b) The Recipient shall inform its employees in writing of the rights and remedies provided
under 41 U.S.C. 4712, in the predominant native language of the workforce.

21.6 External Award Terms and Obligations.

(a) In addition to this document and the contents described in article 26, this agreement
includes the following additional terms as integral parts:

(1) Appendix A to 2 CFR part 25: System for Award Management and Universal
Identifier Requirements;

(2) Appendix A to 2 CFR part 170: Reporting Subawards and Executive
Compensation;

3) 2 CFR part 175: Award Term for Trafficking in Persons; and

(4) Appendix XII to 2 CFR part 200: Award Term and Condition for Recipient
Integrity and Performance Matters.

(b) The Recipient shall comply with:
(1) 49 CFR part 20: New Restrictions on Lobbying;

(2) 49 CFR part 21: Nondiscrimination in Federally-Assisted Programs of the
Department of Transportation—Effectuation of Title VI of the Civil Rights Act of
1964, including any amendments thereto;

3) 49 CFR part 27: Nondiscrimination on the Basis of Disability in Programs or
Activities Receiving Federal Financial Assistance; and

(4) Subpart B of 49 CFR part 32: Governmentwide Requirements for Drug-free
Workplace (Financial Assistance).

21.7 Incorporated Certifications. The Recipient makes the statements in the following
certifications, which are incorporated by reference:

(a) Appendix A to 49 CFR part 20 (Certification Regarding Lobbying).
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ARTICLE 22
ASSIGNMENT

22.1 Assignment Prohibited. The Recipient shall not transfer to any other entity any
discretion granted under this agreement, any right to satisfy a condition under this
agreement, any remedy under this agreement, or any obligation imposed under this
agreement.

ARTICLE 23
WAIVER

23.1 Waivers.

(a) A waiver of a term of this agreement granted by the USDOT will not be effective unless
it is in writing and signed by an authorized representative of the USDOT.

(b) A waiver of a term of this agreement granted by the USDOT on one occasion will not
operate as a waiver on other occasions.

(c) If the USDOT fails to require strict performance of a term of this agreement, fails to
exercise a remedy for a breach of this agreement, or fails to reject a payment during a
breach of this agreement, that failure does not constitute a waiver of that term or breach.

ARTICLE 24
ADDITIONAL TERMS AND CONDITIONS

24.1 Effect of Urban or Rural Designation. Based on information that the Recipient
provided to the USDOT, including the Technical Application, section 1 of schedule F
designates this award as an award in an urban area or rural area, as defined in section C.6
of the NOFO. The Recipient shall incur costs a majority of costs under this award
consistent with that designation.

24.2 Effect of Historically Disadvantaged Community or Area of Persistent Poverty
Designation. If section 2 of schedule F lists “Yes” for the “HDC or APP
Designation,” then based on information that the Recipient provided to the USDOT,
including the Technical Application, the USDOT determined that the Project will be
carried out in a historically disadvantaged community or an area of persistent poverty, as
defined in section C.7 of the NOFO. The Recipient shall incur a majority of the costs
under this award in historically disadvantaged communities or areas of persistent poverty.

24.3 Effect of Project Size Designation.

(a) If section 3 of schedule F lists “$500M+" for the “Project Size Designation,” then based
on information that the Recipient provided to the USDOT, including the Technical

29 of 35



Application, the USDOT determined that the Project has eligible project costs that are
reasonably anticipated to equal or exceed the threshold described at 49 U.S.C.
6701(d)(2)(A).

(b) If section 3 of schedule F lists “$100M to $500M” for the “Project Size Designation,”
then based on information that the Recipient provided to the USDOT, including the
Technical Application, the USDOT determined that the Project has eligible project costs
that are reasonably anticipated to be in the range described at 49 U.S.C. 6701(d)(2)(B).

(c) The Recipient states that the reasonably anticipated eligible costs of the Project on the
date of this agreement, including costs incurred before that date, are consistent with the
USDOT determination described in section 24.3(a)—(b).

24.4 Effect of Modal Designation.

(a) If section 4 of schedule F lists “Highway, road, or bridge” for the “Modal Designation,”
then based on information that the Recipient provided to the USDOT, including the
Technical Application, the USDOT determined that the Project is a highway, road, or
bridge project. Therefore, under 49 U.S.C. 6701(n)(2)(A), the requirements of title 23
apply to this award.

(b) If section 4 of schedule F lists “Multimodal” for the “Modal Designation,” then based on
information that the Recipient provided to the USDOT, including the Technical
Application, the USDOT determined that the Project is a multimodal project and the
predominant modal component of the project is a highway, road, or bridge component.
Therefore, under 49 U.S.C. 6701(n)(3), the requirements of title 23 apply to this award.

24.5 Disclaimer of Federal Liability. The USDOT shall not be responsible or liable for any
damage to property or any injury to persons that may arise from, or be incident to,
performance or compliance with this agreement.

24.6 Relocation and Real Property Acquisition.

(a) To the greatest extent practicable under State law, the Recipient shall comply with the
land acquisition policies in 49 CFR part 24, subpart B and shall pay or reimburse
property owners for necessary expenses as specified in that subpart.

(b) The Recipient shall provide a relocation assistance program offering the services
described in 49 CFR 24 subpart C and shall provide reasonable relocation payments and
assistance to displaced persons as required in 49 CFR part 24, subparts D-E.

(c) The Recipient shall make available to displaced persons, comparable replacement
dwellings in accordance with 49 CFR part 24.-
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24.7 Equipment Disposition.

(a) In accordance with 2 CFR 200.313 and 1201.313, if the Recipient or a subrecipient
acquires equipment under this award, then when that equipment is no longer needed for
the Project:

(1) if the entity that acquired the equipment is a State, the State shall dispose of that
equipment in accordance with State laws and procedures;

(2) if the entity that acquired the equipment is an Indian Tribe, the Indian Tribe shall
dispose of that equipment in accordance with tribal laws and procedures. If such laws
and procedures do not exist, Indian Tribes must follow the guidance in 2 CFR
200.313; and

(3) if the entity that acquired the equipment is neither a State nor an Indian Tribe, that
entity shall request disposition instructions from the Administering Operating
Administration.

(b) In accordance with 2 CFR 200.443(d), the distribution of the proceeds from the
disposition of equipment must be made in accordance with 2 CFR 200.310-200.316 and
2 CFR 1201.313.

(c) The Recipient shall ensure compliance with this section 24.7 for all tiers of subawards
under this award.

24.8 Environmental Review.
(a) In this section, “Environmental Review Entity”’ means:

(1) if the Project is located in a State that has assumed responsibilities for
environmental review activities under 23 U.S.C. 326 or 23 U.S.C. 327 and the
Project is within the scope of the assumed responsibilities, the State; and

(2) for all other cases, the FHWA.

(b) Except as authorized under section 24.8(c), the Recipient shall not begin final design;
acquire real property, construction materials, or equipment; begin construction; or take
other actions that represent an irretrievable commitment of resources for the Project
unless and until:

(1) the Environmental Review Entity complies with the National Environmental
Policy Act, 42 U.S.C. 4321 to 4370m-12, and any other applicable environmental
laws and regulations; and
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(2) if the Environmental Review Entity is not the Recipient, the Environmental
Review Entity provides the Recipient with written notice that the environmental
review process is complete.

(c) If the Recipient is using procedures for early acquisition of real property under 23 CFR
710.501 or hardship and protective acquisitions of real property 23 CFR 710.503, the
Recipient shall comply with 23 CFR 771.113(d)(1).

(d) The Recipient acknowledges that:

(1) the Environmental Review Entity’s actions under section 24.8(a) depend on the
Recipient conducting necessary environmental analyses and submitting necessary
documents to the Environmental Review Entity; and

(2) applicable environmental statutes and regulation may require the Recipient to
prepare and submit documents to other Federal, State, and local agencies.

(e) Consistent with 23 CFR 771.105(a), to the extent practicable and consistent with Federal
law, the Recipient shall coordinate all environmental investigations, reviews, and
consultations as a single process.

(f) The activities described in schedule B and other information described in this agreement
may inform environmental decision-making processes, but the parties do not intend this
agreement to document the alternatives under consideration under those processes. If a
build alternative is selected that does not align with schedule B or other information in
this agreement, then:

(1) the parties may amend this agreement under section 15.1 for consistency with the
selected build alternative; or

(2) if the USDOT determines that the condition at section 10.1(a)(5) is satisfied, the
USDOT may terminate this agreement under section 10.1(a)(5).

(g) The Recipient shall complete any mitigation activities described in the environmental
document or documents for the Project, including the terms and conditions contained in
the required permits and authorizations for the Project.

24.9 Railroad Coordination. If section 3 of schedule C includes one or more milestones
identified as a “Railroad Coordination Agreement,” then for each of those milestones, the
Recipient shall enter a standard written railroad coordination agreement, consistent with
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23 CFR 646.216(d), no later than the deadline date identified for that milestone, with the
identified railroad for work and operation within that railroad’s right-of-way.

ARTICLE 25
MANDATORY AWARD INFORMATION

25.1 Information Contained in a Federal Award. For 2 CFR 200.211:
(a) the “Federal Award Date” is the date of this agreement, as defined under section 27.2;

(b) the “Assistance Listings Number” is 20.937 and the “Assistance Listings Title” is
“National Infrastructure Project Assistance (Mega Projects)”; and

(c) this award is not for research and development.
25.2 Federal Award Identification Number.

(a) If the USDOT Payment System identified in section 6 of schedule A is “FMIS,” then the
Federal Award Identification Number will be generated when the FHWA Division

authorizes the project in FMIS. The Recipient acknowledges that it has access to FMIS
and can retrieve the FAIN from FMIS.

(b) If the USDOT Payment System identified in section 6 of schedule A is “DELPHI
elnvoicing,” then the Federal Award Identification Number is listed on page 1, line 1 of
the project-specific agreement.

25.3 Recipient’s Unique Entity Identifier.

(a) If the USDOT Payment System identified in section 6 of schedule A is “FMIS,” then the
Recipient’s Unique Entity Identifier, as defined at 2 CFR 25.400, is available in FMIS.

The Recipient acknowledges that it has access to FMIS and can retrieve the unique entity
identifier from FMIS.

(b) If the USDOT Payment System identified in section 6 of schedule A is “DELPHI
elnvoicing,” then the Recipient’s Unique Entity Identifier, as defined at 2 CFR 25.400, is
listed on page 1, line 4 of the project-specific agreement.

ARTICLE 26
CONSTRUCTION AND DEFINITIONS

26.1 Schedules. This agreement includes the following schedules as integral parts:

Schedule A Administrative Information
Schedule B Project Activities
Schedule C Award Dates and Project Schedule
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26.2

26.3

Schedule D Award and Project Financial Information

Schedule E Changes from Application

Schedule F Mega Program Designations

Schedule G Mega Performance Measurement Information
Schedule H Labor and Work

Schedule I Safety

Exhibits. The following exhibits, which are located in the document titled “Exhibits to
FHWA Grant Agreements Under the Fiscal Years 2025-26 Mega Program,” dated
November 4, 2025, and available at https://www.transportation.gov/grants/mega-grant-
implementation, are part of this agreement.

Exhibit A Applicable Federal Laws and Regulations

Exhibit B Additional Standard Terms

Exhibit C Quarterly Project Progress Reports and Recertifications: Format and
Content

Exhibit D Form for Subsequent Obligation of Funds

Construction.

(a) In these General Terms and Conditions:

(1) unless expressly specified, a reference to a section or article refers to that section
or article in these General Terms and Conditions;

(2) a reference to a section or other subdivision of a schedule listed in section 26.1
will expressly identify the relevant schedule; and

3) there are no references to articles or sections in project-specific portions of the
agreement that are not contained in schedules listed in section 26.1.

(b) If a provision in these General Terms and Conditions or the exhibits conflicts with a

26.4

26.5

provision in the project-specific portion of the agreement, then the project-specific
portion of the agreement prevails. If a provision in the exhibits conflicts with a provision
in these General Terms and Conditions, then the provision in these General Terms and
Conditions prevails.

Integration. This agreement constitutes the entire agreement of the parties relating to the
Mega program and awards under that program for the Project and supersedes any
previous agreements, oral or written, relating to the Mega program and awards under that
program for the Project.

Definitions. In this agreement, the following definitions apply:
“General Terms and Conditions” means this document, including articles 1-27.

“Program Statute” means the collective statutory text:
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27.1

27.2

(1) at 49 U.S.C. 6701; and

(2) under the heading “Department of Transportation—Office of the Secretary—
National Infrastructure Investments” in title VIII of division J of the Infrastructure
Investment and Jobs Act, Pub. L. No. 117-58 (Nov. 15, 2021), and all other
provisions of that act that apply to amounts appropriated under that heading.

“Project” means the project proposed in the Technical Application, as modified by the
negotiated provisions of this agreement, including schedules A—I.

“Mega Grant” means an award of funds that were made available under the NOFO for
the Mega program.

“Technical Application” means the application identified in section 1 of schedule A,
including Standard Form 424 and all information and attachments submitted with that
form through Grants.gov.

ARTICLE 27
AGREEMENT EXECUTION AND EFFECTIVE DATE

Counterparts. This agreement may be executed in counterparts, which constitute one
document. The parties intend each countersigned original to have identical legal effect.

Effective Date. The agreement will become effective when all parties have signed it. The
date of this agreement will be the date this agreement is signed by the last party to sign it.
This instrument constitutes a Mega Grant when the USDOT’s authorized representative
signs it.
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